
LANGDON AVENUE ELEMENTARY SCHOOL AND 
VICTORY BOULEVARD ELEMENTARY SCHOOL 

OUTDOOR LEARNING ENVIRONMENT (BV) (PSA)

Non-Mandatory Pre-Proposal Meeting

February 02, 2026 @ 10:30 a.m.
"As a reminder, the use of AI-powered note-taking or recording features is not permitted during this 

meeting. We ask that all participants disable such tools to ensure compliance with our confidentiality and 
privacy guidelines. We appreciate your understanding and compliance."



BEST VALUE
CONSTRUCTION PROCUREMENT

• Public Contract Code Section 20119

• Authorizes best value  procurement process for bid evaluation and 
selection for construction projects that exceed $1 million

• Acquisition process will be conducted with full and open competition using 
an RFQ and Bid based on advertised criteria

• Evaluation process is very similar to 17406 procurement process with 
pricing being a significant difference



IMPORTANT DATES

RFQ

• Release of RFQ and 
Advertising:……………………………………………………….………….……….01/23/26

• Non-Mandatory Pre-Proposal Meeting:…………..…...10:30 AM, 02/02/26
Location: Microsoft “TEAMS”

• Deadline for Prime Contractor & MEP’s Subcontractors to submit District 
Pre-Qualification Questionnaire:…………………………………………..February 2026

• Last Day for Statement of Qualifications (“SOQ”) questions:.…02/09/26
• Statement of Qualifications (“SOQ”) Due:.…….………..2:00 PM, 02/20/26
• Announcement of Short-Listed Bidders:……….….…….…………..… 03/06/26



IMPORTANT DATES (Cont’d)

BID

• Start of BID period for Short-Listed Bidders:…………………………………………………………………………..…03/06/2026

• Mandatory Site Walk……………………………………..………………………..……………………………...10:00 AM, 03/10/2026

• Last Day for Request for Clarification:………..………………………………………………………………………..….. 03/23/2026

• Issue Final Addenda by:..……………………………………………………………………………………………..……....... 03/26/2026

• Priced Bids Due Date:……………………………………………………………………….….……….…..…….…2:00 PM, 04/07/2026

• Issue Notice of Intent to Award to Selected Bidder:.….....…………………………………….……..………….....April, 2026

• Issue Notice of Award:...….…………………………………………………………….…………….…………………………….April, 2026

• Job Start Meeting:.....………………………………………………………………………………………….…………………......May, 2026

• Anticipated Start Date of Notice to Proceed:..………………………………………………………….………............May, 2026

• Substantial Completion (365 calendar days after NTP):..………………………….…………………………….…….May, 2027 

• Final Completion (395 calendar days after NTP):...……………….…….………..…………….……………………....June, 2027



LICENSE REQUIREMENT

• In accordance with the provisions of Public Contract Code section 
3300, OWNER has determined that the CONTRACTOR performing this 
project must hold the following license as the prime contractor: B –
General Building Contractor.  

• This project is subject to the District’s Project Stabilization Agreement 
(PSA) and prevailing wage requirements.

• The District’s Contract Bond Estimate is $1,764,000.00



EVALUATION AND SELECTION PROCESS

The selection of the successful Bidder for this Project will consist of a scored evaluation process:

Contractor Statement of Qualifications 1000 points

• Relevant Experience 200 points
• Demonstrated Management Competency 500 points
• Past Performance 150 points
• Use of SBE 50 points
• Local Worker Goals 40 points
• We Build 10 points
• Financial Condition 20 points
• Safety Record 10 points
• Labor Compliance 20 points

The District will evaluate the Contractor’s SOQs and score them in accordance with the scoring
matrix. The numerical score from the RFQ phase will be carried over to the Bid scoring criteria.
The group will be shortlisted up to a maximum of seven (7) highest scoring Contractors and
invited to submit their Electronic Bid Price.



EVALUATION AND SELECTION PROCESS

200 Criteria Points – General Contractor’s Relevant Experience: Bidder’s
relevant experience means the experience, competency, capability, and
capacity to complete projects of similar size, scope, and complexity. Bidder
shall be required to provide a summary listing Firm’s completed projects
within the past ten years using Exhibit A. Bidder shall also be required to
provide additional detail information on three similar projects completed
within the past ten years using Exhibit A1.

• Relevant Experience – 200 point breakdown
• Firm’s Summary Listing of projects for the past 10 years Exhibit A (30 points)
• Firm’s Advantage/Strength for this project Exhibit A (20 points)
• Project 1 See Exhibit A1 (50 points)
• Project 2 See Exhibit A1 (50 points)
• Project 3 See Exhibit A1 (50 points)



EVALUATION AND SELECTION PROCESS

500 Criteria Points – General Contractor’s Demonstrated Management
Competency: Bidder’s demonstrated management competency means the
experience, competency, capability, and capacity of the proposed
management staffing to complete projects of similar size, scope, and
complexity in accordance with Exhibits B, B1, B2, B3, B4 and B5.

• Demonstrated Management Competency – 500 point breakdown

• Project Manager (PM) – Include references for three Relevant Projects
(100 points)
• Overall Experience for the past 10 years Exhibit B (25 points)
• Relevant Project 1 See Exhibit B1 (25 points)
• Relevant Project 2 See Exhibit B1 (25 points)
• Relevant Project 3 See Exhibit B1 (25 points)



EVALUATION AND SELECTION PROCESS
Project Superintendent - Include references for three Relevant Projects (200 points)

• Overall Experience for the past 10 years Exhibit B2 (50 points)
• Relevant Project 1 See Exhibit B3 (50 points) 
• Relevant Project 2 See Exhibit B3 (50 points)
• Relevant Project 3 See Exhibit B3 (50 points)

Project Superintendent - Include references for three Relevant Projects (200 points)
• Overall Experience for the past 10 years Exhibit B4 (50 points)
• Relevant Project 1 See Exhibit B5 (50 points) 
• Relevant Project 2 See Exhibit B5 (50 points)
• Relevant Project 3 See Exhibit B5 (50 points)

150 Criteria Points – General Contractor’s Past Performance: Bidder’s past
performance means the past success at completing the contractor’s three selected
construction projects within the past ten years in accordance with Exhibits C and D.

• Past Performance – 150 point breakdown
• Project 1 Evaluation (50 points)
• Project 2 Evaluation (50 points)
• Project 3 Evaluation (50 points)



EVALUATION AND SELECTION PROCESS 
(Cont’d)

Purchase Price Bids – The best value contractor is determined by dividing each bidder’s price by its
qualification score. The lowest resulting cost per quality point will represent the best value bid. The
award of the contract shall be made to the bidder whose bid is determined to be the best value to
the District.

Best Value Score =  Bidder’s Bid Price 

Qualification Score



PROJECT SCOPE

Langdon Avenue Elementary School
Provide and install an Outdoor Learning Environment (OLE) complete with a shade structure 
(PC# 04-121917). Include all associated site improvements, including landscaping, 
hardscaping, and installation of a pedestal drinking fountain. Provide all necessary utility 
connections to support the OLE and related components. Install truncated domes at all 
pedestrian gates in compliance with current accessibility standards.

Victory Boulevard Elementary School
Provide and install an Outdoor Learning Environment (OLE) complete with a shade structure 
(PC# 04-121917). Include all associated site improvements such as landscaping, hardscaping, 
installation of a pedestal drinking fountain, and all necessary utility connections. Provide and 
install required accessibility signage at the parking lot. Provide and install accessibility 
signage at the main entry, in compliance with current accessibility standards and codes.
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LEGEND
DESIGN PROFESSIONAL IN GENERAL RESPONSIBLE CHARGE STATEMENT:

THE P.O.T. IN THESE CONSTRUCTION DOCUMENTS IS COMPLIANT WITH THE
CURRENT APPLICABLE CALIFORNIA BUILDING CODE ACCESSIBILITY PROVISIONS
FOR PATH OF TRAVEL REQUIREMENTS FOR ALTERATIONS, ADDITIONS, AND
STRUCTURAL REPAIRS.  AS PART OF THE DESIGN OF THIS PROJECT, THE P.O.T.
WAS EXAMINED AND ANY ELEMENTS, COMPONENTS OR PORTIONS OF THE P.O.T.
THAT WERE DETERMINED TO BE NONCOMPLIANT 1)HAVE BEEN IDENTIFIED AND 2)
THE CORRECTIVE WORK NECESSARY TO BRING THEM INTO COMPLIANCE HAS
BEEN INCLUDED WITHIN THE SCOPE OF THIS PROJECT'S WORK THROUGH
DETAILS, DRAWINGS AND SPECIFICATIONS INCORPORATED INTO THESE
CONSTRUCTION DOCUMENTS.  ANY NONCOMPLIANT ELEMENTS, COMPONENTS
OR PORTIONS OF THE P.O.T. THAT WILL NOT BE CORRECTED BY THIS PROJECT
BASED ON VALUATION THRESHOLD LIMITATIONS OR A FINDING OF
UNREASONABLE HARDSHIP ARE SO INDICATED IN THESE CONSTRUCTION
DOCUMENTS.

DURING CONSTRUCTION, IF P.O.T. ITEMS WITHIN THE SCOPE OF THE PROJECT
REPRESENTED AS CODE COMPLIANT ARE FOUND TO BE NONCONFORMING
BEYOND REASONABLE CONSTRUCTION TOLERANCES THEY SHALL BE BROUGHT
INTO COMPLIANCE WITH THE CBC AS A PART OF THIS PROJECT BY MEANS OF A
CONSTRUCTION CHANGE DOCUMENT.

SITE IMPROVEMENTS IN THE ACCESSIBLE PATH OF TRAVEL SHALL PROVIDE:
· A BARRIER-FREE  ACCESSIBLE ROUTE  AT LEAST 48" WIDE WITHOUT ANY

ABRUPT VERTICAL CHANGES EXCEEDING 12" BEVELED AT SLOPE NOT
STEEPER THAN 1:2. EXCEPT THAT LEVEL CHANGES ARE 14" MAXIMUM
VERTICAL.

· SURFACE SHALL BE SMOOTH, STABLE, FIRM, AND SLIP RESISTANT.
· CROSS SLOPE SHALL NOT BE STEEPER THAN 1:48 AND SLOPE IN THE

DIRECTION OF TRAVEL SHALL NOT BE STEEPER THAN 1:20 UNLESS
OTHERWISE INDICATED.

· P.O.T SHALL BE MAINTAINED FREE OF OVERHANGING OBSTRUCTIONS TO
80" MINIMUM. AND PROTRUDING OBJECTS GREATER THAN 4" PROJECTION
FROM WALL SURFACE BETWEEN 27" AND 80" ABOVE FINISH FLOOR AND
GRADE.

· PROVIDE FLUSH TRANSITIONS AT ANY ADJOINING JOINTS BETWEEN NEW
AND EXISTING (E) WALK SURFACES IN P.O.T.

PATH OF TRAVEL NOTE

EXISTING PATH OF TRAVEL
A#03-119187

ACCESSIBLE BUILDING ENTRY

EXISTING ACCESSIBLE  RESTROOMS,
A#03-119187

BOYS RESTROOM
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NOTES:
- Sound blankets are required at the work area.
- Construction vehicular access requires two (2) flagmen. Vehicular access within the campus is permitted only before or after school hours. The bell schedule will be provided to ensure no construction vehicle movement occurs while students are present on the blacktop.
- Any damage to the blacktop resulting from the contractor’s vehicular movement shall be repaired at no cost to the District.
- No on-site parking is permitted for construction personnel.
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- Trenching for Electrical, Data and PA
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Principal Signature:
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THE P.O.T. IN THESE CONSTRUCTION DOCUMENTS IS COMPLIANT WITH THE
CURRENT APPLICABLE CALIFORNIA BUILDING CODE ACCESSIBILITY PROVISIONS
FOR PATH OF TRAVEL REQUIREMENTS FOR ALTERATIONS, ADDITIONS, AND
STRUCTURAL REPAIRS.  AS PART OF THE DESIGN OF THIS PROJECT, THE P.O.T.
WAS EXAMINED AND ANY ELEMENTS, COMPONENTS OR PORTIONS OF THE P.O.T.
THAT WERE DETERMINED TO BE NONCOMPLIANT 1)HAVE BEEN IDENTIFIED AND 2)
THE CORRECTIVE WORK NECESSARY TO BRING THEM INTO COMPLIANCE HAS
BEEN INCLUDED WITHIN THE SCOPE OF THIS PROJECT'S WORK THROUGH
DETAILS, DRAWINGS AND SPECIFICATIONS INCORPORATED INTO THESE
CONSTRUCTION DOCUMENTS.  ANY NONCOMPLIANT ELEMENTS, COMPONENTS
OR PORTIONS OF THE P.O.T. THAT WILL NOT BE CORRECTED BY THIS PROJECT
BASED ON VALUATION THRESHOLD LIMITATIONS OR A FINDING OF
UNREASONABLE HARDSHIP ARE SO INDICATED IN THESE CONSTRUCTION
DOCUMENTS.

DURING CONSTRUCTION, IF P.O.T. ITEMS WITHIN THE SCOPE OF THE PROJECT
REPRESENTED AS CODE COMPLIANT ARE FOUND TO BE NONCONFORMING
BEYOND REASONABLE CONSTRUCTION TOLERANCES THEY SHALL BE BROUGHT
INTO COMPLIANCE WITH THE CBC AS A PART OF THIS PROJECT BY MEANS OF A
CONSTRUCTION CHANGE DOCUMENT.

SITE IMPROVEMENTS IN THE ACCESSIBLE PATH OF TRAVEL SHALL PROVIDE:
· A BARRIER-FREE  ACCESSIBLE ROUTE  AT LEAST 48" WIDE WITHOUT ANY

ABRUPT VERTICAL CHANGES EXCEEDING 12" BEVELED AT SLOPE NOT
STEEPER THAN 1:2. EXCEPT THAT LEVEL CHANGES ARE 14" MAXIMUM
VERTICAL.

· SURFACE SHALL BE SMOOTH, STABLE, FIRM, AND SLIP RESISTANT.
· CROSS SLOPE SHALL NOT BE STEEPER THAN 1:48 AND SLOPE IN THE

DIRECTION OF TRAVEL SHALL NOT BE STEEPER THAN 1:20 UNLESS
OTHERWISE INDICATED.

· P.O.T SHALL BE MAINTAINED FREE OF OVERHANGING OBSTRUCTIONS TO
80" MINIMUM. AND PROTRUDING OBJECTS GREATER THAN 4" PROJECTION
FROM WALL SURFACE BETWEEN 27" AND 80" ABOVE FINISH FLOOR AND
GRADE.

· PROVIDE FLUSH TRANSITIONS AT ANY ADJOINING JOINTS BETWEEN NEW
AND EXISTING (E) WALK SURFACES IN P.O.T.

PATH OF TRAVEL NOTE

EXISTING PATH OF TRAVEL
A#03-119187

ACCESSIBLE BUILDING ENTRY

EXISTING ACCESSIBLE  RESTROOMS,
A#03-119187

BOYS RESTROOM

GIRLS RESTROOM

ALL-GENDER RESTROOM

DRINKING FOUNTAIN

SAFE DISPERSAL AREA

FIRE EXTINGUISHER, MIN. 2A:10BC
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Tree, Tree wells and Benches to be protected in place
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Contractor's Pedestrian Access
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Contractor's Vehicular Access
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Text Box
LANGDON ES - OLE - PHASING PLAN
01/23/2026 - After the (E) Storage Containers are relocated
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PHASE 2B

shruthi.rao
Callout
Trenching for Electrical, Data and PA
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Contractor to remove existing fence

shruthi.rao
Callout
Contractor to remove and move the 2 (e) canopies and 1 bench to new location - TBD by Asset Management
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Text Box
NTP - May 2026
CONSTRUCTION DURATION - 13 MONTHS INCL RAIN DAYS
SC - May 2027
CONTRACT CLOSEOUT - 30 DAYS - June 2027

shruthi.rao
Text Box
NOTES:
- Sound blankets are required at the work area.
- Construction vehicular access requires two (2) flagmen. Vehicular access within the campus is permitted only before or after school hours. The bell schedule will be provided to ensure no construction vehicle movement occurs while students are present on the blacktop.
- Any damage to the blacktop resulting from the contractor’s vehicular movement shall be repaired at no cost to the District.
- No on-site parking is permitted for construction personnel.
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Text Box
PHASE 1A - 13 MONTHS (NTP to SC)

Shade Structure, Storage Shed, Sink, Light poles, Drinking Fountain, Irrigation, Landscape, Permeable Pavers, Concrete Pathways, Stamped Concrete, DG Pathways, Benches, Teaching Board, etc.

shruthi.rao
Text Box
PHASE 2A - 2 MONTHS (Summer Work) (6/10/2026 - 8/12/2026)

- Trenching for Electrical, Data and PA
- Asphalt sealcoat
- Truncated Domes at Pedestrian Gates

shruthi.rao
Text Box
Issued Date : 

Principal acknowledge and confirms:
1) Start and Finish dates are approximate and are contingent on contract award and NTP, barring from unforeseen construction delays.
2)Summer school and Winter Academy scheduled for School year 2026 and 2027

Principal's Signature:

shruthi.rao
Text Box
PHASE 2B - 3 weeks (Winter Work)
(12/21/2026 - 01/08/2027)

- Truncated Domes at Pedestrian Gates
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VICTORY BOULEVARD
ELEMENTARY SCHOOL

OUTDOOR LEARNING
ENVIRONMENT PROJECT

08/14/2024

 SITE PLAN 
SCALE: 1"=30' 1

NORTH

LEGEND
DESIGN PROFESSIONAL IN GENERAL RESPONSIBLE CHARGE STATEMENT:

THE P.O.T. IN THESE CONSTRUCTION DOCUMENTS IS COMPLIANT WITH THE
CURRENT APPLICABLE CALIFORNIA BUILDING CODE ACCESSIBILITY PROVISIONS
FOR PATH OF TRAVEL REQUIREMENTS FOR ALTERATIONS, ADDITIONS, AND
STRUCTURAL REPAIRS.  AS PART OF THE DESIGN OF THIS PROJECT, THE P.O.T.
WAS EXAMINED AND ANY ELEMENTS, COMPONENTS OR PORTIONS OF THE P.O.T.
THAT WERE DETERMINED TO BE NONCOMPLIANT 1)HAVE BEEN IDENTIFIED AND 2)
THE CORRECTIVE WORK NECESSARY TO BRING THEM INTO COMPLIANCE HAS
BEEN INCLUDED WITHIN THE SCOPE OF THIS PROJECT'S WORK THROUGH
DETAILS, DRAWINGS AND SPECIFICATIONS INCORPORATED INTO THESE
CONSTRUCTION DOCUMENTS.  ANY NONCOMPLIANT ELEMENTS, COMPONENTS
OR PORTIONS OF THE P.O.T. THAT WILL NOT BE CORRECTED BY THIS PROJECT
BASED ON VALUATION THRESHOLD LIMITATIONS OR A FINDING OF
UNREASONABLE HARDSHIP ARE SO INDICATED IN THESE CONSTRUCTION
DOCUMENTS.

DURING CONSTRUCTION, IF P.O.T. ITEMS WITHIN THE SCOPE OF THE PROJECT
REPRESENTED AS CODE COMPLIANT ARE FOUND TO BE NONCONFORMING
BEYOND REASONABLE CONSTRUCTION TOLERANCES THEY SHALL BE BROUGHT
INTO COMPLIANCE WITH THE CBC AS A PART OF THIS PROJECT BY MEANS OF A
CONSTRUCTION CHANGE DOCUMENT.

SITE IMPROVEMENTS IN THE ACCESSIBLE PATH OF TRAVEL SHALL PROVIDE:
· A BARRIER-FREE  ACCESSIBLE ROUTE  AT LEAST 48" WIDE WITHOUT ANY

ABRUPT VERTICAL CHANGES EXCEEDING 12" BEVELED AT SLOPE NOT
STEEPER THAN 1:2. EXCEPT THAT LEVEL CHANGES ARE 14" MAXIMUM
VERTICAL.

· SURFACE SHALL BE SMOOTH, STABLE, FIRM, AND SLIP RESISTANT.
· CROSS SLOPE SHALL NOT BE STEEPER THAN 1:48 AND SLOPE IN THE

DIRECTION OF TRAVEL SHALL NOT BE STEEPER THAN 1:20 UNLESS
OTHERWISE INDICATED.

· P.O.T SHALL BE MAINTAINED FREE OF OVERHANGING OBSTRUCTIONS TO
80" MINIMUM. AND PROTRUDING OBJECTS GREATER THAN 4" PROJECTION
FROM WALL SURFACE BETWEEN 27" AND 80" ABOVE FINISH FLOOR AND
GRADE.

· PROVIDE FLUSH TRANSITIONS AT ANY ADJOINING JOINTS BETWEEN NEW
AND EXISTING (E) WALK SURFACES IN P.O.T.

PATH OF TRAVEL NOTE

EXISTING PATH OF TRAVEL A#03-117749

ACCESSIBLE BUILDING ENTRY

EXISTING ACCESSIBLE RESTROOMS, A#03-117749

BOYS RESTROOM

GIRLS RESTROOM

ALL-GENDER RESTROOM

DRINKING FOUNTAIN

SAFE DISPERSAL AREA

FIRE EXTINGUISHER, MIN. 2A:10BC

B
G
A

DF

PROPERTY LINE

LIMIT OF WORK, SEE CIVIL GRADING PLAN SHEET
C2.00

ASPHALT PAVING, SEE CIVIL GRADING PLAN
SHEET C2.00

OLE HARDSCAPE, SEE CIVIL GRADING PLAN
SHEET C2.00 AND LANDSCAPE PLAN, SHEET L1.1
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LANDSCAPE PROTECT IN PLACE
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Contractor's Pedestrian & Vehicular Access
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Minimum 3' access between Ramp and Fence
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VICTORY ES - OLE - PHASING PLAN
01/23/2026

shruthi.rao
Text Box
NTP - May 2026
CONSTRUCTION DURATION - 13 MONTHS INCL RAIN DAYS
SC - May 2027
CONTRACT CLOSEOUT - 30 DAYS - June 2027

shruthi.rao
Text Box
NOTES:
- Sound blankets are required at the work area.

- Construction vehicular access requires two (2) flagmen. All construction vehicle movement within the campus is permitted only before or after school hours. The bell schedule will be provided to ensure no vehicle movement occurs while students are present on the blacktop.

- No on-site parking is permitted for construction personnel.

- All landscape areas must be protected in place.

- The contractor’s laydown area has Solar Cool Coating; the contractor shall protect it in place and repair any damage at no cost to the District.

- The contractor shall remove the volleyball nets located within the laydown area, store them securely, and reinstall them upon project completion.

shruthi.rao
Text Box
PHASE 1 - 13 MONTHS (NTP to SC)

Shade Structure, Storage Shed, Sink, Light poles, Drinking Fountain, Irrigation, Landscape, Permeable Pavers, Concrete Pathways, Stamped Concrete, DG Pathways, Benches, Teaching Board, Signages, etc.

shruthi.rao
Text Box
Issued Date : 

Principal acknowledge and confirms:
1) Start and Finish dates are approximate and are contingent on contract award and NTP, barring from unforeseen construction delays.
2) Summer school sessions, events, etc in 2026 & 2027 - NO SUMMER SCHOOL ON THIS CAMPUS



Principal Signature:
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PHASE 2 - FINAL SCOPE

Solar Coating at Vehicular Access Area



 

 
Firms intending to respond to a solicitation must register at the Ariba Business Network Discovery website 
(https://discovery.ariba.com ) and create a profile.   
 

     
 

Once registered, go to Los Angeles Unified School District Public Discovery Profile 
(https://service.ariba.com/Discovery.aw/ad/profile?key=AN01650823748) home page and search for the solicitation 
by title.  

https://nam11.safelinks.protection.outlook.com/?url=https%3A%2F%2Fdiscovery.ariba.com%2F&data=05%7C02%7Croxanna.vela%40lausd.net%7Cef2ca963a031469be77908ddf6daf96e%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638938142549689340%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=sqjxfgmNbUC8tqCd6VyxoaupEkJ9srh7SL81wbYhg6s%3D&reserved=0
https://nam11.safelinks.protection.outlook.com/?url=https%3A%2F%2Fservice.ariba.com%2FDiscovery.aw%2Fad%2Fprofile%3Fkey%3DAN01650823748&data=05%7C02%7Croxanna.vela%40lausd.net%7Cef2ca963a031469be77908ddf6daf96e%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638938142549722172%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=l7HGki%2FtMRJ3xcJLtepwCyE8uYFWpjthVIwpm3weKA4%3D&reserved=0


 

 

     

After clicking on the solicitation, the simplest way to access documents is by clicking on blue "Respond" button 
located in the upper right-hand corner: 
    

 
 

 

 

 

 

 

 

 

 



 

 

NOTE: There is a separate login used to access the LAUSD Supplier Portal to maintain and access vendor profiles (this is 
a ten-digit number starting with a "1") required to do business with the district.   

     

 For assistance with registration in Ariba and/or LAUSD Supplier Portal, please contact the district's Vendor 
Services 

LAUSD Vendor Services - Ariba Registration 
Email:     psg-vsu@lausd.net  
Phone:    562-654-9404 

 For assistance with the software Ariba Business Network, contact Ariba support: 

https://support.ariba.com/help 

 

https://nam11.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.lausd.org%2FPage%2F19814&data=05%7C02%7Croxanna.vela%40lausd.net%7Cef2ca963a031469be77908ddf6daf96e%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638938142549739654%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=a%2BXGAoW9jtFD%2BdUck17yjHeyVWHu5rg0bks72y1TjDU%3D&reserved=0
https://nam11.safelinks.protection.outlook.com/?url=https%3A%2F%2Fsupport.ariba.com%2Fhelp&data=05%7C02%7Croxanna.vela%40lausd.net%7Cef2ca963a031469be77908ddf6daf96e%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638938142549754391%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=MJD5fvW7iKTyO8D5Hn7m3Sj25M6j3xuNnwaakeRMtWg%3D&reserved=0


 

 

Additional Resources: 

 

A virtual drop-in session has been scheduled every Tuesday and Thursday from 11 am to 12 pm to provide a 
walkthrough on how to respond to LAUSD solicitations in the Ariba Business (Supplier) Network.  You are welcome to 
attend this drop-in session, and no RSVP is necessary: 
 

Tuesdays,  11:00am – 12:00pm (PST) Click Here to Join 

Thursdays,  11:00am – 12:00pm (PST) Click Here to Join 

 

Site Resources:     

Getting Started with Ariba 

LAUSD Supplier Information Portal (ariba.com) 

 

https://nam11.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_ZmI4MjU3ZTYtZmYxNC00MjZhLTk0MGQtNDljNTg3YmNlMzQ4%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522042a40a1-b128-4ac4-8648-016ffa121487%2522%252c%2522Oid%2522%253a%2522ec989ceb-0c29-4836-86b7-03f004059bc2%2522%257d&data=05%7C02%7Croxanna.vela%40lausd.net%7Cef2ca963a031469be77908ddf6daf96e%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638938142549768372%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=dVVXMBTz83vNp8rhcIzPslh8U0TLmX7w%2F9jgd78Bgig%3D&reserved=0
https://nam11.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_ZmI4MjU3ZTYtZmYxNC00MjZhLTk0MGQtNDljNTg3YmNlMzQ4%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522042a40a1-b128-4ac4-8648-016ffa121487%2522%252c%2522Oid%2522%253a%2522ec989ceb-0c29-4836-86b7-03f004059bc2%2522%257d&data=05%7C02%7Croxanna.vela%40lausd.net%7Cef2ca963a031469be77908ddf6daf96e%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638938142549782892%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=E3w64JzetqFwf4HCx5yoRiX13%2F1rzUSJo8qcb5u6Eck%3D&reserved=0
https://psd.lausd.net/vendors/Docs/lausd_Ariba/story.html
https://nam11.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.lausd.org%2FPage%2F19696&data=05%7C02%7Croxanna.vela%40lausd.net%7Cef2ca963a031469be77908ddf6daf96e%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638938142549797350%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=jAE9SdvJO%2BenTJhIK4cIvUtVpzrQy8gITqPw0ep1Qg8%3D&reserved=0
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PROCUREMENT 
JOB AID Procurement Services Division 

 
 

Log on to Ariba Supplier Network 

1. Enter your Ariba Supplier 

sign-in 

2. Click Next 

 
3. Enter your Ariba User 

Password 

4. Click Sign In 

 
Finding Bid Opportunities  

5. Under Business Network  

click on Ariba Proposals & 

Questionnaires  

 



PSD 
 

PROCUREMENT 
JOB AID Procurement Services Division 

 

6. Under Events  scroll down 

to Status:Open and click on 

the event 

 

7. Read through content 

regarding the project. To 

view Prerequisites, click 

Review Prerequisites 

 

 
 



PSD 
 

PROCUREMENT 
JOB AID Procurement Services Division 

 

8. Accept Ariba Terms and 

Conditions to participate. * 

 

Download and Review the Bid 
Document 

9. Go to Section 2.0 Bid 

Documents   

 

 

10. To download the file click 

the blue file name then click 

Download this attachment 

 

 

 

*If you do not agree to the Terms 
and Conditions, you will not be 
able to propose your bid 
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Responding/Submitting Bid 
Documents 

11. After reviewing documents, 

go to section 2.3 and 

acknowledge receipt of 

documents 

 

 
 

 

12. Once acknowledge, line 

items to respond appear. If 

not ready to respond, can 

Save draft 

 

 

13. When ready to respond, go 

to section 2.4 Submit Bid 

Documents and attach 

file/bid documents 
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14. After attaching file/bid 

documents go to section 

3.0 and certify you are 

authorized to submit the 

solicitation response 

 

 

 

 

15. Once acknowlged, click on 

Submit Entire Response. A 

pop up will appear and 

confirming your selection. 

Click OK. You will see a 

green banner confirming 

your submission. 
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Revising a response 

1. To revise a response, 

check how much time is  

remaining and click the 

Revise Response button.*  

 

2. Confirm you want to revise 

the response and click OK. 

 

 
 
 
 
 
 

 
3. From here you will now be 

able to update or delete the 

response files submitted.  

Click either Update file or 

Delete File. 

 

 

*As long as the revised response is 
within the time frame it can be revised 
multiple times. 
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4. This will route to another 

view where you can attach 

or drag the updated 

document file.  Click OK 

when finished. 

 

 

5. Once you have attached 

the new file, Click on 

Submit Entire Response 

and confirm OK. 

 

NOTE: You CANNOT attach 

multiple files.  Existing file will be 

replaced.  If you want to replace the 

existing file, the new file will need to 

contain a different file name. 

IF you need to attach multiple files, 

put them in a folder, create a zip 

folder then attach the file. 

Max File size:100MB 
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Composing a Message and viewing 
a Response 

1. To compose a message to 

the project owner click on 

Compose Message in the 

event page. 

 

 
 

2. This will route to another 

page where you can 

compose your message 

and attach a file (if needed).  

Hit Send when finish. 
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3. To see response to 

messages go to the open 

event and click on it (refer 

to Finding Request for 

Proposal on Page 1).  On 

the left hand side, under 

Console go to Event 

Messages and click.  
 

4. This will route to a new 

page where all messages 

pertaining to the event are 

visible 

 

5. To view a message, click 

the circle by the message 

you want to view and then 

click View.  

 
 

 



Ariba Support 

A virtual drop-in session has been scheduled Tuesdays and Thursdays 
from 11 am to 12 pm to provide a walkthrough on how to respond to 
LAUSD solicitations in the Ariba Business (Supplier) Network.   

You are welcome to attend this drop-in session, and no RSVP is necessary: 

https://teams.microsoft.com/l/meetup-
join/19%3ameeting_ZmI4MjU3ZTYtZmYxNC00MjZhLTk0MGQtNDljNTg3Ym 
NlMzQ4%40thread.v2/0?context=%7b%22Tid%22%3a%22042a40a1-b128- 
4ac4-8648-016ffa121487%22%2c%22Oid%22%3a%22ec989ceb-0c29- 
4836-86b7-03f004059bc2%22%7d 

https://nam11.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_ZmI4MjU3ZTYtZmYxNC00MjZhLTk0MGQtNDljNTg3YmNlMzQ4%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522042a40a1-b128-4ac4-8648-016ffa121487%2522%252c%2522Oid%2522%253a%2522ec989ceb-0c29-4836-86b7-03f004059bc2%2522%257d&data=05%7C02%7Croxanna.vela%40lausd.net%7C2fe59acb511549a915d008dd1ac21d38%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638696143211784010%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=agN2An2pDQ%2BIuoZhZjlUkxG%2BmoxP23cD54MGtYkQk%2BI%3D&reserved=0
https://nam11.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_ZmI4MjU3ZTYtZmYxNC00MjZhLTk0MGQtNDljNTg3YmNlMzQ4%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522042a40a1-b128-4ac4-8648-016ffa121487%2522%252c%2522Oid%2522%253a%2522ec989ceb-0c29-4836-86b7-03f004059bc2%2522%257d&data=05%7C02%7Croxanna.vela%40lausd.net%7C2fe59acb511549a915d008dd1ac21d38%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638696143211784010%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=agN2An2pDQ%2BIuoZhZjlUkxG%2BmoxP23cD54MGtYkQk%2BI%3D&reserved=0
https://nam11.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_ZmI4MjU3ZTYtZmYxNC00MjZhLTk0MGQtNDljNTg3YmNlMzQ4%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522042a40a1-b128-4ac4-8648-016ffa121487%2522%252c%2522Oid%2522%253a%2522ec989ceb-0c29-4836-86b7-03f004059bc2%2522%257d&data=05%7C02%7Croxanna.vela%40lausd.net%7C2fe59acb511549a915d008dd1ac21d38%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638696143211784010%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=agN2An2pDQ%2BIuoZhZjlUkxG%2BmoxP23cD54MGtYkQk%2BI%3D&reserved=0
https://nam11.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_ZmI4MjU3ZTYtZmYxNC00MjZhLTk0MGQtNDljNTg3YmNlMzQ4%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522042a40a1-b128-4ac4-8648-016ffa121487%2522%252c%2522Oid%2522%253a%2522ec989ceb-0c29-4836-86b7-03f004059bc2%2522%257d&data=05%7C02%7Croxanna.vela%40lausd.net%7C2fe59acb511549a915d008dd1ac21d38%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638696143211784010%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=agN2An2pDQ%2BIuoZhZjlUkxG%2BmoxP23cD54MGtYkQk%2BI%3D&reserved=0
https://nam11.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_ZmI4MjU3ZTYtZmYxNC00MjZhLTk0MGQtNDljNTg3YmNlMzQ4%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522042a40a1-b128-4ac4-8648-016ffa121487%2522%252c%2522Oid%2522%253a%2522ec989ceb-0c29-4836-86b7-03f004059bc2%2522%257d&data=05%7C02%7Croxanna.vela%40lausd.net%7C2fe59acb511549a915d008dd1ac21d38%7C042a40a1b1284ac48648016ffa121487%7C0%7C0%7C638696143211784010%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=agN2An2pDQ%2BIuoZhZjlUkxG%2BmoxP23cD54MGtYkQk%2BI%3D&reserved=0


INSTAGRAM LINKEDIN

X (FORMERLY TWITTER) THREADS

PROCUREMENT
MADE EASY

Connect with us on Social Media

PROCUREMENT.LAUSD.ORG (213) 241--3087

EXPLORE BID OPPORTUNITIES. STAY CONNECTED AND ENGAGED.



RFQ/Bid Point of Contact

• Los Angeles Unified School District

• Procurement Services Division

• Facilities Contracts

• 333 South Beaudry Avenue, 28th Floor , Cubicle 28-129-07

• Los Angeles, CA 90017

• Attn.: Oscar Montes at oscar.montes@lausd.net and copy 
BVDBContracts@lausd.net  

• SAP Business Network Discovery link:

   https://discovery.ariba.com/rfx/1110003209 

mailto:oscar.montes@lausd.net
mailto:BVDBContracts@lausd.net
https://discovery.ariba.com/rfx/1110003209
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