

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0710375	VALLEY REGION EARLY EDUCATION CENTER #1	NEW EARLY EDUCATION CENTER IN AN EXISTING SCHOOL	5/16/2007	5/24/2007	7/2/2007
0710393	EAST LOS ANGELES STAR HOSPITAL	Request for Development Proposals - Adult School Relocation / Alteration (Lease-Lease Back - Educ Code 17406)	6/4/2007	6/6/2007	7/19/2007
0710399	CENTRAL REGION ELEMENTARY SCHOOL #14	ABATEMENT, SALVAGE, AND DEMOLITION	6/8/2007	6/19/2007	7/13/2007
0710401	GLENWOOD ELEMENTARY SCHOOL	RENOVATION OF RESTROOMS	6/15/2007	6/25/2007	7/6/2007
0710402	NORTH HOLLYWOOD POLYTECHNIC CONTINUATION ADULT SCHOOL, NORTH HOLLYWOOD HIGH SCHOOL / LA ZOO BIOLOGY MAGNET & REED MIDDLE SCHOOL	REPLACE ROOF	6/19/2007	7/9/2007	7/19/2007
0710404	KESTER ELEMENTARY SCHOOL, HAZELTINE ELEMENTARY SCHOOL & SYLVAN PARK ELEMENTARY SCHOOL	ROOF AND GUTTERS REPLACEMENT	6/25/2007	7/10/2007	8/1/2007
0710408	VINEDALE ELEMENTARY SCHOOL	ROOF AND GUTTER REPLACEMENT	7/3/2007	7/16/2007	7/26/2007
0710411	FLOURNOY ELEMENTARY SCHOOL & GRIFFITH JOYNER ELEMENTARY SCHOOL	ROOF REPLACEMENT	7/3/2007	7/16/2007	7/26/2007
0810000	STAGG STREET ELEMENTARY SCHOOL	Fire Alarm	7/10/2007	7/25/2007	9/5/2007
0810004	EAST LOS ANGELES HIGH SCHOOL #2	REQUEST FOR PROPOSALS FOR THE DEVELOPMENT OF A NEW HIGH SCHOOL UNDER EDUCATION CODE 17406 (LEASE-LEASE BACK)	7/19/2007	7/26/2007	9/6/2007

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810006	GRIFFITH MIDDLE SCHOOL	MODERNIZATION: RENOVATE CLASSROOMS, AUDITORIUM, LIGHTING & FLOORING	8/3/2007	8/15/2007	8/31/2007
0810009	SAN FERNANDO EEC, SAN FERNANDO MIDDLE SCHOOL, SAN FERNANDO HIGH SCHOOL	ROOF REPLACEMENT, GUTTER REPLACEMENT	8/14/2007	8/28/2007	9/7/2007
0810010	GARFIELD HIGH SCHOOL	MODERNIZATION: REPAVING, GREENING & RENOVATE BANDROOM	8/6/2007	8/20/2007	8/30/2007
0810011	BROADACRES ELEMENTARY SCHOOL, CARSON ELEMENTARY SCHOOL, DOLORES STREET EEC, DOMINGUEZ ELEMENTARY SCHOOL & LEAPWOOD ELEMENTARY SCHOOL	REPLACE ROOFING	8/8/2007	8/20/2007	9/20/2007
0810014	LAUREL ELEMENTARY SCHOOL & VINE STREET ELEMENTARY SCHOOL	ROOF REPLACEMENT (PSA)	8/9/2007	8/21/2007	9/27/2007
0810015	JUSTICE ELEMENTARY SCHOOL	PAINT AND REFINISH THE INTERIOR, EXTERIOR, AND MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES (PSA)	8/10/2007	8/22/2007	9/12/2007
0810016	20TH STREET ELEMENTARY SCHOOL & 28TH STREET ELEMENTARY SCHOOL (PSA)	ROOF, GUTTER & DOWNSPOUT REPLACEMENT	8/22/2007	9/7/2007	10/3/2007
0810017	MELROSE ELEMENTARY SCHOOL, VAN NESS ELEMENTARY SCHOOL, & WEST HOLLYWOOD ELEMENTARY SCHOOL	ROOF REPLACEMENT (PSA)	8/16/2007	8/31/2007	10/3/2007

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810018	STONER ELEMENTARY SCHOOL, COEUR D'ALENE ELEMENTARY SCHOOL, BROADWAY ELEMENTARY SCHOOL & WALGROVE ELEMENTARY SCHOOL	ROOF, GUTTER & DOWNSPOUT REPLACEMENT	8/17/2007	8/29/2007	9/12/2007
0810019	Central Region ES #18	Request for Proposal for the Development of a new Elementary School under Education Code 17406(LEASE-LEASE BACK)	8/9/2007		9/18/2007
0810022	FULTON MIDDLE SCHOOL	MODERNIZATION - FIRE ALARM	8/17/2007	8/28/2007	9/7/2007
0810023	PACOIMA MIDDLE SCHOOL	MODERNIZATION - FIRE ALARM	8/17/2007	8/28/2007	9/7/2007
0810024	RIVERSIDE ELEMENTARY SCHOOL	MODERNIZATION OF BUILDINGS 1, 6 & 7	8/21/2007	9/6/2007	9/18/2007
0810025	SOUTH REGION ELEMENTARY SCHOOL #1	NEW ELEMENTARY SCHOOL (PSA)	8/20/2007	8/30/2007	10/2/2007
0810026	CAPISTRANO ELEMENTARY SCHOOL	PAINT AND REFINISH THE EXTERIOR AND MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES	8/22/2007	9/11/2007	9/21/2007
0810027	CENTRAL REGION ELEMENTARY SCHOOL #17	NEW CONSTRUCTION OF A 29-CLASSROOM ELEMENTARY SCHOOL WITH UNDERGROUND PARKING	8/22/2007	8/29/2007	9/26/2007
0810028	CENTRAL REGION ELEMENTARY SCHOOL #15	NEW 23 CLASSROOM ELEMENTARY SCHOOL (PSA)	8/23/2007	8/30/2007	10/25/2007
0810029	TOLUCA LAKE ELEMENTARY SCHOOL , CARLSON HOSPITAL & MONTAGUE ELEMENTARY SCHOOL	ROOF AND GUTTER REPLACEMENT	8/24/2007	9/12/2007	9/24/2007
0810030	BYRD MIDDLE SCHOOL, CANTERBURY ELEMENTARY SCHOOL, STRATHERN ELEMENTARY SCHOOL, AND FERNANGELES ELEMENTARY SCHOOL	ROOF, GUTTER, AND DOWNSPOUT REPLACEMENT (PSA)	8/28/2007	9/14/2007	10/15/2007

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810031	BECKFORD ELEMENTARY SCHOOL	PAINT AND REFINISH INTERIOR/EXTERIOR MASONRY/STUCCO OF SCHOOL BUILDINGS AND APPURTENANT STRUCTURES	8/28/2007	9/17/2007	9/28/2007
0810032	FRANCIS POLYTECHNIC HIGH SCHOOL	MODERNIZATION - FIRE ALARM (PSA)	8/28/2007	9/12/2007	9/26/2007
0810034	VENICE HIGH SCHOOL	ROOF REPLACEMENT	8/29/2007	10/1/2007	10/30/2007
0810035	MARK TWAIN MIDDLE SCHOOL	ROOF REPLACEMENT (PSA)	8/28/2007	9/21/2007	10/5/2007
0810036	VAN NUYS MIDDLE SCHOOL	PAINT AND REFINISH THE EXTERIOR AND MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES (PSA)	8/29/2007	9/24/2007	10/4/2007
0810037	GLENFELIZ ELEMENTARY SCHOOL, ALLESANDRO ELEMENTARY SCHOOL, CLIFFORD ELEMENTARY SCHOOL & DAYTON HEIGHTS ELEMENTARY SCHOOL	ROOF REPLACEMENT (PSA)	8/29/2007	9/28/2007	10/19/2007
0810038	DELEVAN ELEMENTARY SCHOOL, EAGLE ROCK ELEMENTARY SCHOOL & MOUNT WASHINGTON ELEMENTARY SCHOOL (PSA)	ROOF REPLACEMENT	8/27/2007	9/26/2007	10/9/2007
0810039	SOUTH REGION MIDDLE SCHOOL #6	ELECTRICAL RELOCATION AND NEW SERVICE (PSA)	8/28/2007	9/6/2007	9/14/2007
0810042	GARDNER ELEMENTARY SCHOOL & HOLLYWOOD HIGH SCHOOL	REPLACEMENT OF ROOFING	9/4/2007	9/20/2007	10/5/2007
0810043	ANDASOL ELEMENTARY SCHOOL	PAINT AND REFINISH THE INTERIOR, EXTERIOR, AND MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES (PSA)	9/4/2007	9/18/2007	10/2/2007

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810044	CENTRAL REGION ELEMENTARY SCHOOL #16 & EARLY EDUCATION CENTER #1	NEW 23-CLASSROOM ELEMENTARY SCHOOL (PSA)	9/5/2007	9/12/2007	11/20/2007
0810046	VALLEY VIEW ELEMENTARY SCHOOL AND CHEREMOYA ELEMENTARY SCHOOL	REPLACE ROOFING, GUTTERS AND DOWNSPOUTS (PSA)	9/24/2007	10/8/2007	10/18/2007
0810048	BURBANK ELEMENTARY SCHOOL	PAINT AND REFINISH THE EXTERIOR AND MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES	9/27/2007	10/12/2007	10/31/2007
0810050	PACIFIC PALISADES ELEMENTARY SCHOOL	ROOF REPLACEMENT	9/26/2007	10/10/2007	11/16/2007
0810052	SOUTH REGION HIGH SCHOOL #2	SITE ENVIRONMENTAL CLEANUP PROJECT - REMEDIAL ACTION IMPLEMENTATION (PSA)	9/13/2007	9/19/2007	10/10/2007
0810055	SOUTH REGION ELEMENTARY SCHOOL #7	ABATEMENT, SALVAGE, AND DEMOLITION (PSA)	9/13/2007	9/20/2007	10/2/2007
0810058	VINEDALE ELEMENTARY SCHOOL	PAINT AND REFINISH THE EXTERIOR AND MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES	10/3/2007	10/17/2007	10/29/2007
0810060	SOUTH REGION ELEMENTARY SCHOOL #2	ELECTRICAL RELOCATION AND NEW SERVICE (PSA)	9/21/2007	9/27/2007	10/5/2007
0810061	WILBUR ELEMENTARY SCHOOL, SERRANIA ELEMENTARY SCHOOL & FULLBRIGHT ELEMENTARY SCHOOL	ROOF, GUTTER AND DOWNSPOUT REPLACEMENT	10/5/2007	10/19/2007	11/6/2007
0810065	CANOGA PARK EARLY EDUCATION CENTER	PAINT AND REFINISH THE EXTERIOR AND MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES (PSA)	10/8/2007	10/24/2007	11/5/2007

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810066	ROSCOE ELEMENTARY SCHOOL (PSA)	PAINT AND REFINISH THE EXTERIOR MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES	9/20/2007	10/2/2007	10/15/2007
0810067	SAN FERNANDO ELEMENTARY SCHOOL	PAINT AND REFINISH EXTERIOR MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES	10/12/2007	10/26/2007	11/7/2007
0810068	BRENTWOOD SCIENCE MAGNET, DEL REY CONTINUATION HIGH SCHOOL, RICHLAND ELEMENTARY SCHOOL, UNIVERSITY HIGH SCHOOL & WESTPORT HEIGHTS ELEMENTARY SCHOOL	ROOF REPLACEMENT	10/8/2007	10/22/2007	11/1/2007
0810069	SOUTH REGION MIDDLE SCHOOL #6	NEW CONSTRUCTION OF A 53 CLASSROOM MIDDLE SCHOOL	9/26/2007	10/4/2007	11/6/2007
0810070	SOUTH REGION ELEMENTARY SCHOOL #2	NEW 42-CLASSROOM ELEMENTARY SCHOOL (PSA)	9/26/2007	10/4/2007	11/8/2007
0810071	CENTRAL REGION ELEMENTARY SCHOOL #13	NEW 35-CLASSROOM ELEMENTARY SCHOOL (PSA)	9/26/2007	10/3/2007	11/5/2007
0810072	RESEDA HIGH SCHOOL AND TARZANA ELEMENTARY SCHOOL	ROOF REPLACEMENT	9/27/2007	10/12/2007	10/24/2007
0810074	FLOURNOY ELEMENTARY SCHOOL & GRIFFITH JOYNER ELEMENTARY SCHOOL	ROOF REPLACEMENT (PSA)	9/28/2007	10/10/2007	10/22/2007
0810077	LANAI ELEMENTARY SCHOOL & LEMAY ELEMENTARY SCHOOL	ROOF, GUTTER AND DOWNSPOUT REPLACEMENT	9/28/2007	10/9/2007	12/5/2007
0810078	EL CAMINO REAL ADULT SCHOOL (LOCATED AT HUGHES MIDDLE SCHOOL)	REPLACE DETERIORATED FLOOR COVERING	10/5/2007	10/16/2007	10/30/2007

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810079	MONROE HIGH SCHOOL	REPIPE OF DOMESTIC WATER SYSTEM (PSA)	10/1/2007	10/15/2007	10/25/2007
0810080	SOUTH REGION MIDDLE SCHOOL #2	ELECTRICAL UNDERGROUND RELOCATION (PSA)	10/1/2007	10/10/2007	10/22/2007
0810082	SOUTH REGION ELEMENTARY SCHOOL #3 & EARLY EDUCATION CENTER #1	NEW 31-CLASSROOM ELEMENTARY SCHOOL AND 7-CLASSROOM EARLY EDUCATION CENTER (PSA)	10/4/2007	10/15/2007	11/15/2007
0810083	TOWNE ELEMENTARY SCHOOL	ROOF AND GUTTER REPLACEMENT (PSA)	10/5/2007	10/16/2007	10/26/2007
0810085	DORSEY HIGH SCHOOL	PAINT AND REFINSIH THE EXTERIOR AND MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES	10/8/2007	10/22/2007	11/1/2007
0810087	FLOURNOY ELEMENTARY SCHOOL	ELECTRICAL MODERNIZATION - FIRE ALARM (PSA)	10/15/2007	10/29/2007	11/8/2007
0810088	NORMANDIE ELEMENTARY SCHOOL & LANTERMAN HIGH SCHOOL	ROOF REPLACEMENT (PSA)	10/8/2007	10/25/2007	11/20/2007
0810089	MONTAGUE STREET ELEMENTARY SCHOOL	PAINT AND REFINISH THE EXTERIOR AND MASONRY STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES (PSA)	10/8/2007	10/23/2007	11/5/2007
0810092	EMERSON MIDDLE SCHOOL & PALMS MIDDLE SCHOOL	FIRE ALARM UPGRADE (PSA) (DEMONSTRATION)	10/10/2007	10/23/2007	11/15/2007
0810094	COWAN ELEMENTARY SCHOOL & RICHLAND ELEMENTARY SCHOOL (PSA)	FIRE ALARM UPGRADE (DEMONSTRATION)	10/10/2007	10/24/2007	11/21/2007
0810096	BANCROFT MIDDLE SCHOOL & CARTHAY CENTER ELEMENTARY SCHOOL (PSA)	ROOF REPLACEMENT	10/18/2007	10/30/2007	11/21/2007
0810100	RESEDA HIGH SCHOOL (PSA)	BLEACHER RENOVATION & ADA RESTROOM RENOVATION	10/15/2007	10/29/2007	11/19/2007

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810101	BELMONT HIGH SCHOOL	ADMINISTRATIVE BUILDING CHILLER REPLACEMENT (PSA)	10/15/2007	10/29/2007	11/16/2007
0810102	CRESCENT HEIGHTS ELEMENTARY SCHOOL, SHENANDOAH ELEMENTARY SCHOOL & OVERLAND ELEMENTARY SCHOOL (PSA)	ROOF, GUTTER & DOWNSPOUT REPLACEMENT	10/18/2007	11/1/2007	11/14/2007
0810103	SOUTH REGION MIDDLE SCHOOL #2	NEW 53-CLASSROOM MIDDLE SCHOOL (PSA)	10/16/2007	10/29/2007	11/30/2007
0810106	GREY CONTINUATION HIGH SCHOOL, TULSA ELEMENTARY SCHOOL & BLYTHE ELEMENTARY SCHOOL	REPLACE ROOFING, GUTTERS AND DOWNSPOUTS (PSA)	10/19/2007	11/2/2007	11/15/2007
0810107	KING JR ELEMENTARY SCHOOL	REMOVE AND REPLACE ROOF AND GUTTERS (PSA)	10/18/2007	11/2/2007	11/16/2007
0810108	SOUTH REGION HIGH SCHOOL #4	ABATEMENT, SALVAGE, AND DEMOLITION (PSA)	10/19/2007	10/29/2007	11/13/2007
0810109	EL CAMINO REAL ADULT SCHOOL (HUGHES MIDDLE SCHOOL) (PSA)	GUTTER REPLACEMENT	10/22/2007	11/5/2007	11/20/2007
0810110	VAN NUYS HIGH SCHOOL (PSA)	GYM MODIFICATIONS	10/23/2007	11/7/2007	11/30/2007
0810111	JUSTICE ELEMENTARY SCHOOL	REMOVE AND REPLACE DETERIORATED PAVING, INSTALL IRRIGATION, AND GREENING AREAS (PSA)	10/24/2007	11/5/2007	11/29/2007
0810114	SOUTH REGION ELEMENTARY SCHOOL #2	SITE ENVIRONMENTAL CLEANUP PROJECT- REMEDIAL ACTION IMPLEMENTATION (PSA)	10/31/2007	11/9/2007	11/21/2007
0810120	STONEHURST ELEMENTARY SCHOOL (PSA)	PAINT AND REFINISH THE EXTERIOR & MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES	11/2/2007	11/13/2007	11/27/2007

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810122	WESTWOOD ELEMENTARY SCHOOL	FIRE ALARM UPGRADE (DEMONSTRATION)_ (PSA)	11/9/2007	11/20/2007	12/4/2007
0810124	SHENANDOAH ELEMENTARY SCHOOL	PLAYGROUND RESURFACING & GREENING	11/15/2007	11/28/2007	12/18/2007
0810127	CENTRAL REGION HIGH SCHOOL #13	SITE ENVIRONMENTAL CLEANUP PROJECT - REMEDIAL ACTION IMPLEMENTATION (PSA)	11/20/2007	11/27/2007	12/13/2007
0810130	VAN NUYS ELEMENTARY SCHOOL	PAINT AND REFINISH THE EXTERIOR AND MASONRY/STUCCO OF THE SCHOOL BUILDINGS AND APPURTENANT STRUCTURES	11/21/2007	12/3/2007	12/13/2007
0810131	FREMONT COMPLEX (VARIOUS SCHOOLS - 18 SITES)	REMOVE AND REPLACE URINALS	11/21/2007	12/3/2007	1/10/2008
0810142	HELIOTROPE ELEMENTARY SCHOOL	WINDOW SASH REPLACEMENT	12/6/2007	12/18/2007	1/7/2008
0810144	WOODLAND HILLS ELEMENTARY SCHOOL	FIRE ALARM SYSTEM (PSA)	12/10/2007	1/3/2008	3/11/2008
0810146	LOMA VISTA ELEMENTARY SCHOOL (PSA)	WINDOW SASH REPLACEMENT	12/11/2007	1/8/2008	1/18/2008
0810151	GRATTS PRIMARY CENTER & EARLY EDUCATION CENTER	NEW 23-CLASSROOM PRIMARY CENTER (PSA)	12/17/2007	1/3/2008	1/24/2008
0810153	CENTRAL REGION ELEMENTARY SCHOOL #18	NEW 23-CLASSROOM ELEMENTARY SCHOOL WITH UNDERGROUND PARKING (PSA)	12/19/2007	1/8/2008	2/6/2008
0810154	RUSSELL ELEMENTARY SCHOOL & MCKINLEY AVENUE ELEMENTARY SCHOOL (PSA)	REMOVE & REPLACE DETERIORATED ROOFING	12/17/2007	1/3/2008	1/17/2008
0810155	HALE MIDDLE SCHOOL (PSA)	NEW ELEVATOR INSTALLATION	12/20/2007	1/9/2008	1/23/2008
0810157	CHATSWORTH HIGH SCHOOL	ELEVATOR INSTALLATION (PSA)	12/24/2007	1/7/2008	1/23/2008

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810158	MARK TWAIN MIDDLE SCHOOL - PSA	REMOVE AND REPLACE ROOF, GUTTER AND DOWNSPOUT	12/26/2007	1/4/2008	1/25/2008
0810159	CAROLDALE LEARNING COMMUNITY	NEW LIBRARY (PSA)	12/26/2007	1/7/2008	1/24/2008
0810164	SOUTH REGION ELEMENTARY SCHOOL #4 & SOUTH REGION EARLY EDUCATION CENTER #2	ELECTRICAL UNDERGROUND RELOCATION (RFQ) (PSA)	1/15/2008	1/24/2008	2/5/2008
0810165	EAST VALLEY HIGH SCHOOL #1B	CALTRANS DEMOLITION (PSA)	1/14/2008	1/25/2008	2/8/2008
0810166	HALE MIDDLE SCHOOL	FIRE ALARM (PSA)	1/14/2008	1/24/2008	2/7/2008
0810168	ELIZABETH LEARNING CENTER (PSA)	REPLACE WINDOW SASHES	1/15/2008	1/29/2008	2/8/2008
0810170	CORONA ELEMENTARY SCHOOL (PSA)	REPLACE WINDOW SASHES	1/18/2008	1/30/2008	2/13/2008
0810172	CLEVELAND HIGH SCHOOL	AC PAVING REPLACEMENT & STORM DRAIN IMPROVEMENT (PSA)	1/22/2008	2/4/2008	2/27/2008
0810173	68TH STREET ELEMENTARY SCHOOL	REMOVE AND REPLACE DETERIORATED HOT WATER BOILERS (PSA)	1/24/2008	2/5/2008	2/15/2008
0810174	STERRY ELEMENTARY SCHOOL	FIRE ALARM UPGRADE (DEMONSTRATION)_PSA	1/29/2008	2/13/2008	2/26/2008
0810176	GLASSELL PARK ELEMENTARY SCHOOL	ASPHALTIC CONCRETE YARD RESURFACING (PSA)	1/28/2008	2/11/2008	2/28/2008
0810177	ANNANDALE ELEMENTARY SCHOOL, GARVANZA ELEMENTARY SCHOOL & BUSHNELL WAY ELEMENTARY SCHOOL	ASPHALTIC CONCRETE YARD RESURFACING (PSA)	1/31/2008	2/12/2008	2/25/2008

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810179	PACIFIC BLVD. ELEMENTARY SCHOOL	HVAC REPLACEMENT (PSA)	2/1/2008	2/12/2008	4/2/2008
0810180	HUMPHREYS ELEMENTARY SCHOOL	MEASURE K MODERNIZATION - FIRE ALARM UPGRADE AND SECURITY YARD LIGHTING (PSA)	2/1/2008	2/13/2008	5/19/2008
0810181	BYRD HIGH SCHOOL	BYRD HIGH SCHOOL RECONFIGURATION/CONSTRUCTION OF NEW GYMNASIUM - PACKAGES "A" AND "B" (PSA)	2/4/2008	2/14/2008	3/14/2008
0810182	BASSETT ELEMENTARY SCHOOL, STAGG ELEMENTARY SCHOOL	OFFICE REMODEL (PSA)	2/5/2008	2/21/2008	3/10/2008
0810183	97TH STREET EARLY EDUCATIONAL CENTER (PSA)	REMOVE & REPLACE DETERIORATED ROOFING	2/5/2008	2/19/2008	3/5/2008
0810185	MIRAMONTE ELEMENTARY SCHOOL	REMOVE AND REPLACE DETERIORATED ROOFING AND GUTTERS (PSA)	2/7/2008	2/14/2008	2/28/2008
0810186	SHIRLEY ELEMENTARY SCHOOL & NESTLE ELEMENTARY SCHOOL	OFFICE REMODEL (PSA)	2/6/2008	2/28/2008	3/17/2008
0810188	MIDDLETON ELEMENTARY SCHOOL	HVAC REPLACEMENT (PSA)	2/7/2008	2/20/2008	3/13/2008
0810189	LEICHMAN SPECIAL EDUCATION CENTER	FIRE ALARM SYSTEM UPGRADE (PSA)	2/7/2008	2/19/2008	4/9/2008
0810190	KING MIDDLE SCHOOL & IRVING MIDDLE SCHOOL	ASPHALTIC CONCRETE YARD RESURFACING (PSA)	2/8/2008	2/20/2008	3/3/2008
0810191	HAZELTINE ELEMENTARY SCHOOL	MODERNIZATION - FIRE ALARM (PSA)	2/11/2008	2/25/2008	3/10/2008
0810192	HUNTINGTON PARK HIGH SCHOOL	REPLACE WINDOW SASHES (PSA)	2/12/2008	2/25/2008	3/20/2008

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810193	ANATOLA ELEMENTARY SCHOOL & BERTRAND ELEMENTARY SCHOOL	OFFICE REMODEL (PSA)	2/12/2008	2/26/2008	3/12/2008
0810194	FRANKLIN HIGH SCHOOL	BOND- HVAC AND NEW ELECTRICAL SERVICE (AUDITORIUM & GYMNASIUM) PSA)	2/13/2008	2/26/2008	4/28/2008
0810197	VALLEY REGION ELEMENTARY SCHOOL #8	NEW 29-CLASSROOM ELEMENTARY SCHOOL (PSA)	2/15/2008	3/4/2008	4/1/2008
0810198	BELMONT HIGH SCHOOL	PE BUILDING HVAC REPLACEMENT (COP) (PSA)	2/19/2008	3/3/2008	3/13/2008
0810199	FAIR ELEMENTARY SCHOOL	MODERNIZATION OF BUILDINGS: MAIN, KINDERGARTEN & CLASSROOMS 1, 2 & 3 (PSA)	2/20/2008	3/4/2008	4/8/2008
0810200	MALABAR ELEMENTARY SCHOOL	REMOVE AND REPLACE OBSOLETE BOILER WITH HEAT PUMP AND FURNACE (PSA)	3/3/2008	3/17/2008	3/27/2008
0810201	EAST VALLEY HIGH SCHOOL #1B	EAST VALLEY HIGH SCHOOL #1B ADDITION (PSA)	2/22/2008	3/5/2008	3/28/2008
0810203	SIERRA PARK ELEMENTARY SCHOOL	BARRIER REMOVAL, ELEVATOR TOWER, BRIDGE & RESTROOM UPGRADE (PSA)	2/28/2008	3/11/2008	6/10/2008
0810204	SOUTH REGION ELEMENTARY SCHOOL #4 WITH EEC	NEW 31-CLASSROOM ELEMENTARY SCHOOL AND 7-CLASSROOM EARLY EDUCATION CENTER (PSA)	3/6/2008	3/18/2008	4/17/2008
0810205	HAMASAKI ELEMENTARY SCHOOL & ROBERT HILL LANE ELEMENTARY SCHOOL	ROOF REPLACEMENT (PSA)	3/4/2008	3/18/2008	4/24/2008
0810207	FAIR ELEMENTARY SCHOOL	ROOF AND GUTTER REPLACEMENT (PSA)	3/5/2008	3/17/2008	5/15/2008
0810210	FLEMING MIDDLE SCHOOL	GYMNASIUM AND LOCKER ROOMS HEATING SYSTEM UPGRADE (PSA)	3/10/2008	3/27/2008	4/10/2008
0810211	VALLEY REGION ELEMENTARY SCHOOL #10	NEW ELEMENTARY SCHOOL / SUTTER MIDDLE SCHOOL FIELD AND RE-STRIPING (PSA)	3/12/2008	3/24/2008	4/18/2008
0810212	JEFFERSON HIGH SCHOOL	AIR CONDITIONING OF AUDITORIUM AND GYMNASIUMS (PSA)	3/11/2008	3/31/2008	4/24/2008

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810214	GARFIELD HIGH SCHOOL	REPLACE HVAC (PSA)	3/10/2008	3/25/2008	4/11/2008
0810216	EAGLE ROCK COMPLEX (VARIOUS SCHOOLS - 8 SITES)	REMOVE & REPLACE URINALS (PSA)	3/17/2008	4/1/2008	4/11/2008
0810217	DENA ELEMENTARY SCHOOL	AUDITORIUM AIR CONDITIONING (COP) (PSA)	3/18/2008	4/1/2008	4/11/2008
0810218	ASCOT ELEMENTARY SCHOOL	REPLACE HVAC UNITS (PSA)	3/19/2008	4/2/2008	4/14/2008
0810219	WILSON HIGH SCHOOL	WOODSHOP CLASSROOM CONVERSION (PSA)	3/18/2008	4/3/2008	4/16/2008
0810220	NARBONNE HIGH SCHOOL	SMALL LEARNING COMMUNITY (PSA)	3/18/2008	3/31/2008	4/18/2008
0810223	ANNANDALE ELEMENTARY SCHOOL	FIRE ALARM MODERNIZATION (PSA)	3/20/2008	4/2/2008	5/30/2008
0810224	ROOSEVELT HIGH SCHOOL	REPLACE EXTERIOR BLEACHERS (PSA)	3/20/2008	4/2/2008	4/14/2008
0810226	SANTA MONICA COMMUNITY CHARTER ELEMENTARY SCHOOL	REPLACE ROOF AND GUTTERS (PSA)	3/26/2008	4/7/2008	4/17/2008
0810229	SOUTH REGION SPAN K-8 #1	ABATEMENT, SALVAGE AND DEMOLITION (PSA)	3/27/2008	4/7/2008	4/17/2008
0810230	NEVIN ELEMENTARY SCHOOL	AIR CONDITIONING OF AUDITORIUM (COPS) PSA	4/2/2008	4/16/2008	4/29/2008
0810232	GAGE MIDDLE SCHOOL	REPLACE HVAC (PSA)	4/1/2008	4/14/2008	4/24/2008
0810233	SAN FERNANDO HIGH SCHOOL	REPLACE HVAC SYSTEM FOR ADMIN BUILDING (PSA)	4/2/2008	4/15/2008	5/16/2008
0810234	SUTTER MIDDLE SCHOOL	OUTDOOR AMPHITHEATER (PSA)	4/1/2008	4/15/2008	4/29/2008
0810236	SOUTH REGION ELEMENTARY SCHOOL #6	ABATEMENT, SALVAGE, AND DEMOLITION (PSA)	4/3/2008	4/10/2008	4/24/2008
0810238	HELIOTROPE ELEMENTARY SCHOOL	REPLACE HVAC UNIT (PSA)	4/4/2008	4/17/2008	4/30/2008

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810239	ALBION ELEMENTARY SCHOOL	CORE FACILITY, FOOD SERVICES & LUNCH ROOM (PSA)	4/3/2008	4/15/2008	4/25/2008
0810241	THE ACADEMY OF CONSTRUCTION AND INDUSTRIAL TECHNOLOGY AT FRIEDMAN OCCUPATIONAL CENTER	INTERIOR/ROOFTOP PHYSICAL EDUCATION IMPROVEMENTS (PSA)	4/9/2008	4/21/2008	6/9/2008
0810243	BRENTWOOD SCIENCE MAGNET ELEMENTARY SCHOOL	NEW LUNCH SHELTER AND RESTROOM RENOVATIONS AT MAIN BUILDING (PSA)	4/8/2008	4/28/2008	5/12/2008
0810247	GRIFFITH MIDDLE SCHOOL	REPLACE BOILERS IN VARIOUS BUILDINGS (PSA)	4/9/2008	4/21/2008	5/6/2008
0810248	CENTRAL REGION HIGH SCHOOL #16	ABATEMENT, SALVAGE, AND DEMOLITION (PSA)	4/11/2008	4/17/2008	4/30/2008
0810249	ROOSEVELT HIGH SCHOOL (PSA)	HVAC REPLACEMENT	4/10/2008	4/18/2008	5/1/2008
0810250	EL SERENO MIDDLE SCHOOL	MODERNIZATION AND FIRE ALARM (PSA)	4/11/2008	4/22/2008	6/6/2008
0810252	LOS ANGELES CENTER FOR ENRICHED STUDIES (LACES)	PROVIDE MODULAR ELEVATOR (PSA)	4/14/2008	4/28/2008	5/13/2008
0810253	32ND STREET MAGNET SCHOOL	NEW 2-STORY 12-CLASSROOM BUILDING WITH SCIENCE LABS (PSA)	4/14/2008	4/29/2008	5/13/2008
0810255	JEFFERSON HIGH SCHOOL	MODERNIZATION FIRE ALARM, CAFETERIA RENOVATION CORE FACILITY, REPLACE RESTROOM FIXTURES (PSA)	4/16/2008	4/30/2008	5/21/2008
0810256	LE CONTE MIDDLE SCHOOL	AIR CONDITIONING / MODERNIZATION (PSA)	4/14/2008	4/24/2008	5/8/2008
0810257	FRANKLIN HIGH SCHOOL	GRANDSTAND REPAIR & RELATED ADA COMPLIANCE WORK (PSA)	4/15/2008	4/29/2008	5/14/2008
0810258	LOS ANGELES CENTER FOR ENRICHED STUDIES (LACES)	FIRE ALARM SYSTEM UPGRADE PROJECT (PSA)	4/16/2008	4/25/2008	5/27/2008

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810259	CENTRAL REGION HIGH SCHOOL #16	SITE ENVIRONMENTAL CLEANUP PROJECT - REMEDIAL ACTION IMPLEMENTATION AND SUBSEQUENT DEMOLITION OF SITE SLABS AND FOUNDATIONS - (PSA)	4/17/2008	5/2/2008	6/6/2008
0810260	49TH STREET ELEMENTARY SCHOOL	PAVEMENT IMPROVEMENTS (PSA)	4/15/2008	4/24/2008	5/8/2008
0810261	122ND STREET ELEMENTARY SCHOOL	REMOVE AND REPLACE DETERIORATED ROOFING (PSA)	4/18/2008	4/29/2008	5/16/2008
0810262	OCHOA LEARNING CENTER	FOOD SERVICE BUILDING (PSA)	4/16/2008	4/23/2008	6/9/2008
0810267	VAN NUYS HIGH SCHOOL	REPLACE HVAC SYSTEM FOR CLASSROOM BLDG. 400	4/21/2008	5/2/2008	5/15/2008
0810268	MONTAGUE ELEMENTARY SCHOOL	REPLACE HVAC (PSA)	4/21/2008	5/1/2008	5/12/2008
0810269	UNIVERSITY HIGH SCHOOL	SEISMIC MITIGATION (PSA)	4/21/2008	4/30/2008	5/12/2008
0810270	PACOIMA MIDDLE SCHOOL	REPLACE HVAC SYSTEM FOR VARIOUS BLDG (PSA)	4/23/2008	5/5/2008	5/15/2008
0810271	SUNLAND ELEMENTARY SCHOOL	REPLACE HVAC SYSTEM (PSA)	4/22/2008	5/7/2008	5/14/2008
0810273	TAFT HIGH SCHOOL	HVAC GYMNASIUM (PSA)	4/22/2008	5/1/2008	5/13/2008
0810274	JORDAN HIGH SCHOOL	ATHLETIC RENOVATIONS (PSA)	4/23/2008	5/8/2008	5/21/2008
0810275	66TH STREET ELEMENTARY SCHOOL	FIRE ALARM SYSTEM (PSA)	4/21/2008	5/2/2008	6/11/2008
0810276	PEREZ SPECIAL EDUCATION CENTER	REPLACEMENT OF HVAC SYSTEM/REPLACE WATER LINES AND RESTROOM FIXTURES (PSA)	4/23/2008	5/2/2008	5/15/2008
0810277	EAGLE ROCK HIGH SCHOOL	ASPHALT CONCRETE YARD RESURFACING (PSA)	4/22/2008	5/2/2008	5/15/2008
0810278	SIERRA VISTA ELEMENTARY SCHOOL	CORE FACILITY/ FIRE ALARM (PSA)	4/24/2008	5/1/2008	5/14/2008
0810279	LATONA ELEMENTARY SCHOOL	NEW MULTI-PURPOSE ROOM AND CLASSROOM BUILDINGS, AND CAMPUS WIDE FIRE ALARM (PSA)	4/23/2008	5/5/2008	5/15/2008

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810280	PLAINVIEW ELEMENTARY SCHOOL	FIRE ALARM SYSTEM	4/28/2008	5/9/2008	5/22/2008
0810283	BELVEDERE MIDDLE SCHOOL	GYMNASIUM ACCESS COMPLIANCE, BLEACHER REPLACEMENT AND FIRE ALARM (PSA)	4/25/2008	5/6/2008	5/19/2008
0810284	HAMASAKI ELEMENTARY SCHOOL	FIRE ALARM SYSTEM (PSA)	4/28/2008	5/9/2008	5/21/2008
0810285	MONTE VISTA ELEMENTARY SCHOOL	CAMPUS MODERNIZATION & FOOD SERVICES (PSA)	4/28/2008	5/8/2008	5/19/2008
0810286	VINEDALE ELEMENTARY SCHOOL	MODERNIZATION OF BUILDINGS: A, D, F & FIRE ALARM (PSA)	4/28/2008	5/12/2008	5/22/2008
0810288	NIGHTINGALE MIDDLE SCHOOL	MODERNIZATION (PSA)	5/1/2008	5/13/2008	5/27/2008
0810290	POLYTECHNIC HIGH SCHOOL & SYLMAR HIGH SCHOOL	GYMNASIUM BLEACHER REPLACEMENT (PSA)	4/30/2008	5/8/2008	5/21/2008
0810291	MONROE HIGH SCHOOL	SMALL LEARNING COMMUNITIES (PAVING PROJECT) (PSA)	5/2/2008	5/9/2008	5/21/2008
0810292	BROADOUS ELEMENTARY SCHOOL	FIRE ALARM SYSTEM (PSA)	5/5/2008	5/16/2008	5/28/2008
0810293	SECOND STREET ELEMENTARY SCHOOL	FIRE ALARM SYSTEM (PSA)	5/6/2008	5/19/2008	6/6/2008
0810294	BRAINARD ELEMENTARY SCHOOL	FIRE ALARM (PSA)	5/5/2008	5/15/2008	5/28/2008
0810295	TELFAIR ELEMENTARY SCHOOL	MULT-PURPOSE BUILDING ADDITION - CORE FACILITIES (PSA)	5/2/2008	5/8/2008	5/20/2008
0810296	DYER ELEMENTARY SCHOOL	FIRE ALARM SYSTEM (PSA)	5/6/2008	5/15/2008	6/5/2008
0810298	DIXIE CANYON ELEMENTARY SCHOOL	MODERNIZATION, FIRE ALARM, ACCESS COMPLIANCE AND SAFETY & TECHNOLOGY (PSA)	5/6/2008	5/16/2008	5/29/2008

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810301	STATE STREET ELEMENTARY SCHOOL	NEW FOOD SERVICE & DINING BUILDING - CORE FACILITIES (PSA)	5/9/2008	5/19/2008	5/30/2008
0810303	MONTARA ELEMENTARY SCHOOL	UPGRADE FIRE ALARM SYSTEM (PSA)	5/9/2008	5/20/2008	6/2/2008
0810304	HILLSIDE ELEMENTARY SCHOOL	FIRE ALARM SYSTEM (PSA)	5/13/2008	5/22/2008	6/4/2008
0810305	BELL HIGH SCHOOL	REPLACE HVAC (PSA)	5/9/2008	5/19/2008	5/30/2008
0810306	VALLEY REGION ELEMENTARY SCHOOL #12 & SEPULVEDA MIDDLE SCHOOL	NEW ELEMENTARY SCHOOL, PLAYFIELDS & RESTRIPING (PSA)	5/13/2008	5/28/2008	6/24/2008
0810307	SANTA MONICA ELEMENTARY SCHOOL (SANTA MONICA CHARTER SCHOOL)	FIRE ALARM UPGRADE PROJECT (PSA)	5/15/2008	5/27/2008	6/10/2008
0810309	ODYSSEY CONTINUATION HIGH SCHOOL & SOUTH GATE MIDDLE SCHOOL	FIRE ALARM PROJECT (PSA)	5/16/2008	5/23/2008	6/5/2008
0810310	118TH STREET ELEMENTARY SCHOOL	FIRE ALARM PROJECT (PSA)	5/14/2008	5/23/2008	6/9/2008
0810311	SOLANO ELEMENTARY SCHOOL	FIRE ALARM (PSA)	5/15/2008	5/29/2008	6/10/2008
0810312	SYLMAR ELEMENTARY SCHOOL	FIRE ALARM SYSTEM (PSA)	5/15/2008	5/27/2008	6/6/2008
0810313	HYDE PARK ELEMENTARY SCHOOL	FIRE ALARM UPGRADE (PSA)	5/15/2008	5/23/2008	6/5/2008
0810314	SATICOY ELEMENTARY SCHOOL	FIRE ALARM (PSA)	5/16/2008	5/22/2008	6/3/2008
0810315	SOUTH LOS ANGELES AREA NEW HIGH SCHOOL NO. 3	ABATEMENT, SALVAGE AND DEMOLITION (PSA)	5/20/2008	5/29/2008	6/10/2008

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0810316	MONLUX ELEMENTARY SCHOOL	MODERNIZATION OF BUILDINGS 1-14 & 018DAE (PSA)	5/19/2008	6/2/2008	6/12/2008
0810317	CURTISS MIDDLE SCHOOL	REPLACE HVAC (PSA)	5/19/2008	6/2/2008	6/13/2008
0810320	WILLENBERG SPECIAL EDUCATION CENTER	FIRE ALARM SYSTEM (PSA)	5/27/2008	6/9/2008	6/20/2008
0810321	LANKERSHIM ELEMENTARY SCHOOL	FIRE ALARM SYSTEM (PSA)	5/23/2008	5/29/2008	6/9/2008
0810322	WIDNEY HIGH SCHOOL	FIRE ALARM UPGRADE (PSA)	5/23/2008	5/30/2008	6/11/2008
0810323	CHEREMOYA ELEMENTARY SCHOOL	FIRE ALARM SYSTEM (PSA)	5/27/2008	6/5/2008	6/17/2008
0810324	MANUAL ARTS HIGH SCHOOL	SMALL LEARNING COMMUNITY CONVERSION PHASE 2 (SITE WORK) (PSA)	5/30/2008	6/6/2008	6/27/2008
0810326	LIGGETT ELEMENTARY SCHOOL	CORE FACILITY/KITCHEN (PSA)	5/28/2008	6/11/2008	6/24/2008
0810328	GARVANZA ELEMENTARY SCHOOL	FIRE ALARM (PSA)	6/3/2008	6/16/2008	6/26/2008
0810330	BROADACRES AVENUE ELEMENTARY SCHOOL	FIRE ALARM (PSA)	6/4/2008	6/17/2008	6/27/2008
0830000	JOB ORDER CONTRACT 097	ELECTRICAL CONTRACTING SERVICES	8/30/2007	9/10/2007	9/24/2007
0830001	JOB ORDER CONTRACT 098	ELECTRICAL CONTRACTING SERVICES	8/30/2007	9/10/2007	9/24/2007
0830002	JOB ORDER CONTRACT 099	ASBESTOS & LEAD ABATEMENT CONTRACTING SERVICES	8/30/2007	9/10/2007	9/24/2007
0830003	JOB ORDER CONTRACT 100	ASBESTOS & LEAD ABATEMENT CONTRACTING SERVICES	8/30/2007	9/10/2007	9/24/2007
0830004	JOB ORDER CONTRACT #101	GENERAL CONTRACTING SERVICES	8/30/2007	9/10/2007	9/25/2007
0830005	JOB ORDER CONTRACT #102	GENERAL CONTRACTING SERVICES	8/30/2007	9/10/2007	9/25/2007

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
0830009	JOB ORDER CONTRACT #106	FENCING CONTRACTING SERVICES	8/30/2007	9/10/2007	9/25/2007
0830011	JOB ORDER CONTRACT #108	PLUMBING CONTRACTING SERVICES	8/30/2007	9/10/2007	9/25/2007
0830012	JOB ORDER CONTRACT #109	ELECTRICAL CONTRACTING SERVICES	8/30/2007	9/10/2007	9/25/2007
0830013	JOB ORDER CONTRACT 110	GENERAL CONTRACTING SERVICES	10/12/2007	10/22/2007	11/5/2007
0830017	Job Order Contract 103	Demolition Contracting Services	10/12/2007	10/22/2007	11/5/2007
0830018	JOB ORDER CONTRACT 104	DEMOLITION CONTRACTING SERVICES	10/12/2007	10/22/2007	11/6/2007
0830019	Job Order Contract 105	Concrete Contracting Services	10/12/2007	10/22/2007	11/7/2007
0830020	Job Order Contract 107	Demolition Contracting Services	10/12/2007	10/22/2007	11/8/2007
0830021	JOB ORDER CONTRACT 111	GENERAL CONTRACTING SERVICES	11/19/2007	12/3/2007	12/12/2007
0830022	JOB ORDER CONTRACT 112	GENERAL CONTRACTING SERVICES	11/19/2007	12/3/2007	12/13/2007
0830023	JOB ORDER CONTRACT 113	GENERAL CONTRACTING SERVICES	11/19/2007	12/3/2007	12/14/2007
0830025	Job Order Contract #115	General Contracting Services	5/22/2008	6/3/2008	6/16/2008
0830026	JOB ORDER CONTRACT #116	GENERAL CONTRACTING SERVICES	5/22/2008	6/3/2008	6/17/2008
0830027	JOB ORDER CONTRACT NO. 117	HVAC/MECHANICAL CONTRACTING SERVICES	5/22/2008	6/3/2008	6/18/2008
0830028	Job Order Contract #118	General Contracting Services	5/22/2008	6/3/2008	6/19/2008
0830029	JOB ORDER CONTRACT #119	GENERAL CONTRACTING SERVICES	5/22/2008	6/3/2008	6/20/2008
0830030	Job Order Contract #120	General Contracting Services	5/22/2008	6/3/2008	6/23/2008
0830031	JOC ORDER CONTRACT #121	GENERAL CONTRACTING SERVICES	5/22/2008	6/3/2008	6/24/2008
0830032	Job Order Contract #122	General Contracting Services	5/22/2008	6/3/2008	6/25/2008
0830033	JOB ORDER CONTRACT #123	GENERAL CONTRACTING SERVICES	5/22/2008	6/3/2008	6/26/2008
0830034	Job Order Contract #124	General Contracting Services	5/22/2008	6/3/2008	6/27/2008

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/07 through 06/30/08

BID #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
TEST101	THIS IS ONLY A TEST (RFP POSTINGS)	Test RFP Posting	12/18/2007	12/25/2007	12/31/2007