Meadows Union Elementary School

2026 Roofing Project

Bid Due: Tuesday, May 5™, 2026 - no later than 1:00 p.m.

Location: Meadows Union Elementary School District (District Office)

2059 Bowker Rd

El Centro, CA 92243
Schedule
Job Walk: April 215, 2026 — 8:00 a.m.
Request for Information: April 24,2026 by 12:00 p.m.
Final Addendum: April 27,2026 by 12:00 p.m.
Bids Due: May 5%, 2026 by 1:00 p.m.
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NOTICE INVITING BIDS
MEADOWS UNION ELEMENTARY SCHOOL DISTRICT
2026 ROOFING PROJECT

Bids will be received at:  1:00 PM Tuesday, May 5
Meadows Union Elementary School District (District Office)
2059 Bowker Rd
El Centro, CA 92243

After which time the bids will be opened and publicly read aloud. All bids shall be made and
presented only on the forms presented by the school district. It is each bidder’s sole
responsibility to ensure its bid is timely delivered and received at the location designated as
specified above. Any bids received after the time specified above or after any extensions due to
material changes shall be returned unopened.

Project Description: Roof Replacement @ Wing 3
Bid Sets will be distributed at the bid opening.
Contractor's License Classification Required: C-39

There will be a (Mandatory) pre bid job walk on Tuesday, April 21% at 8:00 a.m.
at Meadows Union Elementary School District, 2059 Bowker Rd, ElI Centro, CA
92243. Bidders are to meet at the front of the School’s Administration Building. No bidders
will be accepted upon arrival after 8:00 a.m. After-hours work will be required for this project
from 4:00 PM — 6:00 AM if working during school hours. Regular hours are approved for
Summer or District approved holiday breaks through the Fall and Winter.

NOTICE IS HEREBY GIVEN that the Governing Board of the Meadows Union
Elementary School District, hereinafter referred to as “District”, is calling for and will receive
sealed bids for the award of a contract for the above project up to, but not later than, the above-
stated date and time.

Department of Industrial Relations Information

Bidders are advised that this contract is a public work for purposes of the California
Labor Code, which requires payment of prevailing wages. These per diem rates, including
holiday and overtime work, as well as employer payments for health and welfare, pension,
vacation, and similar purposes, are available from the Director of the Department of Industrial
Relations. Wage rates can be obtained from the Director of the Department of Industrial
Relations at http://www.dir.ca.gov/OPRL/dprewagedetermination.htm Pursuant to California
Labor Code Sections 1720 et seq., it shall be mandatory upon the Contractor to whom the
Contract is awarded, and upon any subcontractor under such Contractor, to pay not less than the
said specified rates to all workers employed by them in the execution of the Contract.

As of March 1, 2015 all contractors bidding on a public works project must be
registered with the Department of Industrial Relations pursuant to Labor Code section
1725.5. http://www.dir.ca.gov/Public-Works/PublicWorks.html
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Miscellaneous Information

Bid Documents will be available on the District’s website.

Each bidder shall be a licensed contractor pursuant to the California Business and
Professions Code, and be licensed to perform the work called for in the contract documents. The
successful bidder must possess a valid and active Contractor’s California State License Class as
previously indicated at time of bid receipt and throughout the duration of the project. The
Contractor’s California State License number shall be clearly stated on the bidder’s proposal.

The District reserves the right to reject any or all bids or to waive any irregularities or
informalities in any bids or in the bidding.

Separate Payment and Performance Bonds, each in an amount equal to 100% of the total
contract amount, are required, and shall be provided to the District prior to execution of the
contract and shall be in the form set forth in the contract documents.

All bonds (Bid, Performance, and Payment) must be issued by a California admitted
surety as defined in California Code of Civil Procedure Section 995.120.

Each bid must strictly conform with and be responsive to the contract documents as
defined in the General Conditions.

Dated this 6 day of April, 2026

Meadows Union Elementary School District
2059 Bowker Rd

El Centro, CA 92243

Publish 4/10/26 and 4/17/26
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INSTRUCTIONS TO BIDDERS

1. DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION - As of March
1, 2015 all contractors bidding on a public works project must be registered with the Department
of Industrial Relations pursuant to Labor Code section 1725.5. hitp://www.dir.ca.gov/Public-
Works/PublicWorks.html

2. Preparation of Bid Form. Proposals under these specifications shall be submitted on the
blank forms furnished herewith at the time and place stated in the Notice Inviting Bids. All
blanks in the bid form must be appropriately filled in, and all proposed prices must be stated
clearly and legibly in both words and numerals. All bids must be signed by the bidder in
permanent ink and submitted in sealed envelopes, bearing on the outside Bid name and number
for which the bid is submitted. The District reserves the right to reject any bid if all of the above
information is not furnished. Any bid received after the scheduled closing time for receipt of
bids will be returned to the bidder unopened. It is each bidder’s sole responsibility to ensure its
bid is timely delivered and received at the location designated as specified above. Any bid
received at the designated location after the scheduled closing time for receipt of bids shall be
returned to the bidder unopened. Each bid must strictly conform with and be responsive to
the contract documents as defined in the General Conditions.

3. Bid Security. Each bid must be accompanied by one of the following forms of bidder’s
security: (1) cash; (2) a cashier’s check made payable to the District; (3) a certified check made
payable to the District; or (4) a bidder’s bond executed by a California admitted surety as defined
in Code of Civil Procedure Section 995.120, made payable to the District, in the form set forth in
the contract documents. Such bidder’s security must be in an amount not less than ten percent
(10%) of the maximum amount of such bidder’s bid as a guarantee that the bidder will enter into
the proposed contract, if the same is awarded to such bidder, and will provide the required
Performance and Payment Bonds and insurance certificates. In the event that a bidder is
awarded the contract and such bidder fails to enter into said contract or provide the necessary
documents within five (5) calendar days after notification of the award of the contract to bidder,
said security will be forfeited.

4. Signature. The bid form, all bonds, the Agreement, and all Guarantees must be signed in
permanent ink in the name of the bidder and must bear the signature of the person or persons
duly authorized to sign the bid.

If bidder is a corporation, the legal name of the corporation shall first be set forth, together the
person's or person's signature who is duly authorized by the bylaws of the corporation. Such
documents shall include the title of such signatories below the signature and shall bear the
corporate seal.

If bidder is a partnership, the true name of the firm shall first be set forth, together with the
names of all persons comprising the partnership or co-partnership. The bid must be signed by all
partners comprising the partnership unless proof in the form of a certified copy of a statement of
partnership acknowledging the signer to be a general partner is presented to the District, in which
case the general partner may sign.
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Bids submitted as joint venturers must so state and be signed by each joint venturer.

Bids submitted by individuals must be signed by the bidder unless an up to date power- of-
attorney is on file in the District office, in which case, said person may sign for the individual.

The above rules also apply in the case of the use of a fictitious firm name. In addition, however,
where a fictitious name is used, it must be so indicated in the signature.

5. Modifications. Changes in or additions to the bid form, recapitulations of the work bid
upon, alternative proposals, or any other modification of the bid form which is not specifically
called for in the contract documents may result in the District’s rejection of the bid as not being
responsive to the Notice Inviting Bids. No oral or telephonic modification of any bid
submitted will be considered.

6. Erasures, Inconsistent or Illegible Bids. The bid submitted must not contain any erasures,
interlineations, or other corrections unless each such correction creates no inconsistency and is
suitably authenticated by affixing in the margin immediately opposite the correction the
signature or signatures of the person or persons signing the bid. In the event of inconsistency
between words and figures in the bid price, words shall control figures. In the event that the
District determines that any bid is unintelligible, inconsistent, or ambiguous, the District may
reject such bid as not being responsive to the Notice Inviting Bids.

7. Examination of Site and Contract Documents. Each bidder shall visit the site of the
proposed work and become fully acquainted with the conditions relating to the construction and
labor so that the facilities, difficulties, and restrictions attending the execution of the work under
the contract are fully understood. Bidders shall thoroughly examine and be familiar with the
drawings and specifications. The failure or omission of any bidder to receive or examine any
contract documents, form, instrument, addendum, or other document or to visit the site and
become acquainted with conditions there existing shall not relieve any bidder from obligations
with respect to the bid or to the contract. The submission of a bid shall be taken as prima facie
evidence of compliance with this section. Bidders shall not, at any time after submission of the
bid, dispute, complain, or assert that there were any misunderstandings with regard to the nature
or amount of work to be done.

8. Withdrawal of Bids. Any bid may be withdrawn, either personally or by written request,
at any time prior to the scheduled closing time for receipt of bids. The bid security for bids
withdrawn prior to the scheduled closing time for receipt of bids, in accordance with this
paragraph, shall be returned upon demand therefore.

No bidder may withdraw any bid for a period of ninety (90) calendar days
after the date set for the opening of bids.

0. Agreements, Insurance, and Bonds. The Agreement form which the successful bidder, as
CONTRACTOR, will be required to execute, and the form of the bonds and insurance
endorsements which such CONTRACTOR will be required to furnish, are included in the
contract documents and should be carefully examined by the bidder. Payment bond and
performance bonds in the amount of one hundred percent (100%) of the amount of the contract
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and insurance endorsements must be furnished as required in the contract, all prior to execution
of the contract.

10.  Interpretation of Plans and Documents. If any prospective bidder is in doubt as to the
true meaning of any part of the contract documents, or finds discrepancies in, or omissions from
the drawings and specifications, a written Request for Clarification (RFC) for an interpretation or
correction thereof may be submitted to the District. The bidder submitting the request shall be
responsible for its prompt delivery.

11.  All RFC’s (Request for Clarification) regarding the bid shall be addressed to Meadows
Union Elementary School District to the attention of Cynthia Beltran. Each request shall be
submitted in writing via email only to cbeltran@musdk8.net with the Bid Title referenced in
the RFC. RFC’s will be accepted up to April 24™, 2026 at 12:00 p.m.

Any interpretation or correction of the contract documents will only be made by
addendum duly issued, and a copy of such addendum will be mailed or delivered to each
contractor confirmed as attending the mandatory Pre-bid conference. Bidders are
primarily and ultimately responsible for ensuring that they have received any and all
addenda. Each bidder must acknowledge receipt of each addendum in the appropriate
section of the bid form before the bid is submitted to the District. No person is authorized to
make any oral interpretation of any provision in the contract documents, nor shall any oral
interpretation be binding on the District. If discrepancies on drawings, or in specifications, or
conflicts between drawings and specifications are not covered by addenda, bidder shall include
in the bid methods of construction and materials resulting in the higher bid.

12. Bidders Interested in More Than One Bid. No person, firm, or corporation shall be
allowed to make, or file, or be interested in more than one prime bid for the same work unless
alternate bids are specifically called for. A person, firm, or corporation that has submitted a
proposal to a bidder, or that has quoted prices of materials to a bidder, is not thereby disqualified
from submitting a proposal or quoting prices to other bidders or making a prime proposal.

13.  Award of Contract. The District reserves the right to reject any or all bids, or to waive
any irregularities or informalities in any bids or in the bidding. The award of the contract, if
made by the District, will be by action of the governing board and to the lowest responsible and
responsive bidder therefore from among those bidders responsive to the call for bids. In the
event an award is made to bidder, and such bidder fails or refuses to execute the contract and
provide the required documents within five (5) calendar days after notification of the award of
the contract to bidder, the District may award the contract to the next lowest responsible and
responsive bidder or release all bidders. Each bid must conform and be responsive to the
contract documents as defined in the General Conditions.

14. Substitution Alternate. If the proposed Alternate is accepted by the District, the Work
described under Alternate No 1 shall be performed in lieu of the Base Bid Work, and the Base
Bid Work shall not be performed.

15.  Evidence of Responsibility. Upon the request of the District, a bidder whose bid is under
consideration for the award of the contract shall submit promptly to the District satisfactory
evidence showing the bidder’s financial resources, surety and insurance claims experience,
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construction experience, completion ability, workload, organization available for the
performance of the contract, and other factors pertinent to a project of the scope involved.

16. Listing Subcontractors. Each bidder shall submit with his bid, on the form furnished with
the contract documents, a list of the names, license numbers and locations of the places of
business of each subcontractor who will perform work or labor or render service to the bidder in
or about the project, or a subcontractor who under subcontract to the bidder, specially fabricates
and installs a portion of the work, in an amount in excess of one-half of 1 percent of the bidder’s
total bid as required by the Subletting and Subcontracting Fair Practices Act (Public Contract
Code Section 4100, et. seq.). If alternate bids are called for and the bidder intends to use
different or additional subcontractors, a separate list of subcontractors must be submitted for
each such alternate. At the time of bid opening, subcontractors shall be licensed pursuant to
California law for the trades necessary to perform the work called for in the contract
documents.

17. Workers” Compensation. In accordance with the provisions of Labor Code Section 3700,
the successful bidder as the CONTRACTOR shall secure payment of compensation to all
employees. The CONTRACTOR shall sign and file with the District the following certificate
prior to performing the work under this contract: “I am aware of the provisions of Section 3700
of the Labor Code, which requires every employer to be insured against liability for workers’
compensation or to undertake self-insurance in accordance with the provisions of that code, and [
will comply with such provisions before commencing the performance of the work of this
contract.” The form of such certificate is included as a part of the contract documents.

18. Contractor’s License. To perform the work required by this notice, the CONTRACTOR
must possess a valid Contractor’s License at the time of bid opening as noted in the Notice
Inviting Bids, and the CONTRACTOR must maintain the license throughout the duration of the
contract. If, at the time the bids are opened, bidder is not licensed to perform the project in
accordance with Division 3, Chapter 9, of the Business and Professions Code for the State of
California and the Notice to Contractors calling for bids, such bid will not be considered and the
CONTRACTOR will forfeit its bid security to the District.

19. Anti-Discrimination. It is the policy of the District that in connection with all work
performed under contracts, there be no discrimination against any prospective or active
employee engaged in the work because of race, color, ancestry, national origin, religious creed,
sex, age, or marital status. The CONTRACTOR agrees to comply with applicable federal and
California laws, including, but not limited to, the California Fair Employment and Housing Act,
beginning with Government Code section 12900 and Labor Code section 1735. In addition, the
CONTRACTOR agrees to require like compliance by any subcontractors employed on the work
by such CONTRACTOR.

20. Hold Harmless. CONTRACTOR shall defend, indemnify and hold harmless District, the
State of California and their officers, employees, agents and independent contractors from all
liabilities, claims, actions, liens, judgments, demands, damages, losses, costs or expenses of any
kind arising from death, personal injury, property damage or other cause based or asserted upon
any act, omission, or breach connected with or arising from the progress of Work or performance
of service under this Agreement or the Contract Documents. As part of this indemnity,
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CONTRACTOR shall protect and defend, at its own expense, the District, the State of California
and their officers, employees, agents and independent contractors from any legal action including
attorneys fees or other proceeding based upon such act, omission, or breach.

Furthermore, CONTRACTOR agrees to and does hereby defend, indemnify and hold
harmless District, the State of California and their officers, employees, agents and independent
contractors from every claim or demand made, and every liability, loss, damage, expense or
attorneys fees of any nature whatsoever, which may be incurred by reason of:

(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss
(including theft), or loss of use of, any property; (3) any failure or alleged failure to
comply with any provision of law or the Contract Documents; or (4) any other loss,
damage or expense, sustained by any person, firm or corporation or in connection with
the Work called for in this Agreement or the Contract Documents, except for liability
resulting from the sole or active negligence, or the willful misconduct of the District.

(b) Any bodily injury to or death of persons or damage to property caused by any act,
omission or breach of CONTRACTOR or any person, firm or corporation employed by
CONTRACTOR, either directly or by independent contract, including all damages or
injury to, loss (including theft), or loss of use of, any property, sustained by any person,
firm or corporation, including the District, arising out of or in any way connected with
Work covered by this Agreement or the Contract Documents, whether said injury or
damage occurs either on or off District property, but not for any loss, injury, death or
damages caused by the sole or active negligence or willful misconduct of the District.

(c) Any dispute between CONTRACTOR and CONTRACTOR’s
subcontractors/supplies/sureties, including, but not limited to, any failure or alleged
failure of the Contractor (or any person hired or employed directly or indirectly by the
Contractor) to pay any Subcontractor or Materialman of any tier or any other person
employed in connection with the Work and/or filing of any stop notice or mechanic’s lien
claims.

CONTRACTOR, at its own expense, cost, and risk, shall defend any and all claims,
actions, suits, or other proceedings that may be brought or instituted against the District, its
officers, agents or employees, on any such claim or liability, and shall pay or satisfy any
judgment that may be rendered against the District, its officers, agents or employees in any
action, suit or other proceedings as a result thereof.

21. Preference for Materials and Substitutions.

a) One Product Specified. Unless the plans and specifications state that no
substitution is permitted, whenever the contract documents indicate any specific article,
device, equipment, product, material, fixture, patented process, form, method,
construction, or any specific name, make, trade name, or catalog number, with or without
the words, “or equal,” such specification shall be read as if the language “or equal” is
incorporated.
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(b) Request for Substitution. Any request for substitutions pursuant to Public
Contracts Code Section 3400 must be made on the form set forth in the contract
documents and included with the bid.

Bidder may, unless otherwise stated, offer any material, process, article, etc., which is
materially equal or better in every respect to that so indicated or specified (“Specified
Item”) and will completely accomplish the purpose of the contract document. If bidder
desires to offer a substitution for a Specified Item, such bidder must make a request in
writing on the District’s Substitution Request form (“Request Form™) and submit the
completed Request Form with the bidder’s bid. The Request Form must be accompanied
by evidence as to whether the proposed substitution:

l. Is equal in quality, service, and ability to the Specified Item;
Will entail no changes in detail, construction and scheduling of related
work;

3. Will be acceptable in consideration of the required design and artistic
effect;

4. Will provide no cost disadvantage to the District;

5. Will require no excessive or more expensive maintenance, including
adequacy and availability of replacement parts; and

6. Will require no change in the construction schedule.

In completing the Request Form, bidder must state with respect to each requested
substitution whether bidder will agree to provide the Specified Item in the event that the District
denies bidder’s request for substitution of a Specified Item. In the event that bidder does not
agree in the Request Form to provide the Specified Item and the District denies the requested
substitution, the bidder’s bid shall be considered non-responsive and the District may award the
contract to the next lowest bidder or in its sole discretion, release all bidders. In the event that
bidder has agreed in the Request Form to provide the Specified Item and the District denies
bidder’s requested substitution for a Specified Item, bidder shall execute the Agreement and
provide the Specified Item without any additional cost or charge to the District, and if bidder
fails to execute the Agreement with the Specified Item(s), bidder’s bid bond will be forfeited.

After the bids are opened, the apparent lowest bidder shall provide, within five (5)
calendar days of opening such bids, any and all drawings, specification, samples, performance
data, calculations, and other information as may be required to assist the District in determining
whether the proposed substitution is acceptable. The burden of establishing these facts shall be
upon the bidder.

After the District’s receipt of such evidence by bidder, the District will make its
final decision as to whether the bidder’s request for substitution for any Specified Items will be
granted. The District shall have sole discretion in deciding as to whether a proposed request for
substitution is equal to or better than a Specified Item. Any request for substitution which is
granted by the District shall be documented and processed through a Change Order’. The
District may condition its approval of any substitution upon delivery to the District of an
extended warranty or other assurances of adequate performance of the substitution. Any and all
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risks of delay due to DSA, or any other governmental agency having jurisdiction shall be on the
bidder.

22. Disqualification of Bidders and Proposals. More than one proposal for the same work from
any individual, firm, partnership, corporation, or association under the same or different names
will not be accepted; and reasonable grounds for believing that any bidder is interested in more
than one proposal for the work will be cause for rejecting all proposals in which such bidder is
interested and the bidder will forfeit their bid security to the District.

23. Unbalanced or Altered Bids. Proposals in which the prices are obviously unbalanced, and
those which are incomplete or show any alteration of form, or contain any additions or
conditional or alternate bids that are not called for or otherwise permitted, may be rejected. A
proposal on which the signature of the bidder has been omitted may be rejected.

24. Employment of Apprentices. The CONTRACTOR and all Subcontractors shall comply with
the District’s Labor Compliance Program and provisions of California Labor Code including, but
not limited to sections 1777.5, 1777.6, and 1777.7 concerning the employment of apprentices.
The CONTRACTOR and any Subcontractor under him shall comply with the requirements of
said sections, including applicable portions of all subsequent amendments in the employment of
apprentices; however, the CONTRACTOR shall have full responsibility for compliance with
said Labor Code sections, for all apprenticeable occupations, regardless of any other contractual
or employment relationships alleged to exist.

25. Non-Collusion Affidavit. Public Contract Code Section 7106 requires bidders to submit an
affidavit of non-collusion with their bids. This form is included with the bid package and must
be signed and dated by the bidder under penalty of perjury. Non-collusion Affidavits for each
subcontractor are to be submitted upon request by the District.

26. Wage Rates, Travel and Subsistence.

(c) Pursuant to Labor Code Sections 1770 et. seq., the District has obtained from the
Director of the Department of Industrial Relations the general prevailing rate of per diem
wages and the general prevailing rate for holiday and overtime work in the locality in
which this work is to be performed for each craft, classification or type of worker needed
to execute the contract. Copies are available from the District to any interested party on
request and are also available from the Director of the Department of Industrial Relations.
The CONTRACTOR shall obtain copies of the above-referenced prevailing wage sheets
and post a copy of such wage rates at appropriate, conspicuous, weatherproof points at
the Site.

(d) Any worker employed to perform work on the Project and such work is not
covered by any classification listed in the published general prevailing wage rate
determinations or per diem wages determined by the Director of the Department of
Industrial Relations, shall be paid not less than the minimum rate of wages specified
therein for the classification which most nearly corresponds to the employment of such
person in such classification.
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(e) Holiday and overtime work, when permitted by law, shall be paid for at the rate
set forth in the prevailing wage rate determinations issued by the Director of the
Department of Industrial Relations or at least one and one-half (1'%) times the specified
basic rate of per diem wages, plus employer payments, unless otherwise specified in the
contract documents or authorized by law.

6y} The CONTRACTOR shall post, at appropriate, conspicuous, weatherproof points
at the site, a schedule showing all determined minimum wages actually earned.

(2) These per diem rates, including holiday and overtime work, and employer
payments for health and welfare, pension, vacation, and similar purposes, are on file at
the administrative office of the District, located as noted above and are also available
from the Director of the Department of Industrial Relations. It is the CONTRACTOR’s
responsibility to ensure the appropriate prevailing rates of per diem wages are paid for
each classification. It shall be mandatory upon the CONTRACTOR to whom the
contract is awarded, and upon any subcontractor under such CONTRACTOR, to pay not
less than the said specified rates to all workers employed by them in the execution of the
contract.

27. No Telephone or Facsimile Availability. No telephone or facsimile machine will be
available to bidders on the District premises at any time.

28. Protest Process. Any bid protest by any Bidder regarding any other bid must be submitted in
writing to the District, before 5:00 p.m. of the fifth (5™) business day following the bid opening.
The protest must contain a complete statement of any and all bases for the protest. The protest
must refer to the specific portions of all documents that form the bases for the protest. The
protest must include the name, address and telephone number of the person representing the
protesting party. The party filing the protest must concurrently transmit a copy of the protest and
any attached documentation to all other parties with a direct financial interest that may be
adversely affected by the outcome of the protest. Such parties shall include all other bidders or
proposers who appear to have a reasonable prospect of receiving an award of the contract
depending upon the outcome of the protest. The procedure and time limits set forth in this
paragraph are mandatory and are each bidder’s sole and exclusive remedy in the event of bid
protest. Failure to comply with these procedures shall constitute a waiver of any right to further
pursue the bid protest, including filing a Government Code claim or legal proceedings. The
District will respond to any written protest that meets the requirements of this paragraph within
five (5) days of receipt of such protest.
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DESIGNATION OF SUBCONTRACTORS

In compliance with the Subletting and Subcontracting Fair Practices Act (California
Public Contract Code Sections 4100 et. seq.,) and any amendments thereof, each bidder shall set
forth below: (a) the name, license number, and location of the place of business of each
subcontractor who will perform work or labor or render service to the prime contractor, who will
perform work or labor or work or improvement to be performed under this contract, or a
subcontractor licensed by the State of California who, under subcontract to the prime contractor,
specially fabricates and installs a portion of the work or improvements according to detailed
drawings contained in the plans and specifications in an amount in excess of one-half of one
percent of the prime contractor’s total bid; and (b) the portion and description of the work which
will be done by each subcontractor under this Act. The prime contractor shall list only one
subcontractor for each such portion as is defined by the prime contractor in this bid. All
subcontractors shall be properly licensed by the California State Licensing Board at the time the
bid opens.

If a prime contractor fails to specify a subcontractor, or if a prime contractor specifies
more than one subcontractor for the same portion of work to be performed under the contract in
excess of one-half of one percent of the prime contractor’s total bid, the CONTRACTOR shall
be deemed to have agreed that the CONTRACTOR is fully qualified to perform that portion, and
that the CONTRACTOR alone shall perform that portion.

No prime contractor whose bid is accepted shall (a) substitute any subcontractor, (b)
permit any subcontractor to be voluntarily assigned or transferred or allow the relevant portion of
the work to be performed by anyone other than the original subcontractor listed in the original
bid, or (c) sublet or subcontract any portion of the work in excess of one-half of one percent of
the prime contractor’s total bid where the original bid did not designate a subcontractor, except
as authorized in the Subletting and Subcontracting Fair Practices Act.

Subletting or subcontracting of any portion of the work in excess of one-half of one
percent of the prime contractor’s total bid where no subcontractor was designated in the original
bid shall only be permitted in cases of public emergency or necessity, and then only after a
finding, reduced to writing as a public record, of the authority awarding this contract setting forth
the facts constituting the emergency or necessity.

NOTE: If alternate bids are called for and bidder intends to use different or additional
subcontractors on the alternates, a separate list of subcontractors must be provided
for each such alternate.
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* DESIGNATION OF SUBCONTRACTORS FORM

Description & Name of Location & Place of Business License
Portion of Work Subcontractor Number
DATED:
Proper Name of Bidder
By:
(Signature of Bidder
Address:
Phone:

Meadows Union Elementary School District
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* NONCOLLUSION AFFIDAVIT

(Prime Bidder)
STATE OF CALIFORNIA
County of being first duly sworn, deposes and says that
he/she
is of
(Title) (Name of Bidder)

the party making the foregoing bid; that the bid is not made in the interest of, or on behalf of, any
undisclosed person, partnership, company, association, organization, or corporation; that the bid
is genuine and not collusive or sham; that the bidder has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that
anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly,
sought by agreement, communication, or conference with anyone to fix the bid price of the
bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of
that of any other bidder, or to secure any advantage against the public body awarding the
contract of anyone interested in the proposed contract; that all statements contained in the bid are
true; and, further, that the bidder has not, directly or indirectly, submitted his or her price or any
breakdown thereof, or the contents thereof, or divulged information of date relative thereto, or
paid, and will not pay, any fee to any corporation, partnership, company association,
organization, bid depository, or to any member of agent thereof to effectuate a collusive or sham
bid.

(Signature)
(Typed Name)
SUBSCRIBED BEFORE ME on this  day of , 20
(Notary Public)
My Commission Expires:
(Expiration Date)
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* BID BOND

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned, (hereafter called
“Principal”), and
(hereafter called “Surety”), are hereby held and firmly bound unto the Meadows Union
Elementary  School  District  (hereafter called “Owner”) in the sum of

($ ) for the payment of which, well and
truly to be made, we hereby jointly and severally bind ourselves, successors, and assigns.

SIGNED this day of , 20

The condition of the above obligation is such that whereas the Principal has submitted to the
Owner a certain Bid, attached hereto and hereby made a part hereof, to enter into a contract in
writing for Meadows Union Elementary School District — 2026 Roofing Project.

NOW, THEREFORE,
a. If said Bid is rejected, or
b. If said Bid is accepted and the Principal executes and delivers a contract or

the attached Agreement form within five (5) calendar days after acceptance
(properly completed in accordance with said Bid), and furnishes bonds for his
faithful performance of said Contract and for payment of all persons performing
labor or furnishing materials in connection therewith,

Then this obligation shall be void; otherwise, the same shall remain in force and effect.

Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration, or addition to the terms of the contract, or the call for bids, or the work to be
performed thereunder, or the specifications accompanying the same, shall in anyway affect its
obligation under this bond, and it does hereby waive notice of any such change, extension of
time, alteration, or addition to the terms of said contract, or the call for bids, or the work, or to
the specifications.

In the event suit is brought upon this bond by the District and judgment is recovered, the
Surety shall pay all costs incurred by the District in such suit, including without limitation,
attorneys’ fees to be fixed by the court.
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hands and
seals, and such of them as are corporations have caused their corporate seals to be hereto affixed
and these presents to be signed by their proper officers, on the day and year first set forth above.

PRINCIPAL.:

ATTEST: (if individual, two witnesses are required)

By: By:

Title: Title:

ATTEST: (if corporation)

By:

Title:

(Corporate Seal)

SURETY:

ATTEST: (if individual, two witnesses are required)

By: By:

Title: Title:

ATTEST: (if corporation)

By:

Title:

(Corporate Seal)
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IMPORTANT:

Surety companies executing bonds must possess a certificate of authority from the
California Insurance Commissioner authorizing them to write surety insurance defined in
California Insurance Code Section 105, and if the work or project is financed, in whole or in part,
with federal, grant, or loan funds, it must also appear on the Treasury Department’s most current
list (Circular 570 as amended).

THIS IS A REQUIRED FORM.

Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of agent or representative for
service of process in California if different from above)

(Telephone Number of Surety and agent or
representative for service of process in California).

Meadows Union Elementary School District
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TO:

* BID FORM

Meadows Union Elementary School District, acting by and through its Governing Board,
herein called “District.”

FROM:

(Bidder's Name)

Pursuant to and in compliance with your Notice Inviting Bids and other documents
relating thereto, the undersigned bidder, having familiarized himself with the terms of the
contract, the local conditions affecting the performance of the contract and the cost of the
work at the place where the work 1s to be done, hereby proposes and agrees to perform
within the time stipulated, the contract, including all of its component parts, and
everything required to be performed, including its acceptance by the District, and to
provide and furnish any and all labor, materials, tools, expendable equipment, and utility
and transportation services necessary to perform the contract and complete all of the
work in a workmanlike manner required in connection with the construction of Meadows
Union Elementary School District, 2026 Roofing Project, in the District described
above, all in strict conformance with the drawings and other contract documents on file at
the Purchasing Office of said District for amounts set forth herein.

ADDENDA: The undersigned has thoroughly examined any and all Addenda (if any)
issued during the bid period and is thoroughly familiar with all contents thereof and
acknowledges receipt of the following Addenda: (Bidder to list all addenda).

ADDENDUM NO. DATE RECEIVED
ADDENDUM NO. DATE RECEIVED
ADDENDUM NO. DATE RECEIVED
ADDENDUM NO. DATE RECEIVED

-

BASE BID \

MEADOWS UNION ELEMENTARY SCHOOL DISTRICT

- Roof Replacement at Wing 3

TOTAL CASH PURCHASE PRICE IN WORDS & NUMBERS:

DOLLARS

s ) /
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Klf. ALTERNATE NO. 1 \

MEADOWS UNION ELEMENTARY SCHOOL DISTRICT
- Partial Roof Replacement at Wing 3 (2,000 sq ft)

TOTAL CASH PURCHASE PRICE IN WORDS & NUMBERS:

DOLLARS
\_ ’ | -
1. In The event of a conflict between the written and numeric version of the quote,
the written will prevail.
2. It is understood that the District reserves the right to reject any bid or remove any
site from the project without need for re-bid of the other sites.
3. Alternate No. 1 is a Substitution Alternate. If accepted by the District, the Work

described under Alternate No. 1 shall be performed in lieu of the Base Bid Work,
and the Base Bid Work shall not be performed.

5. TIME FOR COMPLETION: The District may give a notice to proceed within ninety
(90) days of the award of the bid by the District. Once the CONTRACTOR has received
the notice to proceed, the CONTRACTOR shall complete the work in the time specified
in the Agreement.

In the event that the District desires to postpone giving the notice to proceed beyond this
ninety (90) day period, it is expressly understood that with reasonable notice to the
CONTRACTOR, giving the notice to proceed may be postponed by the District. It is
further expressly understood by the CONTRACTOR, that the CONTRACTOR shall not
be entitled to any claim of additional compensation as a result of the postponement of
giving the notice to proceed.

If the CONTRACTOR believes that a postponement will cause a hardship to it, the
CONTRACTOR may terminate the contract with written notice to the District within ten
(10) days after receipt by the CONTRACTOR of the District’s notice of postponement.
It is further understood by the CONTRACTOR that in the event that the CONTRACTOR
terminates the Contract as a result of postponement by the District, the District shall only
be obligated to pay the CONTRACTOR for work performed by the CONTRACTOR at
the time of notification of postponement. Should the CONTRACTOR terminate the
contract as a result of a notice of postponement, the District shall have the authority to
award the contract to the next lowest responsible bidder.

6. It is understood that the District reserves the right to reject any or all bids and/or waive
any irregularities or informalities in this bid or in the bid process. The CONTRACTOR
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10.

11.

12.

13.

14.

understands that it may not withdraw this bid for a period of ninety (90) days after the
date set for the opening of bids.

Attached is bid security in the amount of not less than ten percent (10%) of the bid:

$ . Bid bond, certified check, cashier’s check, or cash. (circle one)

The required List of designated subcontractors is attached hereto.

The required notarized Non-collusion Affidavit for the CONTRACTOR is attached
hereto.

The Substitution Request Form, if applicable, is attached hereto.

It is understood and agreed that if written notice of the acceptance of this bid is mailed,
telegraphed, or delivered to the undersigned after the opening of the bid, and within the
time this bid is required to remain open, or at any time thereafter before this bid is
withdrawn, the undersigned will execute and deliver to the District a contract in the form
attached hereto in accordance with the bid as accepted, and that he will also furnish and
deliver to the District the Performance Bond and Payment Bond, all within five (5)
calendar days after receipt of notification of award, and that the work under the contract
shall be commenced by the undersigned bidder, if awarded the contract, by the start date
provided in the District’s Notice to Proceed, and shall be completed by the
CONTRACTOR in the time specified in the contract documents.

Notice of Intent to Award Contract or other correspondence should be addressed to the
undersigned at the address stated below.

The names of all persons interested in the foregoing proposal as principals are as follows:

(IMPORTANT NOTICE: If bidder or other interested person is a corporation, state the
legal name of such corporation, as well as the names of the president, secretary, treasurer,
and manager thereof; if a co-partnership, state the true names of the firm, as well as the
names of all individual co-partners comprising the firm; if bidder or other interested
person is an individual, state the first and last names in full.)

The undersigned bidder shall be licensed and shall provide the following information:

Bidder’s California Contractor’s
License Number:

License expiration date:

Name on License:

Meadows Union Elementary School District
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15.

16.

17.

18.

Type of License:

Department of Industrial Relations
Registration Number:

If the bidder is a joint venture, each member of the joint venture must include the above
information.

Time is of the essence regarding this contract, therefore, in the event the bidder to whom
the Notice of Intent to Award Contract is given fails or refuses to post the required bonds
and return executed copies of the Agreement form within five (5) calendar days from the
date of receiving the Notice of Intent to Award Contract, the District may declare the
bidder’s bid deposit or bond forfeited as damages.

Pursuant to Government Code Section 4552, in submitting a bid to the District, the bidder
offers and agrees that if the bid is accepted, it will assign to the District all rights, title,
and interest in, and to all causes of action it may have under Section 4 of the Clayton Act
(15 U.S.C. § 15) or under the Cartwright Act (Business and Professions Code Sections
16700, et. seq.,), arising from the purchase of goods, materials, or services by the bidder
for sale to the District pursuant to the bid. Such assignment shall be made and become
effective at the time the District tenders final payment to the bidder.

The bidder declares that he/she has carefully examined the location of the proposed work,
that he/she has examined the Plans, General Conditions of the contract, Special
Conditions of the contract, and Specifications, and read the accompanying instructions to
bidders, and hereby proposes and agrees, if this proposal is accepted, to furnish all
materials and do all work required to complete the said work in accordance with the
Plans, General Conditions of the contract, Special Conditions of the contract, and
Specifications, in the time and manner therein prescribed for the unit cost and lump sum
amounts set forth in this Bid Form.

The bidder is familiar with Government Code Sections 12650, et. seq., and Penal Code
Section 72 and understands that false claims can lead to imprisonment.

I, the below-indicated bidder, declare under penalty of perjury that the information

provided and representations made in this bid are true and correct.

Firm (circle one): Corporation  / Partnership / Proprietorship

Proper Name of Bidder

Address, including City, State, Zip Code
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E-Mail Address

Telephone No.

Fax No.

By: Date:
Signature of Bidder

Title:

By: Date:
Signature of Bidder

Title:

NOTE: [f bidder is a corporation, the legal name of the corporation shall be set forth above
together with the signature of authorized officers or agents and the document shall bear the
corporate seal; if bidder is a partnership, the true name of the firm shall be set forth above,
together with the signature of the partner or partners authorized to sign contracts on behalf of
the partnership,; and if bidder is an individual, his signature shall be placed above.

(Corporate Seal)
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* CONTRACTOR’S CERTIFICATE REGARDING WORKERS’ COMPENSATION

Labor Code Section 3700 in relevant part provides:

Every employer except the State shall secure the payment of compensation in one or
more of the following ways:

1. By being insured against liability to pay compensation by one or more insurers
duly authorized to write compensation insurance in this State.

2. By securing from the Director of Industrial Relations a certificate of consent to
self-insure, which may be given upon furnishing proof satisfactory to the Director
of Industrial Relations, of ability to self-insure and to pay any compensation that
may become due to employees.

I am aware of the provisions of Labor Code Section 3700 which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and I will comply with such provision before
commencing the performance of the work of this contract.

Proper Name of Bidder

By:

In accordance with Article 5 (commencing at section 1860), Chapter 1, Part 7, Division 2 of the
Labor Code, the above certificate must be signed and filed with the awarding body prior to
performing any work under this contract.
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* ACKNOWLEDGMENT OF BIDDING PRACTICES REGARDING INDEMNITY

TO: Meadows Union Elementary School District

RE: Meadows Union Elementary School District — 2026 Roofing Project

Please be advised that with respect to the above-referenced PROJECT the undersigned
CONTRACTOR on behalf of itself and all subcontractors hereby waives the benefits and
protection of Labor Code Section 3864, which provides:

“If an action as provided in this chapter is prosecuted by the employee, the
employer, or both jointly against the third person results in judgment against such
third person, the employer shall have no liability to reimburse or hold such third
person harmless on such judgment or settlement in the absence of a written
agreement to do so executed prior to the injury.”

This Agreement has been signed by an authorized representative of the contracting party and
shall be binding upon its successors and assignees. The undersigned further agrees to promptly
notify the District of any changes of ownership of the contracting party or any subcontractor
while this Agreement is in force.

Signature

Name of Agent/Title
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*BID GUARANTEE FORM (In Lieu of Bid Bond)

(This form is only required with your bid submittal if a Bid Bond is not submitted)

Accompanying this proposal is cash, a cashier’s check or a certified check payable to the
order of the Meadows Union Elementary School District in an amount equal to ten percent
(10%) of the base bid ($ ).

This cash or the proceeds of this check shall become the property of said Meadows Union
Elementary School District, if, this proposal shall be accepted by Meadows Union
Elementary School District through Meadows Union Elementary School District’s
GOVERNING BOARD, and the undersigned fails to execute a contract with and furnish the
sureties required by Meadows Union Elementary School District within the required time;
otherwise, said cash or check is to be returned to the undersigned.

Bidder
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** PROJECT INFORMATION FORM (PWC-100)

Meadows Union Elementary School District
(DIR) Department of Industrial Relations Compliance Form

THIS FORM MUST BE COMPLETED & SUBMITTED WITH THE PROJECT
SPECIFIC PRE-QUALIFICATION QUESTIONNAIRE BEFORE EACH BID,
PROPOSAL OR QUOTE THAT INCLUDES LABOR COSTS OF $1.000 OR MORE.

VENDOR/CONTRACTOR INFORMATION:

DIR Registration No.: Contractor’s License #:

Business Name

Business Address

Project Mgr/Rep Name: Title:

Email Address: Telephone Number

Project Site and Description:

Est. Start Date Est. Completion Date

CLASSIFICATIONS (please select one)

[ ] Asbestos [ ] Boilermaker [ ] Bricklayers [ ] Carpenters [ ] Carpet/Linoleum
[ ] Cement Masons [ ] Drywall Finisher [ ] Drywall/Lathers [ ] Electricians [ ] Elevator Mech.

[ ] Glaziers [ ]Iron Workers [ ]Laborers [ 1Mill Wrights [ ] Operating Eng

[ ] Painters [ ] Pile Drivers [ ] Pipe Trades [ ] Plasterers [ ] Roofers

[ ]Sheet Metal [ ]Sound/Comm [ ] Surveyors [ ] Teamster [ ]Tile Workers

| **%* FOR MEADOWS UNION ELEMENTARY SCHOOL DISTRICT USE ONLY *** |

Project Award Date: Awarding Body: Meadows Union Elementary
School District

Project Name: Project #:

Brief Description: Contract #:

Contract Amount: Total Project Cost:

Number of Prime V/C: Alternative Model: None apply

Physical Address (School or Site): Billing Address:
2059 Bowker Rd
El Centro, CA 92243
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First Advertised Bid Date: Est. Start & Completed Date:

THIS AGREEMENT, entered into this day of , 20 in the County of
Imperial of the State of California, by and between the Meadows Union Elementary School
District, (hereinafter called the “District”); and

, (hereinafter called the

“CONTRACTOR?).

WITNESSETH that the District and the CONTRACTOR for the consideration stated herein
agree as follows:

ARTICLE I - SCOPE OF WORK: The CONTRACTOR shall furnish all labor, miscellaneous
materials, equipment, tools, and utility and transportation services, and perform and complete all
work required in connection with Meadows Union Elementary School District — 2026 Roofing
Project in strict accordance with the contract documents enumerated in Article 7 below. The
CONTRACTOR shall be liable to the District for any damages arising as a result of a failure to
comply with that obligation, and the CONTRACTOR shall not be excused with respect to any
failure to so comply by an act or omission of these requirements, unless such act or omission
actually prevents the CONTRACTOR from fully complying with the contract documents and the
CONTRACTOR protests, in accordance with the contract documents, that the act or omission is
preventing the CONTRACTOR from fully complying with the contract documents. Such protest
shall not be effective unless reduced to writing and filed with the District office within seven (7)
days of the date of occurrence of such act or omission preventing the CONTRACTOR from fully
complying with the Contract Documents.

ARTICLE 2 - TIME OF COMPLETION: The District may give notice to proceed within
thirty (30) days of the award of the bid by the District. Once the CONTRACTOR has received a
notice to proceed, the CONTRACTOR shall complete the work within One Hundred Thirty
(130) calendar days from receipt of the notice to proceed. It is expressly understood that time is
of the essence and the projects must be completed no later than Friday, November 27%, 2026.
All work is to be completed from June 8"-November 27". Regular hours are permitted during
Summer or District approved holidays. Any work performed during school hours is required to
be after-hours work from 6:00 PM — 4:00 AM.

In the event that the District desires to postpone giving the notice to proceed beyond this
ninety (90) day period, it is expressly understood that with reasonable notice to the
CONTRACTOR, giving the notice to proceed may be postponed by the District. It is further
expressly understood by the CONTRACTOR, that the CONTRACTOR shall not be entitled to
any claim of additional compensation as a result of the District’s postponement of giving the
notice to proceed.

If the CONTRACTOR believes that a postponement will cause hardship to it, the
CONTRACTOR may terminate the contract with written notice to the District within ten (10)
days after receipt by the CONTRACTOR of the District’s notice of postponement. It is further
understood by the CONTRACTOR that in the event that the CONTRACTOR terminates the
contract as a result of postponement by the District, the District shall only be obligated to pay the
CONTRACTOR for the work performed by the CONTRACTOR at the time of notification of
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postponement. Should the CONTRACTOR terminate the contract as a result of a notice of
postponement, the District shall have the authority to award the contract to the next lowest
responsible bidder.

ARTICLE 3 - LIQUIDATED DAMAGES: It being impracticable and infeasible to determine
the amount of actual damage, it is agreed that the CONTRACTOR will pay the District the sum
of Five Hundred Dollars ($500.00) per calendar day for each and every day of delay beyond the
time set forth in Article 2 of this Agreement for completing said work as liquidated damages and
not as a penalty or forfeiture. In the event the same is not paid, the CONTRACTOR further
agrees that the District may deduct such amount thereof from any money due or that may
become due the CONTRACTOR under the contract. This Article shall not be construed as
preventing the District from the recovery of damages under provisions of the contract
documents.

ARTICLE 4 - CONTRACT PRICE: The District shall pay to the CONTRACTOR as full
consideration for the faithful performance of the contract, subject to any additions or deductions
as provided in the contract documents, the sum of
DOLLARS and 00/100 ($ ), said sum being the total amount
stipulated in the proposal. Payment shall be made as set forth in the General Conditions.

Should any Change Order result in an increase in the contract price, the cost of such
Change Order shall be agreed to in advance by the CONTRACTOR and the District, subject to
the monetary limitations set forth in Public Contract Code Section 20118.4. In the event that the
CONTRACTOR proceeds with a change in work without an agreement between the District and
CONTRACTOR regarding the cost of a Change Order, the CONTRACTOR waives any claim of
additional compensation for such additional work.

ARTICLE 5 - HOLD HARMLESS AGREEMENT: CONTRACTOR shall defend,
indemnify and hold harmless District, the State of California and their officers, employees,
agents and independent contractors from all liabilities, claims, actions, liens, judgments,
demands, damages, losses, costs or expenses of any kind arising from death, personal injury,
property damage or other cause based or asserted upon any act, omission, or breach connected
with or arising from the progress of Work or performance of service under this Agreement or the
Contract Documents. As part of this indemnity, CONTRACTOR shall protect and defend, at its
own expense, District, the State of California and their officers, employees, agents and
independent contractors from any legal action including attorneys fees or other proceeding based
upon such act, omission, or breach.

Furthermore, CONTRACTOR agrees to and does hereby defend, indemnify and hold
harmless District, the State of California and their officers, employees, agents and independent
contractors from every claim or demand made, and every liability, loss, damage, expense or
attorneys fees of any nature whatsoever, which may be incurred by reason of:

(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss
(including theft), or loss of use of, any property; (3) any failure or alleged failure to
comply with any provision of law or the Contract Documents; or (4) any other loss,
damage or expense, sustained by any person, firm or corporation or in connection with
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the Work called for in this Agreement or the Contract Documents, except for liability
resulting from the sole or active negligence, or the willful misconduct of the District.

(b) Any bodily injury to or death of persons or damage to property caused by any act,
omission or breach of CONTRACTOR or any person, firm or corporation employed by
CONTRACTOR, either directly or by independent contract, including all damages or
injury to, loss (including theft), or loss of use of, any property, sustained by any person,
firm or corporation, including the District, arising out of or in any way connected with
Work covered by this Agreement or the Contract Documents, whether said injury or
damage occurs either on or off District property, but not for any loss, injury, death or
damages caused by the sole or active negligence or willful misconduct of the District.

(c) Any dispute between CONTRACTOR and CONTRACTOR’s
subcontractors/supplies/sureties, including, but not limited to, any failure or alleged
failure of the Contractor (or any person hired or employed directly or indirectly by the
Contractor) to pay any Subcontractor or Materialman of any tier or any other person
employed in connection with the Work and/or filing of any stop notice or mechanic’s lien
claims.

CONTRACTOR, at its own expense, cost, and risk, shall defend any and all claims,
actions, suits, or other proceedings that may be brought or instituted against the District, its
officers, agents or employees, on any such claim or liability, and shall pay or satisfy any
judgment that may be rendered against the District, its officers, agents or employees in any
action, suit or other proceedings as a result thereof.

ARTICLE 6 - PROVISIONS REQUIRED BY LAW: Each and every provision of law and
clause required to be inserted in this contract shall be deemed to be inserted herein, and this
Contract shall be read and enforced as though it were included herein, and if through mistake or
otherwise any such provision is not inserted or is not inserted correctly, then upon application of
either party the contract shall forthwith be physically amended to make such insertion or
correction.

ARTICLE 7 - COMPONENT PARTS OF THE CONTRACT: The Contract entered into by
this Agreement consists of the following Contract Documents, all of which are component parts
of the Contract as if herein set out in full or attached hereto:

Notice Inviting Bids

Instructions to Bidders

Designation of Subcontractors

Non-Collusion Affidavit

Bid Bond

Bid Form

Request for Substitution Form

Contractor’s Certificate Regarding Worker’s Compensation
Acknowledgment of Bidding Practices Regarding Indemnity
Bid Guarantee Form (as applicable)

Agreement Form

Payment Bond
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Performance Bond

Disabled Veteran Business Enterprise Participation Certification
Guarantee

Escrow Agreement for Security Deposit In Lieu of Retention
Insurance Documents and Endorsement

Contractor’s Certificate Regarding Drug-Free Workplace
Contractor’s Certificate Regarding Alcohol and Tobacco
Contractor’s Certificate Regarding Workers” Compensation
General Conditions

Supplementary and Special Conditions

Specifications

All Addenda as Issued

Drawings (if applicable)

Labor Compliance Program

All of the above named Contract Documents are intended to be complementary. Work required
by one of the above named Contract Documents and not by others shall be done as if required by
all.

ARTICLE 8 - PREVAILING WAGES: Wage rates for this Project shall be in accordance
with the general prevailing rate of holiday and overtime work in the locality in which the work is
to be performed for each craft, classification, or type of work needed to execute the contract as
determined by the Director of the Department of Industrial Relations. Copies of schedules of
rates so determined by the Director of the Department of Industrial Relations are on file at the
administrative office of the District and are also available from the Director of the Department of
Industrial Relations.

The following are hereby referenced and made a part of this Agreement and CONTRACTOR
stipulates to the provisions contained therein.

1. Chapter 1 of Part 7 of Division 2 of the Labor Code (Section 1720 et seq.)
California Code of Regulations, Title 8, Chapter 8, Subchapters 3 & 4 (Section
16000 et seq.)

3. The District’s Labor Compliance Program

ARTICLE 9 - RECORD AUDIT: In accordance with Government Code Section 8546.7,
records of both the District and the CONTRACTOR shall be subject to examination and audit by
the Auditor General for a period of three (3) years after final payment.

ARTICLE 10 - CONTRACTOR’S LICENSE: The CONTRACTOR must possess at bid
opening and throughout the Project a Class “C-39” Contractor’s License, issued by the State of
California, which must be current and in good standing.
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IN WITNESS WHEREOF, this Agreement has been duly executed by the above named
parties, on the day and year first above written.

Meadows Union Elementary School District: CONTRACTOR:

Cynthia Beltran
Typed or Printed Name Typed or Printed Name

Assistant Superintendent of Admin Services

Title Title
Signature Signature
Date Date
Type or Printed Name

Title (Authorized Officers or Agents)

Signature

Date

BIDDER’S CORPORATE SEAL Address

Phone

Fax

E-mail
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PAYMENT BOND
(CALIFORNIA PUBLIC WORK)

KNOW ALL MEN BY THESE PRESENTS:

THAT WHEREAS, the Meadows Union Elementary School District (sometimes referred
to hereinafter as “Obligee”) has awarded to
(hereinafter designated as the
“CONTRACTOR”); an agreement for the work described as follows: Meadows Union
Elementary School District — 2026 Roofing Project (hereinafter referred to as the “Public
Work™); and

WHEREAS, said CONTRACTOR is required to furnish a bond in connection with said
Contract, and pursuant to California Civil Code Section 3247;

NOW, THEREFORE, We, ,

the undersigned CONTRACTOR, as Principal; and
, a corporation organized and existing under the
laws of the State of , and duly authorized to transact business under

the laws of the State of California, as Surety, are held and firmly bound unto the Meadows Union
Elementary School District and to any and all persons, companies, or corporations entitled by
law to file stop notices under California Civil Code Section 3181, or any person, company, or
corporation entitled to make a claim on this bond, in the sum of

Dollars
S ), said sum being not less than one hundred percent (100%) of the total amount
payable by said Obligee under the terms of said Contract, for which payment will and truly to be
made, we bind ourselves, our heirs, executors and administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, its heirs,
executors, administrators, successors, or assigns, or subcontractor, shall fail to pay any person or
persons named in Civil Code Section 3181; or fail to pay for any materials, provisions, or other
supplies, used in, upon, for, or about the performance of the work contracted to be done, or for
any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance
Code, with respect to work or labor thereon of any kind; or shall fail to deduct, withhold, and pay
over to the Employment Development Department, any amounts required to be deducted,
withheld, and paid over by Unemployment Insurance Code Section 13020 with respect to work
and labor thereon of any kind, then said Surety will pay for the same, in an amount not exceeding
the amount herein above set forth, and in the event suit is brought upon this bond, also will pay
such reasonable attorneys’ fees as shall be fixed by the court, awarded and taxed as provided in
California Civil Code Sections 3247 et. seq.

This bond shall inure to the benefit of any person named in Civil Code Section 3181 giving such
person or his/her assigns a right of action in any suit brought upon this bond.

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released
from the obligation of the bond by any change, extension of time for performance, addition,
alteration or modification in, to, or of any contract, plans, or specifications, or agreement
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pertaining or relating to any scheme or work of improvement herein above described; or
pertaining or relating to the furnishing of labor, materials, or equipment therefor; nor by any
change or modification of any terms of payment or extension of time for payment pertaining or
relating to any scheme or work of improvement herein above described; nor by any rescission or
attempted rescission of the contract, agreement or bond; nor by any conditions precedent or
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to
recover under any such contract or agreement or under the bond; nor by any fraud practiced by
any person other than the claimant seeking to recover on the bond; and that this bond be
construed most strongly against the Surety and in favor of all persons for whose benefit such
bond is given; and under no circumstances shall the Surety be released from liability to those for
whose benefit such bond has been given, by reason of any breach of contract between the
District and the CONTRACTOR or on the part of any obligee named in such bond; that the sole
condition of recovery shall be that the claimant is a person described in California Civil Code
Sections 3110 and 3112, and who has not been paid the full amount of his or her claim; and that
the Surety does hereby waive notice of any such change, extension of time, addition, alteration or
modification herein mentioned.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
, 20
PRINCIPAL/CONTRACTOR:
By:
SURETY:
By:

Attorney-in-Fact
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IMPORTANT: THIS IS A REQUIRED FORM.

Surety companies executing bonds must possess a certificate of authority from the California
Insurance Commissioner authorizing them to write surety insurance defined in California
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with
federal, grant or loan funds, Surety’s name must also appear on the Treasury Department’s most
current list (Circular 570 as amended).

Any claims under this bond may be addressed to:

(Name and Address of Surety) (Name and Address of agent or representative
for service for service of process in California)

Telephone: Telephone:
STATE OF CALIFORNIA )
) ss.
COUNTY OF )
On this day of , in the year , before me,

, a Notary Public in and for said State, personally appeared
, known to me to be the person whose name is subscribed within the
instrument as the Attorney-in-Fact of the (Surety) and acknowledged to
me that he subscribed the name of the (Surety) thereto and his
own name as Attorney-in-Fact.

(SEAL)

Notary Public in and for said State

Commission expires:

NOTE: A copy of the power-of-attorney to local representatives of the bonding company must
be attached hereto.
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CONTRACT PERFORMANCE BOND
(CALIFORNIA PUBLIC WORK)

KNOW ALL MEN BY THESE PRESENTS:

THAT WHEREAS, the Meadows Union Elementary School District (sometimes referred
to hereinafter as “Obligee”) has awarded to
(hereinafter designated as the
“CONTRACTOR”); an agreement for the work described as follows: Meadows Union
Elementary School District — 2026 Roofing Project (hereinafter referred to as the “Public
Work™); and

WHEREAS, the work to be performed by the CONTRACTOR is more particularly set
forth in that certain contract for said Public Work dated
, (hereinafter referred to as the “Contract”), which Contract is
incorporated herein by this reference; and

WHEREAS, the CONTRACTOR is required by said Contract to perform the terms
thereof and to provide a bond both for the performance and guaranty thereof.

NOW, THEREFORE, we, ,

the undersigned CONTRACTOR, as Principal, and
, a corporation organized and existing under the

laws of the State of , and duly authorized to transact business under the
laws of the State of California, as Surety, are held and firmly bound unto the Meadows Union
Elementary School District in the sum of
Dollars

($ ), said sum being not less than one hundred percent (100%) of the total

amount payable by said Obligee under the terms of said Contract, for which amount well and
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the bounded
CONTRACTOR, his or her heirs, executors, administrators, successors or assigns, shall in all
things stand to and abide by, and well and truly keep and perform the covenants, conditions, and
agreements in said Contract and any alteration thereof made as therein provided, on his or her
part, to be kept and performed at the time and in the manner therein specified, and in all respects
according to their intent and meaning; and shall faithfully fulfill guarantees of all materials and
workmanship; and indemnify, defend and save harmless the Obligee, its officers and agents, as
stipulated in said Contract, then this obligation shall become null and void; otherwise it shall be
and remain in full force and effect.

For value received, the Surety hereby stipulates and agrees that no change, extension of
time, alteration, or addition to the terms of the Contract, or to the work to be performed
thereunder, or the Specifications accompanying the same shall in any way affect its obligations
on this bond, and it does hereby waive notice of any such change, extension of time, alteration,
or addition to the terms of the Contract, or to the work, or to the Specifications.
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No final settlement between the Obligee and the CONTRACTOR shall abridge the right
of any beneficiary hereunder, whose claim may be unsatisfied.

CONTRACTOR and Surety agree that if the Obligee is required to engage the services of
an attorney in connection with enforcement of the bond, CONTRACTOR and Surety shall pay
Obligee’s reasonable attorneys’ fees incurred, with or without suit, in addition to the above sum.

In the event suit is brought upon this bond by the District and judgment is recovered, the
Surety shall pay all costs incurred by the District in such suit, including reasonable attorneys’
fees to be fixed by the Court.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
, 20
PRINCIPAL/CONTRACTOR:
By:
SURETY:
By:

Attorney-in-Fact

The rate of premium on this bond is per thousand.

The total amount of premium charged: $ (This must be
filled in by a corporate surety).
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IMPORTANT: THIS IS A REQUIRED FORM.

Surety companies executing bonds must possess a certificate of authority from the California
Insurance Commissioner authorizing them to write surety insurance defined in California
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with
federal, grant or loan funds, Surety’s name must also appear on the Treasury Department’s most
current list (Circular 570 as amended).

Any claims under this bond may be addressed to:

(Name and Address of Surety) (Name and Address of agent or representative
for service for service of process in California)

Telephone: Telephone:
STATE OF CALIFORNIA )
) ss.
COUNTY OF )
On this day of , in the year , before me,
, a Notary Public in and for said State, personally
appeared , known to me to be the person whose name is

subscribed within the instrument as the Attorney-in-Fact of the (Surety) and acknowledged to me
that he subscribed the name of the (Surety) thereto and his own name as Attorney-in-Fact.

(SEAL)
Notary Public in and for said State
Commission expires:
NOTE: A copy of the power-of-attorney to local representatives of the bonding company

must be attached hereto.
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GUARANTEE

Guarantee for Meadows Union Elementary School District — 2026 Roofing Project
(hereinafter referred to as the "PROJECT"). We hereby guarantee that the work completed and
any equipment installed in connection with the PROJECT has been done in accordance with the
Contract Documents, including without limitation, the drawings and specifications, and that the
work as installed will fulfill the requirements included in the bid documents. The undersigned
agrees to repair or replace any or all such work, together with any other adjacent work, which
may be displaced in connection with such replacement, that may prove to be defective in
workmanship or material within a period of ( ) years from the date of the
Notice of Completion of the above-mentioned structure by the Meadows Union Elementary
School District, ordinary wear and tear and unusual abuse or neglect excepted.
In the event the undersigned fails to comply with the above-mentioned conditions within
a reasonable period of time, as determined by the District, but not later than ten (10) days after
being notified in writing by the District, the undersigned authorizes the District to proceed to
have said defects repaired and made good at the expense of the undersigned, who will pay the
costs and charges therefor upon demand.

Countersigned

(Proper Name) (Proper Name)

By: By:

(Signature of Subcontract or Contractor) (Signature of General Contractor if for
Subcontractor)

Representatives to be contacted for service:

Name:

Address:

Phone Number:

Meadows Union Elementary School District
Roof Replacement at Wing 3

2026 Roofing Project Page 42 of 87



ESCROW AGREEMENT FOR SECURITY DEPOSITS IN LIEU OF RETENTION

This Escrow Agreement is made and entered into by and between the Meadows Union
Elementary School District, 2059 Bowker Rd, El Centro, CA 92243, (hereinafter called

“OWNER”); and whose
address is
(hereinafter called “CONTRACTOR”); and
whose address is

,  (hereinafter

called “Escrow Agent”).

For the consideration hereinafter set forth, the OWNER, CONTRACTOR and Escrow
Agent agree as follows:

(D) Pursuant to section 22300 of the Public Contract Code of the State of California,
CONTRACTOR has the option to deposit securities with Escrow Agent as a substitute for
retention earnings required to be withheld by OWNER pursuant to the Construction Contract
entered into between the OWNER and CONTRACTOR for Meadows Union Elementary
School District — 2026 Roofing Project in the amount of
dated (hereinafter referred to as the “Contract”). Alternatively, on written
request of the contractor, the OWNER shall make payments of the retention earnings directly to
the escrow agent. When CONTRACTOR deposits the securities as a substitute for Contract
earnings, the Escrow Agent shall notify the OWNER within ten (10) days of deposit. The
market value of the securities at the time of the substitution shall be at least equal to the cash
amount then required to be withheld as retention under the terms of the Contract between the
OWNER and CONTRACTOR. Securities shall be held in the name of the OWNER, and shall
designate the CONTRACTOR as beneficial owner.

2) The OWNER shall make progress payments to the CONTRACTOR for such
funds which otherwise would be withheld from progress payments pursuant to the Contract
provisions, provided that the Escrow Agent holds securities in the form and amount specified
above.

3) When the OWNER makes payments of retentions earned directly to the Escrow
Agent, the Escrow Agent shall hold them for the benefit of the Contractor until such time as the
escrow created under this contract is terminated. The Contractor may direct the investment of
the payments into securities. All terms and conditions of this agreement and the rights and
responsibilities of the parties shall be equally applicable and binding when the OWNER pays the
Escrow Agent directly.

4) CONTRACTOR shall be responsible for paying all fees for the expenses incurred
by Escrow Agent in administering the Escrow Account and all expenses of the OWNER. These
expenses and payment terms shall be determined by the OWNER, CONTRACTOR, and Escrow
Agent.
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(&) The interest earned on the securities or the money market accounts held in escrow
and all interest earned on that interest shall be for the sole account of CONTRACTOR and shall
be subject to withdrawal by CONTRACTOR at any time and from time to time without notice to
the OWNER.

(6) CONTRACTOR shall have the right to withdraw all or any part of the principal in
the Escrow Account only by written notice to Escrow Agent accompanied by written
authorization from the OWNER to the Escrow Agent that OWNER consents to the withdrawal of
the amount sought to be withdrawn by CONTRACTOR.

(7) The OWNER shall have a right to draw upon the securities in the event of default
by the CONTRACTOR. Upon seven (7) days’ written notice to the Escrow Agent from the
OWNER of the default, the Escrow Agent shall immediately convert the securities to cash and
shall distribute the cash as instructed by the OWNER.

(8) Upon receipt of written notification from the OWNER certifying that the Contract
is final and complete, and that the CONTRACTOR has complied with all requirements and
procedures applicable to the Contract, Escrow Agent shall release to CONTRACTOR all
securities and interest on deposit less escrow fees and charges of the Escrow Account. The
escrow shall be closed immediately upon disbursement of all moneys and securities on deposit
and payment of fees and charges.

9 Escrow Agent shall rely on the written notifications from the OWNER and the
CONTRACTOR pursuant to Sections (5) to (8), inclusive, of this agreement and the OWNER
and CONTRACTOR shall hold Escrow Agent harmless from Escrow Agent’s release and
disbursement of the securities and interest as set forth above.

(10) The names of the persons who are authorized to give written notice or to receive
written notice on behalf of the OWNER and on behalf of CONTRACTOR in connection with the
foregoing, and exemplars of their respective signatures are as follows:

On behalf of Owner:

Assistant Superintendent of Admin Services
Title

Cynthia Beltran
Name

Signature

2059 Bowker Rd. El Centro, CA 92243
Address
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On behalf of Contractor:

Title

Name

Signature

Address

On behalf of Agent:

Title

Name

Signature

Address

At the time the Escrow Account is opened, the OWNER and CONTRACTOR shall
deliver to the Escrow Agent a fully executed counterpart of this Agreement.

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper
officers on the date set forth above.

OWNER CONTRACTOR

Assistant Superintendent of Admin Services

Title Title
Cynthia Beltran

Name Name
Signature Signature
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INSURANCE DOCUMENTS & ENDORSEMENTS

The following insurance endorsements and documents must be provided to the District
within five (5) calendar days after receipt of notification of award. If the apparent low bidder
fails to provide the documents required below, the District may award the contract to the next
lowest responsible and responsive bidder or release all bidders, and the bidder’s bid security will
be forfeited. All insurance provided by the bidder shall fully comply with the requirements set
forth in Article 18 of the General Conditions.

1. General Liability Insurance: Certificate of Insurance with all specific insurance
coverages set forth in Article 18 of the General Conditions, proper Project description,
designation of the District as the Certificate Holder, a statement that the insurance
provided is primary to any insurance obtained by the District and minimum of 30 days’
cancellation notice. Bidder shall also provide required additional named insured
endorsement(s) designating all parties required in Article 18 of the General Conditions.
The additional named insured endorsement shall be an ISO CG 20 10 (11/85) or ISO CG
20 10 (10/93) or their equivalent as determined by the District.

Incidents and claims are to be reported to the insurer at:

Attn:
(Title) (Department)
(Company)
(Street Address)
(City) (State) (Zip Code)
( )
(Telephone Number)
2. Workers’ Compensation/ Employer’s Liability Insurance: Certificate of Workers’

Compensation Insurance meeting the coverages and requirements set forth in Article 18
of the General Conditions, minimum of 30 days’ cancellation notice, proper Project
description, waiver of subrogation and any applicable endorsements.
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3. Automobile Liability Insurance: Certificate of Automobile Insurance meeting the
coverages and requirements set forth in Article 18 or the General Conditions, minimum
30 days’ cancellation notice, any applicable endorsements and a statement that the
insurance provided is primary to any insurance obtained by the District.

Incidents and claims are to be reported to the insurer at:

Attn:
(Title) (Department)

(Company)

(Street Address)

(City) (State) (Zip Code)

( )
(Telephone Number)

DATE:

CONTRACTOR

By:

Signature
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CONTRACTOR’S CERTIFICATE REGARDING DRUG-FREE WORKPLACE

This Drug-Free Workplace Certification form is required from all successful bidders pursuant to
the requirements mandated by Government Code Sections 8350 et. seq., the Drug-Free
Workplace Act of 1990. The Drug-Free Workplace Act of 1990 requires that every person or
organization awarded a contract or grant for the procurement of any property or service from any
State agency must certify that it will provide a drug-free workplace by performing certain
specified acts. In addition, the Act provides that each contract or grant awarded by a State
agency may be subject to suspension of payments or termination of the contract or grant, and the
CONTRACTOR or grantee may be subject to debarment from future contracting, if the
contracting agency determines that specified acts have occurred.

Pursuant to Government Code Section 8355, every person or organization awarded a contract or
grant from a State agency shall certify that it will provide a drug-free workplace by doing all of
the following:

a) Publishing a statement, notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is prohibited in the
person’s or organization’s workplace, and specifying actions which will be taken against
employees for violations of the prohibition;

b) Establishing a drug-free awareness program to inform employees about all of the
following:

1) The dangers of drug abuse in the workplace;

2) The person’s or organization’s policy of maintaining a drug-free
workplace;
3) The availability of drug counseling, rehabilitation and employee-

assistance programs; and

4) The penalties that may be imposed upon employees for drug abuse
violations;

C) Requiring that each employee engaged in the performance of the contract or grant
be given a copy of the statement required by subdivision (a) and that, as a condition of
employment on the contract or grant, the employee agrees to abide by the terms of the
statement.

I, the undersigned, agree to fulfill the terms and requirements of Government Code
Section 8355 listed above and will (a) publish a statement notifying employees concerning the
prohibition of controlled substance at the workplace, (b) establish a drug-free awareness
program, and (c) require each employee engaged in the performance of the contact be given a
copy of the statement required by section 8355(a) and require such employee agree to abide by
the terms of that statement.
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I also understand that if the District determines that I have either (a) made a false
certification herein, or (b) violated this certification by failing to carry out the requirements of
Section 8355, that the contract awarded herein is subject to termination, suspension of payments,
or both. I further understand that, should I violate the terms of the Drug-Free Workplace Act of
1990, I may be subject to debarment in accordance with the requirements of Sections 8350 et.
seq.

I acknowledge that I am aware of the provisions of Government Code Sections 8350 et. seq. and
hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of 1990.

DATE:

CONTRACTOR

By:

Signature
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CONTRACTOR’S CERTIFICATE REGARDING ALCOHOLIC BEVERAGE and
TOBACCO-FREE CAMPUS POLICY

The CONTRACTOR agrees that it will abide by and implement the District’s Alcoholic
Beverage and Tobacco-Free Campus Policy, which prohibits the use of alcoholic beverages and
tobacco products, at any time, on District-owned or leased buildings, on District property and in
District vehicles. The CONTRACTOR shall procure signs stating “ALCOHOLIC BEVERAGE
AND TOBACCO USE IS PROHIBITED” and shall ensure that these signs are prominently
displayed in all entrances to school property at all times.

DATE:

CONTRACTOR

By:

Signature
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CONTRACTOR CERTIFICATION REGARDING BACKGROUND CHECKS

certifies that it has performed one of the

following:
(Name of Contractor)
(Mark the corresponding box next to the option you have selected)
O Pursuant to Education Code Section 45125.1, Contractor has conducted criminal

background checks, through the California Department of Justice, of all employees
providing services to the Meadows Union Elementary School District, pursuant to the
contract/purchase order dated , and that none have been
convicted of serious or violent felonies, as specified in Penal Code Sections 1192.7(c)
and 667.5(c), respectively.

As further required by Education Code Section 45125.1, attached hereto as Attachment
“A” 1s a list of the names of the employees of the undersigned who may come in contact
with pupils.

OR

0 Pursuant to Education Code Section 45125.2, Contractor will ensure the safety of pupils
by one or more of the following methods:

0 1) The installation of a physical barrier at the worksite to limit contact with
pupils.
0 (2) Continual supervision and monitoring of all employees of the entity by an

employee of the entity whom the Department of Justice has ascertained has not
been convicted of a violent or serious felony.

I declare under penalty of perjury under the laws of the United States that the foregoing is true
and correct.

Date , 20

[Name of Contractor/Consultant]

By its:
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ATTACHMENT “A”

(INSERT NAMES OF EMPLOYEES WHO MAY COME IN CONTACT WITH PUPILS)
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GENERAL CONDITIONS

ARTICLE 1 DEFINITIONS

—

Action of the Governing Board is a vote of a majority of the District’s governing board.

2. Approval means written authorization through action of the governing board unless specific
delegation of approval authority is delegated to a District representative.

As shown, as indicated, as detailed refers to drawings accompanying this specification.

4, Contract, Contract Documents includes all contract documents to wit: Notice inviting Bids,
Instructions to Bidders, Bid Form, Designation of Subcontractors, Performance Bond, Payment
Bond, Certificates of Insurance, Insurance Policies, General Conditions, Special Conditions, if
any, Drawings, Plans, Specifications, the Agreement and all modifications, addenda, and
amendments thereto.

W

5. Contractor, District are those mentioned as such in the Agreement. They are treated throughout
the contract as if they are of singular number and neuter gender.

6. Locality in which the work is performed means the county in which the public work is done.

7. Project is the planned undertaking as provided for in the contract documents by District and
Contractor.

8. Provide shall include “provide complete in place”, that is, “furnish & install”.

9. Safety Orders are those issued by the Division of Industrial Safety an OSHA Safety and Health
Standards for construction.

10. Standards, Rules and Regulations referred to are recognized printed standards and shall be
considered as one and a part of these specifications within limits specified.

11. Subcontractor, as used herein, includes those having direct contract with Contractor and one who
furnishes material worked to a special design according to plans, drawings, and specifications for
this work, but does not include one who merely furnishes material not so worked.

12. Surety is the person, firm, or corporation that executes as surety the Contractor’s Performance
Bond and Payment Bond.

13. Work of the Contractor or subcontractor includes labor or materials (including, without
installation, equipment and appliances) or both, incorporated in, or to be incorporated in the
construction covered by the complete Contract.

14. Workers include laborer, worker or mechanic.

ARTICLE 2 LAWS CONCERNING THE DISTRICT A PART HEREOF

Contract is subject to all provision of the Constitution of Laws of California governing,
controlling or effecting District, or the property, funds operations, or powers of District, and such
provisions are by his reference made a part hereof and of Contract.

ARTICLE 3 SITE INVESTIGATION

Before bidding on this work, Contractor shall make a careful investigation of the site and
thoroughly familiarize himself with the requirement of the Contract. By the act of submitting a bid for
the work included in this Contract, Contractor shall be deemed to have made such study and investigation
and that Contractor is familiar with and accepts the conditions of the site.

ARTICLE 4 STATUS OF CONTRACTOR

Contractor is and shall at all times be deemed to be an independent Contractor and shall be wholly
responsible for the manner in which it performs the services required of it by the terms of this contract.
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Nothing herein contained shall be construed as creating the relationship of employer and employee, or
principal and agent, between the District, or any of the District’s employees or agents, and Contractor or
any of Contractor’s agents or employees. Contractor assumes exclusively the responsibility for the acts of
its employees as they relate to the services to be provided during the course and scope of their
employment. Contractor, its agents and employees shall not be entitled to any rights or privileges of
District employees. District shall be permitted to monitor the activities to determine compliance with the
terms of this Contract. Contractor and subcontractors are required by law to be licensed and regulated by
the Contractors State License Board.

ARTICLES CONTRACTOR’S SUPERVISION

A. During progress of the work, Contractor shall keep on the premises (including both the
site and the plant) a superintendent satisfactory to District. Before commencing the work herein,
Contractor shall give written notice to District of the name and a Statement of Qualifications of such
superintendent. Superintendent shall not be changed except with written consent of District, unless a
superintendent proves to be unsatisfactory to Contractor and ceases to be in its employ, in which case,
Contractor shall notify District in writing. Superintendent shall represent Contractor and all directions
given to Superintendent shall be as binding as if given to Contractor.

B. The Contractor shall verify all indicated dimensions before ordering materials or
equipment, or before performing work. The Contractor shall take field measurements, verify field
conditions, and shall carefully compare such field measurements and conditions and other information
known to the Contractor with the contract documents before commencing activities. Errors,
inconsistencies, or omissions discovered shall be reported to the District at once. Upon commencement
of any item of work, the Contractor shall be responsible for dimensions related to such item of work and
shall make any corrections necessary to make work properly fit at no additional cost to District. This
responsibility for verification of dimensions is a non-delegable duty and may not be delegated to
subcontractors or agents.

C. Omissions from the drawings or specifications, or the mis-description of details of work
which are manifestly necessary to carry out the intent of the drawings and specifications, or which are
customarily performed, shall not relieve the Contractor from performing such omitted or mis-described
work, but they shall be performed as if fully and correctly set forth and described in the drawings and
specifications.

ARTICLE 6 SUBCONTRACTORS

A. Contractor agrees to bind every subcontractor by terms of Contract as far as such terms
are applicable to subcontractor’s work. If Contractor shall subcontract any part of this Contract,
Contractor shall be as fully responsible to District for acts and omissions of any subcontractor and of
persons either directly or indirectly employed by any subcontractor, as it is for acts and omissions of
persons directly employed by Contractor. Nothing contained in the contract documents shall create any
contractual relation between any subcontractor and District, nor shall this Contract be construed to be for
the benefit of any subcontractor. The Contractor shall be responsible for the coordination of the trades,
subcontractors and materialmen engaged upon his work.

ARTICLE 7 DISTRICT’S INSPECTOR

If applicable, one or more Inspector(s), including special Inspectors, as required, will be
employed by District in accordance with requirements of Title 24 of the California Code of Regulations
and will be assigned to the work. Duties of an Inspector are specifically defined in Section 4-342 of Title
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24. No work shall be carried on except with the knowledge and under the inspection of said Inspector(s).
He shall have free access to any or all parts of work at any time. The District will provide inspection and
testing at its cost during the normal eight (8) hour day Monday through Friday (except holidays). Work
by the Contractor outside of the normal eight (8) hour day shall constitute an authorization from the
Contractor to the District to provide inspection and testing as required outside of the normal eight (8) hour
day. Contractor shall reimburse District for inspection and testing outside the normal eight-hour day or
for any retests caused by the Contractor.

ARTICLE 8 ASSIGNMENT OF ANTITRUST ACTIONS

A. Pursuant to Government Code '4551, in entering into a public works contract or a
subcontract to supply goods, services, or materials pursuant to a public works contract, the Contractor or
Subcontractor offers and agrees to assign to the District all rights, title, and interest in and to all causes of
action it may have under Section 4 of the Clayton Act, (15 U.S.C. ' 15) or under the Cartwright Act
(Chapter 2 [commencing with ' 16700] of Part 2 of Division 7 of the Business and Professions Code),
arising from the purchase of goods, services, or materials pursuant to the public works contract or the
subcontract. This assignment shall be made and become effective at the time the awarding body tenders
final payment to the Contractor, without further acknowledgment by the parties. If the District receives,
either through judgment or settlement, a monetary recovery for a cause of action assigned under Chapter
11 (commencing with ' 4550) of Division 5 of Title 1 of the Government Code, the assignor shall be
entitled to receive reimbursement for actual legal costs incurred and may, upon demand, recover from the
District any portion of the recovery, including treble damages, attributable to overcharges that were paid
by the assignor but were not paid by the District as part of the bid price, less the expenses incurred in
obtaining that portion of the recovery.

B. Upon demand in writing by the assignor, the District shall, within one (1) year from such
demand, reassign the cause of action assigned pursuant to this Article if the assignor has been or may
have been injured by the violation of law for which the cause of action arose and the District has not been
injured thereby or the District declines to file a court action for the cause of action.

ARTICLE 9 OTHER CONTRACTS

A. District reserves the right to let other contracts in connection with this work. Contractor
shall afford other contractors reasonable opportunity for introduction and storage of their materials and
execution of their work and shall properly connect and coordinate its work with theirs.

B. Nothing herein contained shall be interpreted as granting to Contractor exclusive
occupancy at the Project site. Contractor shall not cause any unnecessary hindrance or delay to any other
contractor working on Project. If simultaneous execution of any Contract for Project is likely to cause
interference with performance of some other contract or contracts, District shall decide which contractor
shall cease work temporarily and which contractor shall continue or whether work can be coordinated so
that contractors may proceed simultaneously.

ARTICLE 10 OCCUPANCY

District reserves the right to occupy portions of the Project at any time before completion, and
such occupancy shall constitute final acceptance of that portion only to the extent that the Contractor will
not be subject to performing work or repairs caused by the District’s use of the occupied areas. Such
occupancy shall not extend the date specified for completion of the work. The Contractor will be required
to complete punch list items documented by District and Manufacturer’s representative prior to final
payment.
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ARTICLE 11 DISTRICT’S RIGHT TO DO WORK

Should the Contractor, at any time during the process of construction, fail or refuse to furnish
enough materials or workmen to properly execute the work, unless prohibited from so doing through the
action of District or other authorized official agencies, District, after giving ten (10) days written notice
to Contractor may, without prejudice to any other rights he may have, proceed to furnish the materials
and/or workmen necessary to proceed with or complete the work, and may deduct the cost thereof,
together with reasonable expenses arising from such procedure, from any amounts then due or which may
thereafter become due to Contractor.

ARTICLE 12 DISTRICT’S RIGHT TO TERMINATE CONTRACT

A. Grounds for Termination. The Contractor may terminate the Contract if the Work is
stopped for a period of thirty (30) consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons performing portions
of the Work for whom the Contractor is contractually responsible, for only the following reasons:

(D) Issuance of an order of a court or other public authority having jurisdiction; or
2) An act of government, such as a declaration of national emergency.
B. Notice of Termination. If one of the above reasons exists, the Contractor may, upon

written notice of seven (7) additional days to the District, terminate the Contract and recover from the
District payment for Work executed and for reasonable costs verified by the District with respect to
materials, equipment, tools, construction equipment, and machinery, including reasonable overhead,
profit, and damages.

ARTICLE 13 TERMINATION BY THE DISTRICT FOR CAUSE

A. Grounds for Termination. The District may terminate the Contractor and/or this
Contract for the following reasons:

(D Persistently or repeatedly refuses or fails to supply enough properly skilled
workers or proper materials;

2) Persistently or repeatedly is absent, without excuse, from the job site;
3) Fails to make payment to subcontractors, suppliers, materialmen, etc;
“4) Persistently disregards laws, ordinances, rules, regulations, or orders of a public
authority having jurisdiction; or
)] Otherwise is in substantial breach of a provision of the Contract Documents.
B. Notification of Termination. When any of the above reasons exist, the District may,

without prejudice to any other rights or remedies of the District and after giving the Contractor and the
Contractor’s surety, if any, written notice of seven (7) days, terminate the Contract and may, subject to
any prior rights of the surety:

(D) Take possession of the Project and of all material, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
2) Accept assignment of Subcontracts. Contractor acknowledges and agrees that if

the District (in its sole and absolute discretion) decides to takeover completion of the
Project, the Contractor agrees to immediately assign all subcontracts to the District which
the District has chosen to accept; and
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3) Complete the Work by any reasonable method the District may deem expedient,
including contracting with a replacement contractor or contractors.

C. Payments Withheld. If the District terminates the Contract for one of the reasons stated
in Paragraph 14.A, the Contractor shall not be entitled to receive further payment until the Work is
complete. All costs associated with the termination and completion of the Project shall be the
responsibility of the Contractor and/or its surety.

D. Payments Upon Completion. If the unpaid balance of the Contract Sum exceeds costs
of completing the Work, including compensation for professional services and expenses made necessary
thereby, such excess shall be paid to the Contractor. If such costs exceed the unpaid balance, the
Contractor shall pay the difference to the District. The amount to be paid to the Contractor, or District, as
the case may be, shall be certified by the District upon application. This payment obligation shall survive
completion of the Contract.

E. Remedies Other Than Termination. If a default occurs, the District may, without
prejudice to any other right or remedy, including, without limitation, its right to terminate the Contract
pursuant to Article 14, do any of the following:

(D) Permit the Contractor to continue under this Contract, but make good such
deficiencies or complete the Contract by whatever method the District may deem
expedient, and the cost and expense thereof shall be deducted from the Contract
Price or paid by the Contractor to the District on demand;

2) If the workmanship performed by the Contractor is faulty or defective materials
are provided, erected or installed, then the District may order the Contractor to
remove the faulty workmanship or defective materials and to replace the same
with work or materials that conform to the Contract Documents, in which event
the Contractor, at its sole costs and expense, shall proceed in accordance with the
District’s order and complete the same within the time period given by the
District in its notice to the Contractor; or

3) Initiate procedures to declare the Contractor a non-responsible bidder for a period
of two to five years thereafter.

All amounts expended by the District in connection with the exercise of its rights hereunder shall
accrue interest from the date expended until paid to the District at the maximum legal rate. The District
may retain or withhold any such amounts from the Contract Price. If the Contractor is ordered to replace
any faulty workmanship or defective materials pursuant to Paragraph (b) above, the Contractor shall
replace the same with new work or materials approved by the District, and, at its own cost, shall repair or
replace, in a manner and to the extent the District shall direct, all work or material that is damaged,
injured or destroyed by the removal of said faulty workmanship or defective material, or by the
replacement of the same with acceptable work or materials. In no event shall anything in this Paragraph
be deemed to constitute a waiver by the District of any other rights or remedies that it may have at law or
in equity, it being acknowledged and agreed by the Contractor that the remedies set forth in this
Paragraph are in addition to, and not in lieu of, any other rights or remedies that the District may have at
law or in equity.

Meadows Union Elementary School District
Roof Replacement at Wing 3

2026 Roofing Project Page 57 of 87



ARTICLE 14 TERMINATION OF CONTRACT BY DISTRICT (CONTRACTOR NOT AT
FAULT)

A. Termination for Convenience. District may terminate the Contract upon fifteen (15)
calendar days of written notice to the Contractor and use any reasonable method the District deems
expedient to complete the project, including contracting with replacement contractor or contractors, if it is
found that reasons beyond the control of either the District or Contractor make it impossible or against the
District’s interest to complete the work. In such a case, the Contractor shall have no claims against the
District except: (1) the actual cost for labor, materials, and services performed which may be documented
through timesheets, invoices, receipts, or otherwise, and (2) ten percent (10%) profit and overhead, and
(3) five percent (5%) termination cost of the total of items (1) and (2). Contractor acknowledges and
agrees that if the District (in its sole and absolute discretion) decides to takeover completion of the
Project, the Contractor agrees to immediately assign all subcontracts to the District which the District has
chosen to accept.

B. Non-Appropriation of Funds/ Insufficient Funds. In the event that sufficient funds are
not appropriated to complete the Project or the District determines that sufficient funds are not available
to complete the Project, District may terminate or suspend the completion of the Project at any time by
giving written notice to the Contractor. In the event that the District exercises this option, the District
shall pay for any and all work and materials completed or delivered onto the site for which value is
received, and the value of any and all work then in progress and orders actually placed which cannot be
canceled up to the date of notice of termination. The value of work and materials paid for shall include a
factor of fifteen percent (15%) for the Contractor’s overhead and profit and there shall be no other costs
or expenses paid to Contractor. All work, materials and orders paid for pursuant to this provision shall
become the property of the District. District may, without cause, order Contractor in writing to suspend,
delay or interrupt the Project in whole or in part for such period of time as District may determine.
Adjustment shall be made for increases in the cost of performance of the Agreement caused by suspense,
delay or interruption.

ARTICLE 15 CONTRACT SECURITY - BONDS

Contractor shall furnish a surety bond in an amount equal to one hundred percent (100 %) of
Contract price as security for faithful performance of this Contract and shall furnish a separate bond in an
amount at least equal to one hundred percent (100%) of the Contract price as security for payment of
persons performing labor and furnishing materials in connection with this Contract. Aforementioned
bonds shall be in the form set forth in these contract documents.

ARTICLE 16 SUBSTITUTION OF SECURITIES

Pursuant to the requirements of Public Contract Code Section 22300, upon Contractor’s request, District
will make payment to Contractor of any funds withheld from payments under this Contract if Contractor
deposits with the District or in escrow with a California or federally chartered bank acceptable to District,
securities eligible for the investment of State Funds under Government Code Section 16430 or bank or
savings and loan certificates of deposit interest bearing demand deposit accounts, standby letters of credit,
or any other security mutually agreed to by the Contractor and the public agency.

ARTICLE 17 INSURANCE REQUIREMENTS

A. Before the commencement of the Work, the Contractor shall purchase from and maintain
in a company or companies lawfully authorized to do business in California as admitted carriers with a
financial rating of at least A status as rated in the most recent edition of Best’s Insurance Reports or as
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amended by the Supplementary General Conditions, such insurance as will protect the District from
claims set forth below, which may arise out of or result from the Contractor’s operations under the
Contract and for which the Contractor may be legally liable, whether such operations are by the
Contractor, by a Subcontractor, by anyone directly or indirectly employed by any of them, or by anyone
for whose acts any of them may be liable:

@) Claims for damages because of bodily injury, sickness, disease, or death of any
person District would require indemnification and coverage for employee claim,;

2) Claims for damages insured by usual personal injury liability coverage, which are
sustained by a person as a result of an offense directly or indirectly related to
employment of such person by the Contractor or by another person;

3) Claims for damages because of injury or destruction of tangible property,
including loss of use resulting therefrom, arising from operations under the Contract
Documents;

4 Claims for damages because of bodily injury, death of a person, or property
damage arising out of the ownership, maintenance, or use of a motor vehicle, all mobile
equipment, and vehicles moving under their own power and engaged in the Work;

%) Claims involving contractual liability applicable to the Contractor’s obligations
under the Contract Documents, including liability assumed by and the indemnity and
defense obligations of the Contractor and the Subcontractors; and

(6) Claims involving Completed Operations, Independent Contractors’ coverage, and
Broad Form property damage, without any exclusions for collapse, explosion, demolition,
underground coverage, and excavating. (XCU)

@) Claims involving sudden or accidental discharge of contaminants or pollutants.

B. Subcontractor Insurance Requirements. The Contractor shall require its
Subcontractors to take out and maintain similar public liability insurance and property damage insurance
required under Article 18.A in like amounts. A “claims made” or modified “occurrence” policy shall not
satisfy the requirements of Article 18.A without prior written approval of the District.

C. Additional Named Insured Endorsement Requirements. The Contractor shall name,
on any policy of insurance required under Article 18.A, the District, the State of California, their officers,
employees, agents and independent contractors as additional named insureds. Subcontractors shall name
the Contractor, the District, the State of California, their officers, employees, agents and independent
contractors as additional named insureds. The Additional named Insured Endorsement included on all
such insurance policies shall state that coverage is afforded the additional named insured with respect to
claims arising out of operations performed by or on behalf of the insured. If the additional named
insureds have other insurance which is applicable to the loss, such other insurance shall be on an excess
or contingent basis. The insurance provided by the Contractor pursuant to 18.A must be designated in the
policy as primary to any insurance obtained by the District. The amount of the insurer’s liability shall not
be reduced by the existence of such other insurance.

D. Specific Insurance Requirements. Contractor shall take out and maintain and shall
require all subcontractors, if any, whether primary or secondary, to take out and maintain:
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H Comprehensive General Liability Insurance with a combined single limit per
occurrence of not less than $2,000,000.00 or Commercial General Liability
Insurance (including automobile insurance) which provides limits of not less

than:

(a) Per occurrence (combined single limit) $1,000,000.00

(b) Project Specific Aggregate (for this project only) $1,000,000.00

(©) Products and Completed Operations $1,000,000.00

(d) Personal and Advertising Injury Limit $1,000,000.00
2) Insurance Covering Special Hazards

The following Special hazards shall be covered by riders or riders to above
mentioned public liability insurance or property damage insurance policy or
policies of insurance, in amounts as follows:

(a) Automotive and truck where operated in amounts $1,000,000.00
(b) Material Hoist where used in amounts $1,000,000.00
(©) Explosion, Collapse and Underground (XCU) coverage $1,000,000.00

E. Workers’ Compensation Insurance. During the term of this Contract, the Contractor
shall provide workers’ compensation insurance for all of the Contractor’s employees engaged in Work
under this Contract on or at the Site of the Project and, in case any of the Contractor’s Work is
subcontracted, the Contractor shall require the Subcontractor to provide workers’ compensation insurance
for all the Subcontractor’s employees engaged in Work under the subcontract. Any class of employee or
employees not covered by a Subcontractor’s insurance shall be covered by the Contractor’s insurance. In
case any class of employees engaged in Work under this Contract on or at the Site of the Project is not
protected under the Workers’ Compensation laws, the Contractor shall provide or cause a Subcontractor
to provide adequate insurance coverage for the protection of those employees not otherwise protected.
The Contractor shall file with the District certificates of insurance as required under Article 18.1 and in
compliance with Labor Code ' 3700.

F. Builder’s Risk/ “All Risk” Insurance. The Contractor, during the progress of the Work
and until final acceptance of the Work by District upon completion of the entire Contract, shall maintain
Builder’s Risk, Course of Construction or similar first party property coverage issued on a replacement
cost value basis consistent with the total replacement cost of all insurable Work and the Project included
within the Contract Documents. Coverage is to insure against all risks of accidental direct physical loss,
and must include, by the basic grant of coverage or by endorsement, the perils of vandalism, malicious
mischief (both without any limitation regarding vacancy or occupancy), fire, sprinkler leakage, civil
authority, sonic boom, earthquake, flood, collapse, wind, lightning, smoke and riot. The coverage must
include debris removal, demolition, increased costs due to enforcement of building ordinance and law in
the repair and replacement of damage and undamaged portions of the property, and reasonable costs for
any services and expenses required as a result of any insured loss upon the Work and Project which is the
subject of the Contract Documents, including completed Work and Work in progress, to the full insurable
value thereof. Such insurance shall include the District as additional named insureds, and any other
person with an insurable interest as designated by the District.

The Contractor shall submit to the District for its approval all items deemed to be uninsurable.
The risk of the damage to the Work due to the perils covered by the ABuilder’s Risk/All Risk” Insurance,
as well as any other hazard which might result in damage to the Work, is that of the Contractor and the
Meadows Union Elementary School District
Roof Replacement at Wing 3
2026 Roofing Project Page 60 of 87



surety, and no claims for such loss or damage shall be recognized by the District nor will such loss or
damage excuse the complete and satisfactory performance of the Contract by the Contractor.

G. Fire Insurance. Before the commencement of the Work, the Contractor shall procure,
maintain, and cause to be maintained at the Contractor’s expense, fire insurance on all Work subject to
loss or damage by fire. The amount of fire insurance shall be sufficient to protect the Project against loss
or damage in full until the Work is accepted by the District.

H. Other Insurance. The Contractor shall provide all other insurance required to be
maintained under applicable laws, ordinances, rules, and regulations.

I Proof of Insurance. The Contractor shall not commence Work nor shall it allow any
Subcontractor to commence Work under this Contract until all required insurance and certificates have
been obtained and delivered in duplicate to the District for approval subject to the following
requirements:

(D Certificates and insurance policies shall include the following clause:

AThis policy shall not be non-renewed, canceled, or reduced in required limits of
liability or amounts of insurance until notice has been mailed to the District. Date
of cancellation or reduction may not be less than thirty (30) days after the date of
mailing notice.”

2) Certificates of insurance shall state in particular those insured, the extent of
insurance, location and operation to which the insurance applies, the expiration date, and
cancellation and reduction notices.

3) Certificates of insurance shall clearly state that the District is named as additional
named insured’s under the policy described and that such insurance policy shall be
primary to any insurance or self-insurance maintained by District.

(@) The Contractor and its Subcontractors shall produce a certified copy of any
insurance policy required under this Section upon written request of the District.

J. Compliance. In the event of the failure of any contractor to furnish and maintain any
insurance required by this Article, the Contractor shall be in default under the Contract. Compliance by
Contractor with the requirement to carry insurance and furnish certificates or policies evidencing the same
shall not relieve the Contractor from liability assumed under any provision of the Contract Documents,
including, without limitation, the obligation to defend and indemnify the District.

K. Waiver of Subrogation. Contractor waives (to the extent permitted by law) any right to
recover against the District for damages to the Work, any part thereof, or any and all claims arising by
reason of any of the foregoing, but only to the extent that such damages and/or claims are covered by
property insurance and only to the extent of such coverage (which shall exclude deductible amounts) by
insurance actually carried by the District.

The provisions of this Section are intended to restrict each party to recovery against insurance
carriers only to the extent of such coverage and waive fully and for the benefit of each, any rights and/or
claims which might give rise to a right of subrogation in any insurance carrier. The District and the
Contractor shall each obtain in all policies of insurance carried by either of them, a waiver by the
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insurance companies thereunder of all rights of recovery by way of subrogation for any damages or
claims covered by the insurance.

ARTICLE 18 PERFORMANCE AND PAYMENT BONDS

A. Bond Requirements. Prior to commencing any portion of the Work, the Contractor
shall furnish separate payment and performance bonds for its portion of the Work which shall cover 100%
faithful performance of and payment of all obligations arising under the Contract Documents and/or
guaranteeing the payment in full of all claims for labor performed and materials supplied for the Work.
All bonds shall be provided by a corporate surety authorized and admitted to transact business in
California as sureties.

To the extent, if any, that the Contract Price is increased in accordance with the Contract
Documents, the Contractor shall, upon request of the District, cause the amount of the bonds to be
increased accordingly and shall promptly deliver satisfactory evidence of such increase to the District. To
the extent available, the bonds shall further provide that no change or alteration of the Contract
Documents (including, without limitation, an increase in the Contract Price, as referred to above),
extensions of time, or modifications of the time, terms, or conditions of payment to the Contractor will
release the surety. If the Contractor fails to furnish the required bonds, the District may terminate the
Contract for cause.

B. Surety Qualifications. Only bonds executed by admitted Surety insurers as defined in
Code of Civil Procedure ' 995.120 shall be accepted. Surety must be a California-admitted surety and
listed by the U.S. Treasury with a bonding capacity in excess of the Project cost.

C. Alternate Surety Qualifications. If a California-admitted surety insurer issuing bonds
does not meet these requirements, the insurer will be considered qualified if it is in conformance with

' 995.660 of the California Code of Civil Procedure and proof of such is provided to the District.

ARTICLE 19 DRAWINGS AND SPECIFICATIONS

A. Contract Documents are complementary, and what is called for by one shall be as binding
as if called for by all.
B. Materials or work described in words which so applied has a well known technical or

trade meaning shall be deemed to refer to such recognized standards.

C. It is not the intention of the Contract to go into detailed descriptions of any materials
and/or methods commonly known to the trade under the “trade name” or “trade term.” The mere mention
or notation of such “trade name” or “trade term” shall be considered a sufficient notice to Contractor that
it will be required to complete the work so named with all its appurtenances according to the best
practices of the trade.

D. The naming of any material and/or equipment shall mean furnishing and installing of
same, including all incidentals and accessory items thereto and/or labor therefor, as per best practices of
the trade(s) involved, unless specifically noted otherwise.

E. Figured dimensions on drawings shall govern, but work not dimensioned shall be as
directed. Work not particularly shown or specified shall be the same as similar parts that are shown or
specified. Large scale details shall take precedence over smaller scale drawings as to shape and details of
construction. Specifications shall govern as to materials, workmanship, and installations procedures.
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Drawings and specifications are intended to be fully cooperative and to agree. However, if Contractor
observes that drawings and specifications are in conflict, Contractor shall promptly notify the District in
writing, and any necessary changes shall be adjusted as provided in Article 46 entitled “Changes and
Extra Work.” The specification calling for the higher quality material or workmanship shall prevail.

F. Specifications and accompanying drawings are intended to delineate and describe the
Project and its component parts to such a degree as to enable skilled and competent contractors to
intelligently bid upon the work, and to carry said work to a successful conclusion.

G. Drawings and specifications are intended to comply with all laws, ordinances, rules, and
regulations of constituted authorities having jurisdiction, and where referred to in the contract documents,
said laws, ordinances, rules, and regulations shall be considered as a part of said Contract within the limits
specified. The Contractor shall bear all expenses of correcting work done contrary to said laws,
ordinances, rules, and regulations if the Contractor knew or should have known that the work as
performed is contrary to said laws, ordinances, rules, and regulations and if the Contractor performed
same (1) without first consulting the District for further instructions regarding said work or (2)
disregarded the specifications instructions regarding said work.

H. Questions regarding interpretation of drawings and specifications shall be clarified by the
District. Should the Contractor commence work or any part thereof without seeking clarification,
Contractor waives any claim for extra work or damages as a result of any ambiguity, conflict, or lack of
information.

L Contractor will be furnished, free of charge, bid sets of permitted documents and
specifications. Contractor is to provide reproducible drawings and all additional copies which he requires
for his operations at his own expense. He shall maintain an accurate record of all copies made and shall
return or otherwise account for all copies at the end of the Project.

ARTICLE 20 OWNERSHIP OF DRAWINGS

Pursuant to Education Code section 17316, all plans, drawings, designs, specifications, and other
incidental architectural and engineering work or materials and other contract documents and copies
thereof furnished by District are its property. They are not to be used in other work and, with the
exception of signed sets of the Contract, are to be returned to the District on request at completion of
work.

ARTICLE 21 TESTS AND INSPECTIONS

A. Tests and inspections will comply with California Code of Regulations Title 21, Chapter
4 and Section 42, and Title 24, Chapter 4, Part 1.

B. If Contract, District’s instructions, laws, ordinances, or any public authority require any
work to be specially tested or approved, Contractor shall give notice in accordance with such authority of
its readiness for observation or inspection at least two (2) working days prior to being tested or covered
up. If inspection is by authority other than District, Contractor shall inform District of date fixed for such
inspection. Required certificates of inspection shall be secured by Contractor. Observations by District
shall be promptly made and, where practicable, at source of supply. If any work should be covered up
without approval or consent of District, it must, if required by District, be uncovered for examination and
satisfactorily reconstructed at Contractor’s expense in compliance with contract. Costs of tests of any
materials found to be not in compliance with contract shall be paid for by Contractor. Other costs for
tests and inspection of materials shall be paid by District.
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C. Where such inspection and testing are to be conducted by an independent laboratory or
agency, such materials or samples of materials to be tested shall be selected by such laboratory or agency,
or District’s representative, and not by Contractor.

D. Contractor shall notify District, a sufficient time in advance, of manufacture of materials
to be supplied by him under contract, which must by terms of contract be tested, in order that District may
arrange for testing of same at source of supply. Any materials shipped by Contractor from source of
supply prior to having satisfactorily passed such testing and inspection, or prior to receipt of notice from
said representative that such testing and inspection will not be required, shall not be incorporated in work
without prior approval of District and subsequent testing and inspection.

E. Re-examination of questioned work may be ordered by District and, if so ordered, work
must be uncovered by Contractor. If such work be found in accordance with contract documents, District
shall pay costs of re-examination and replacement. If such work be found not in accordance with contract
documents, Contractor shall pay such costs.

F. The District will pay costs for all tests and inspections and shall be reimbursed by the
Contractor for such costs under the following conditions:

(D When such costs are stipulated in the provisions of the Contract documents to be
borne by the Contractor;

2) When a material is tested or inspected and fails to meet the requirements of the
specifications and/or drawings;

3) When the source of the material is changed after the original test or inspection

has been made and approved.

G. If, in the opinion of the District, subsequent delivery of a tested material seems inferior
to, or differs from, the original, said material shall be retested upon written order from the District and,
should the material fail to meet the requirements of the specifications and/or drawings, the Contractor
shall pay all costs of such tests, but where the material does pass the requirements, the District will pay
the cost.

H. All tests and inspections specified for each material shall be made in accordance with the
detailed specifications for tests or inspections of the material as specified.

L If a material is not required to be tested, the District may require the Contractor to furnish
a certificate bearing the official and legal signature of the supplier, with each delivery of such material,
stating that the material complies with the specifications.

ARTICLE 22 STATE AUDIT

Pursuant to and in accordance with the provisions of Government Section 10532, or any
amendments thereto, all books, records, and files of District, Contractor, or any subcontractor connected
with the performance of this Contract involving the expenditure of state funds in excess of ten thousand
dollars ($10,000.00), including, but not limited to, the administration thereof, shall be subject to the
examination and audit of the Office of the Auditor General of the State of California for a period of three
(3) years after final payment is made under this Contract. Contractor shall preserve and cause to be
preserved such books, records and files for the audit period.
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ARTICLE 23 PREFERENCE FOR MATERIALS AND SUBSTITUTIONS

A. One Product Specified. Unless the plans and specifications state that no substitution is
permitted, whenever the Contract Documents indicate any specific article, device, equipment, product,
material, fixture, patented process, form, method, construction or any specific name, make, trade name, or
catalog number, with or without the words or equal, such specification shall be deemed to be used for the
purpose of facilitating the description of the material, process, or article desired shall be deemed to be
followed by the words or equal.

B. Request for Substitution. Bidder may, unless otherwise stated, offer any material,
process, article, etc., which shall be materially equal or better in every respect to that so indicated or
specified (ASpecified Item@) and will completely accomplish the purpose of the Contract Document. If
bidder desires to offer a substitution for a Specified Item, such bidder must make a request in writing on
District’s Substitution Request form (ARequest Form@) and submit the completed Request Form with
their bid. The Request Form must be accompanied by evidence as to whether the proposed substitution:

(D) Is equal in quality service ability to the Specified Item;

2 Will entail no changes in detail, construction and scheduling of related work;

3) Will be acceptable in consideration of the required design and artistic effect;

4 Will provide no cost disadvantage to District;

5) Will require no excessive or more expensive maintenance, including adequacy
and availability of replacement parts; and

(6) Will require no change of the construction schedule.

In completing the Request Form, bidder must state with respect to each requested substitution
whether bidder will agree to provide the Specified Item in the event that District denies bidder’s request
for substitution of a Specified Item. In the event that bidder does not agree in the Request Form to
provide the Specified Item and the District denies the requested substitution, the bidder’s bid shall be
considered non-responsive and the District may award the contract to the next lowest bidder or in its sole
discretion release all bidders. In the event that bidder has agreed in the Request Form to provide the
Specified Item and the District denies bidder’s requested substitution for a Specified Item, bidder shall
execute the Agreement and provide the Specified Item without any additional cost or charges to the
District, and if bidder fails to execute the Agreement with the Specified Item(s), bidder’s bid bond will be
a forfeited.

After the bids are opened, the apparent lowest bidder shall provide within five days of opening
such bids, any and all drawings, specification, samples, performance data, calculations, and other
information as may be required to assist the District in determining whether the proposed substitution is
acceptable. The burden of establishing these facts shall be upon the bidder.

After the District’s receipt of such evidence by bidder, District will make its final decision as to
whether the bidder’s request for substitution for any Specified Items will be granted. The decision as to
whether a proposed request for substitution is equal to a Specified Item shall be the sole discretion of
District. Any request for substitution which is granted by the District shall be documented and processed
through a Change Order. The District may condition its approval of any substitution upon delivery to
District of an extended warranty or other assurances of adequate performance of the substitution. Any
and all risks of delay due to DSA, or any other governmental agency having jurisdiction shall be on the
bidder.
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ARTICLE 24 SAMPLES

A. Contractor shall furnish for approval, within thirty-five (35) days following award of
Contract, all samples as required in specifications together with catalogs and supporting data required by
District. This provision shall not authorize any extension of time for performance of this Contract. District
shall review such samples, as to conformance with design concept of work and for compliance with
information given in contract documents and approve or disapprove same within ten (10) working days
from receipt of same.

B. Unless specified otherwise, sampling, preparation of samples and tests shall be in
accordance with the latest standards of the American Society for Testing and Materials.

C. Samples of materials and/or articles shall, upon demand of District, be submitted for tests
or examinations and consideration before incorporation of same in work is started. Contractor shall be
solely responsible for delays due to samples not being submitted in time to allow for tests. Acceptance or
rejection will be expressed in writing. Work shall be equal to approved samples in every respect. Samples
which are of value after testing will remain the property of Contractor.

ARTICLE 25 PROGRESS SCHEDULE

A. If applicable or requested by the District, within ten (10) calendar days after being
awarded the contract, Contractor shall submit a progress schedule for District’s approval. The schedule
should indicate the beginning and completion of all phases of construction and shall use the “critical path
method” (commonly called CPM) for the value reporting, planning and scheduling, of all work required
under the contract documents. The scheduling is necessary for the District’s adequate monitoring of the
progress of the work and should be prepared in accordance with the time frame described in the
Agreement. The District may disapprove such a schedule and require modification to it if, in the opinion
of the District, adherence to the progress schedule will not cause the work to be completed in accordance
with the Agreement.

B. The Contractor, if requested by the District, shall provide revised schedules within ten
(10) day if, at any time, District, considers the completion date to be in jeopardy because of “activities
behind schedule.” The additional schedule shall include a new arrow or precedence diagram and schedule
reports conforming to the requirements above, designed to show how the Contractor intends to
accomplish the work to meet the completion date. The form and method employed by the Contractor
shall be the same as for the original initial schedule. The Contractor shall modify any portions of the
schedule that become infeasible because of “activities behind schedule” or for any other valid reason. An
activity that cannot be completed by its original latest completion date shall be deemed to be behind
schedule.

ARTICLE 26 MATERIALS AND WORK

A. Various materials will be furnished by the District using its authority under the CMAS
schedule. Except as otherwise specifically stated in this Contract, Contractor shall provide and pay for
any additional materials required to complete project, as well as labor, tools, equipment, transportation,
superintendence, temporary constructions of every nature, and all other services and facilities of every
nature whatsoever necessary to execute and complete this Contract within specified time.

B. Unless otherwise specified, all materials shall be new and shall be of the respective kinds
and grades as noted or specified.
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C. Materials shall be furnished in ample quantities and at such times as to insure
uninterrupted progress of work and shall be stored properly and protected as required. Contractor shall be
entirely responsible for damages or loss by weather or other causes to materials or work under this
Contract.

D. Contractor shall, after award of Contract by District, place orders for any additional
materials and/or equipment as specified so that delivery of same may be made without delays to the work.
Contractor shall, upon demand from the District, furnish to the District documentary evidence showing
that orders have been placed.

E. No material, supplies, or equipment for work under this Contract shall be purchased
subject to any chattel mortgage or under a conditional sale or other agreement by which an interest therein
or in any part thereof is retained by seller or supplier. Contractor warrants good title to all material,
supplies, and equipment installed or incorporated in work and agrees upon completion of all work to
deliver premises, together with all improvements and appurtenances constructed or placed thereon by it,
to District free from any claims, liens, or charges. Contractor further agrees that neither it nor any person,
firm, or corporation furnishing any materials or labor for any work covered by this Contract shall have
any right to place a lien upon the premises or any improvement or appurtenance thereof, except that
Contractor may install metering devices or other equipment of a utility company or political subdivision,
title to which is commonly retained by the utility company or political subdivision. In event of
installation of any such metering device or equipment, Contractor shall advise District as to its owner.

F. For all material and equipment specified or indicated in the Specifications, the Contractor shall
provide all labor, any additional materials required to complete project that are not currently being
furnished by the District using its authority under the CMAS Schedule, equipment, and services necessary
for complete assemblies and complete working systems. Incidental items not indicated on the
Specifications, nor mentioned in the Specifications, that can legitimately and reasonably be inferred to
belong to the work described, or be necessary in good practice to provide a complete assembly or system,
shall be furnished as though itemized here in every detail. In all instances, material and equipment shall
be installed in strict accordance with each manufacturer’s most recent published recommendations and
specifications.

ARTICLE 27 OBTAINING OF PERMITS, LICENSES AND EASEMENTS

Permits, licenses, and certificates necessary for prosecution of work shall be secured and paid for by
Contractor, unless otherwise specified. All such permits, licenses, and certificates shall be delivered to
District before demand is made for the certificates of final payment. Contractor shall, and shall require
subcontractors to, maintain Contractor’s licenses in effect as required by law.

ARTICLE 28 ACCESS TO WORK

District and its representatives shall at all times have access to work wherever it is in preparation
or progress. Contractor shall provide safe and proper facilities for such access so that District’s
representatives may perform their functions.

ARTICLE 29 SANITARY FACILITIES

If applicable, Contractor shall provide sanitary temporary facilities in no fewer numbers than
required by law.
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ARTICLE 30 CLEANING UP

Contractor at all times shall keep premises free from debris such as waste, rubbish, and excess materials
and equipment caused by the work. Contractor shall not leave debris under, in, or about the premises, but
shall promptly remove same from the premises. Upon completion of work, Contractor shall clean interior
and exterior of building, including fixtures, equipment, walls, floors, ceilings, roofs, window sills and
ledges, horizontal projections, and any areas where debris has collected so surfaces are free from foreign
material or discoloration; Contractor shall clean and polish all glass, plumbing fixtures, and finish
hardware and similar finish surfaces and equipment and remove temporary fencing, barricades, planking,
sanitary facilities and similar temporary facilities from site. If Contractor fails to clean up, District may do
so and the cost thereof shall be charged to Contractor.

ARTICLE 31 GUARANTEE

A. In addition to guarantees required elsewhere, Contractor shall, and hereby does guarantee
all work furnished on the job against all defects for a period of one year after date of acceptance of work
by District and shall repair or replace any and all such work, together with any other work, which may be
displaced in so doing that may prove defective in workmanship and/or materials within one year period
from date of acceptance without expense whatsoever to District, ordinary wear and tear, unusual abuse or
neglect excepted. District will give notice of observed defects to Contractor and Surety with reasonable
promptness. Contractor shall notify District upon completion of such repairs or replacement.

B. Contractor Warrants that the WORK (which includes any equipment furnished by
Contractor as a part of the materials) shall: (a) Be free from defects in workmanship and material; (b) Be
free from defects in any design performed by Contractor; (¢) Be new, and conform and perform to the
requirements stated in the Specifications, and where detail requirements are not so stated, shall conform
to applicable industry standards; and (d) Be suitable for the use stated in the Specifications.

C. The warranty period for discovery of DEFECTIVE WORK shall commence on the date
stamped on the Notice of Completion verifying County registration and continue for the period set forth
in the Specifications or for one year if not so specified. If, during the warranty period, the WORK is not
available for use due to DEFECTIVE WORK, such time of unavailability shall not be counted as part of
the warranty period. The warranty period for corrected DEFECTIVE WORK shall continue for a
duration equivalent to the original warranty period.

ARTICLE 32 DUTY TO PROVIDE FIT WORKERS

A. Contractor and Subcontractors shall at all times enforce strict discipline and good order
among their employees and shall not employ on any person not skilled in the work assigned to such
person. It shall be the responsibility of Contractor to ensure compliance with this Article.

B. Any person in the employ of the Contractor or subcontractors whom District may deem
unfit shall be excluded from the work site and shall not again be employed on it except with written
consent of District. As used in this Article, “unfit” means any person who the District concludes is either
not, or improperly, skilled for the task assigned to that person, who fails to comply with the requirements
of this Article, or who creates safety hazards which jeopardize other persons and/or property.

C. Contractor shall take all reasonable steps necessary to insure that any employees of
Contractor or any of its subcontractors' employees do not use, consume, or work under the influence of
any alcohol or illegal drugs while on the Project. Contractor shall further prevent any of its employees or
its subcontractors' employees from playing any recorded music devices or radios or wearing any radio
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headphone devices for entertainment while working on the Project. Likewise, Contractor shall preclude
any of its employees or subcontractor’s employees from bringing any animal onto the Project.

ARTICLE 33 FINGERPRINTING

If applicable, Contractor shall comply with all provisions of either Education Code Section
45125.1 or 45125.2. Pursuant to Education Code 45125.1, Contractor shall conduct criminal background
checks of all employees of Contractor assigned to the District, and shall certify that no employees who
have been convicted of serious or violent felonies, as specified in Education Code Section 45125.1, will
have contact with pupils, by utilizing the certification set forth in the bid documents. As part of such
certification, Contractor must provide the District with a list of all employees providing services pursuant
to this Agreement, and designate which sites such employees will be assigned. In performing the services
set forth in this Agreement, Contractor shall not utilize any employees who are not included on the above-
referenced list. At District’s sole discretion, District may make a finding, as authorized under Education
Code Section 45125.1, that Contractor’s employees will have only “limited contact” with pupils.
Contractor’s failure to comply with this law shall be considered a material breach of this Agreement upon
where this Agreement may be terminated, at District’s sole discretion, without any further compensation
to Contractor.

Pursuant to Section 45125.2 Contractor shall ensure the safety of pupils by the installation of a
physical barrier at the worksite and by continual supervision and monitoring of all these employees by an
employee of Contractor whom the Department of Justice has ascertained has not been convicted of a
serious or violent felony, as defined in Education Code Section 45125.2 (c).

ARTICLE 34 WAGE RATES, TRAVEL AND SUBSISTENCE

A. Wage Rates. Pursuant to the provisions of Article 2 (commencing at § 1720), Chapter 1,
Part 7, Division 2, of the Labor Code, the District has obtained the general prevailing rate of per diem
wages and the general prevailing rate for holiday and overtime work in the locality in which this public
Work is to be performed for each craft, classification, or type of worker needed for this Project from the
Director of the Department of Industrial Relations (“Director”). These rates are on file at the
administrative office of the District and are also available from the Director of the Department of
Industrial Relations. Copies will be made available to any interested party on request. The Contractor
shall post a copy of such wage rates at appropriate, conspicuous, weatherproof points at the Site.

Any worker employed to perform work on the Project and such work is not covered by any
classification listed in the published general prevailing wage rate determinations or per diem wages
determined by the Director of the Department of Industrial Relations, shall be paid not less than the
minimum rate of wages specified therein for the classification which most nearly corresponds to the
employment of such person in such classification.

B. Holiday and Overtime Pay. Holiday and overtime work, when permitted by law, shall
be paid for at the rate set forth in the prevailing wage rate determinations issued by the Director of the
Department of Industrial Relations or at least one and one-half (1'%) times the specified basic rate of per
diem wages, plus employer payments, unless otherwise specified in the contract documents or authorized
by law.

C. Wage Rates Not Affected by Subcontracts. The Contractor shall pay and shall cause to
be paid each worker engaged in the execution of the Work on the Project not less than the general
prevailing rate of per diem wages determined by the Director, regardless of any contractual relationship
which may be alleged to exist between the Contractor or any Subcontractor and such workers.
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D. Per Diem Wages. The Contractor shall pay and shall cause to be paid to each worker
needed to execute the Work on the Project per diem wages including employer payments for health and
welfare, pensions, vacation, travel time and subsistence pay as provided for in Labor Code §1773.1.

E. Forfeiture and Payments. Pursuant to Labor Code §1775 and the District’s Labor
Compliance Program, the Contractor shall forfeit to the District, not more than Fifty Dollars ($50.00) for
each calendar day, or portion thereof, for each worker paid less than the prevailing wages rates as
determined by the Director of the Department of Industrial Relations, for the work or craft in which the
worker is employed for any Work done under the Agreement by the Contractor or by any Subcontractor
under it. The amount of the penalty shall be determined by the Labor Commissioner and shall be based
on consideration of: (1) whether the Contractor or Subcontractor’s failure to pay the correct rate of per
diem wages was a good faith mistake and, if so, the error was promptly and voluntarily correct upon
being brought to the attention of the Contractor or Subcontractor; and (2) whether the Contractor or
Subcontractor has a prior record of failing to meet its prevailing wage obligations. Further details
regarding the enforcement of paying prevailing wage rates, reporting violations, withholding contract
payments, forfeitures and hearing to review withholding of contract payments are set forth in the
District’s Labor Compliance Program.

ARTICLE 35 PAYROLL RECORDS

A. Pursuant to §1776 of the Labor Code, each Contractor and Subcontractor shall keep an
accurate payroll record showing the name, address, social security number, work classification and
straight time and overtime hours worked each day and week, and the actual per diem wages paid to each
journeyman, apprentice, worker or other employee employed by him or her in connection with the
Project.

B. All payroll records shall be certified and submitted to the District with each application
for payment, but shall not be submitted less than once per month. All payroll records shall be available
for inspection at all reasonable hours at the principal office of the Contractor on the following basis:

(1 A certified copy of an employee’s payroll record shall be made available for
inspection or furnished to the employee or his or her authorized representative on request.

2) A certified copy of all payroll records shall be made available for inspection or
furnished upon request to a representative of District, the Division of Labor Standards
Enforcement and the Division of Apprenticeship Standards of the Department of
Industrial Relations.

3) A certified copy of all payroll records shall be made available upon request by
the public for inspection or for copies thereof. However, a request by the public shall be
made through the District, the Division of Apprenticeship Standards or the Division of
Labor Standards Enforcement. If the requested payroll records have not been provided
pursuant to Paragraph (2) above, the requesting party shall, prior to being provided the
records, reimburse the costs of the preparation by the Contractor, Subcontractors, and the
entity through which the request was made. The public shall not be given access to such
records at the principal office of the Contractor.

C. The certified payroll records shall be on forms provided by the Division of Labor
Standards Enforcement or shall contain the same information as the forms provided by the Division.
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D. The Contractor or Subcontractor(s) shall file a certified copy of all payroll records with
the entity that requested such records within 10 days after receipt of a written request.

E. Any copy of records made available for inspection as copies and furnished upon request
to the public or any public agency by the District, the Division of Apprenticeship Standards or the
Division of Labor Standards Enforcement shall be marked or obliterated to prevent disclosure of an
individual’s name, address and social security number. The name and address of the Contractor awarded
the Contract or the Subcontractor(s) performing the Contract shall not be marked or obliterated. Any
copy of records made available for inspection by, or furnished to, a joint labor-management committee
established pursuant to the federal Labor Management Cooperation Act of 1978 (Section 175a of Title 29
of the United States Code) shall be marked or obliterated only to prevent disclosure of an individual’s
name and social security number.

F. The Contractor shall inform the District of the location of all payroll records, including
the street address, city and county, and shall, within five working days, provide a notice of a change of
location and address.

G. The Contractor or Subcontractor(s) shall have 10 days in which to comply subsequent to
receipt of a written notice requesting payroll records. In the event that the Contractor or Subcontractor(s)
fails to comply within the 10-day period, the Contractor or Subcontractor(s) shall, as a penalty to the
District, forfeit Twenty-Five Dollars ($25.00) for each calendar day, or portion thereof, for each worker,
until strict compliance is effectuated. Upon the request of the Division of Apprenticeship Standards or
the Division of Labor Standards Enforcement, these penalties shall be withheld from progress payments
then due. The Contractor is not subject to a penalty due to the failure of a Subcontractor to comply with
this section.

The responsibility for compliance with this Article and the District’s Labor Compliance Program
shall rest upon the Contractor.

ARTICLE 36 WITHHOLDING OF CONTRACT PAYMENTS & PENALTIES

The District may withhold or delay contract payments to the Contractor and/or any Subcontractor
if:

(D) The required prevailing rate of per diem wages determined by the Director of the
Department of Industrial Relations is not paid to all workers employed on the Project; or

2) The Contractor or Subcontractor(s) fail to submit all required certified payroll records
with each application for payment, but not less than once per month; or

3) The Contractor or Subcontractor(s) submit incomplete or inadequate payroll records; or

4 The Contractor or Subcontractor(s) fail to comply with the Labor Code requirements
concerning apprentices; or

&) The Contractor or Subcontractor(s) fail to comply with the District’s Labor Compliance
Program; or

(6) The Contractor or Subcontractor(s) fail to comply with any applicable state laws
governing labor on public works projects.
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Any withholding of contract payments and penalties are set forth in the District’s Labor
Compliance Program.

ARTICLE 37 APPRENTICES

A. Apprentice Wages and Definitions. All apprentices employed by the Contractor to
perform services under the Contract shall be paid the standard wage paid to apprentices under the
regulations of the craft or trade at which he or she is employed, and as determined by the Director of the
Department of Industrial Relations, and shall be employed only at the Work of the craft or trade to which
he or she is registered. Only apprentices, as defined in §3077 of the Labor Code, who are in training
under apprenticeship standards that have been approved by the Chief of the Division of Apprenticeship
Standards and who are parties to written apprenticeship agreements under Chapter 4 (commencing with
§3070) of Division 3, are eligible to be employed under this Contract. The employment and training of
each apprentice shall be in accordance with the apprenticeship standards and apprentice agreements under
which he or she is training or in accordance with the rules and regulations of the California
Apprenticeship Council.

B. Employment of Apprentices. Contractor agrees to comply with the requirements of
Labor Code §1777.5. The Contractor awarded the Project, or any Subcontractor under him or her, in
performing any of the Work under the Contract or subcontract, employs workers in any apprenticeable
craft or trade, the Contractor and Subcontractor shall employ apprentices in the ratio set forth in Labor
Code §1777.5 and may apply to any apprenticeship program in the craft or trade that can provide
apprentices to the Project site for a certificate approving the Contractor or Subcontractor under the
apprenticeship standards for the employment and training of apprentices in the area or industry affected.
However, the decision of the apprenticeship program to approve or deny a certificate shall be subject to
review by the Administrator of Apprenticeship. The apprenticeship program or programs, upon
approving the Contractor or Subcontractor, shall arrange for the dispatch of apprentices to the Contractor
or Subcontractor. The Contractor or Subcontractor covered by an apprenticeship program’s standards
shall not be required to submit any additional application in order to include additional public works
contracts under that program. “Apprenticeable craft or trade” as used in this Article means a craft or trade
determined as an apprenticeable occupation in accordance with the rules and regulations prescribed by the
California Apprenticeship Council. The ratio of work performed by apprentices to journeyman employed
in a particular craft or trade on the Project shall be in accordance with Labor Code §1777.5.

C. Submission of Contract Information. Prior to commencing work on the Project, the
Contractor and Subcontractors shall submit contract award information to an applicable apprenticeship
program that can supply apprentices to the Project and make the request for the dispatch of apprentices in
accordance with the Labor Code. The information submitted shall include an estimate of journeyman
hours to be performed under the Contact, the number of apprentices proposed to be employed, and the
approximate dates the apprentices would be employed. A copy of this information shall also be submitted
to the District if requested. Within 60 days after concluding work on the Project, the Contractor and
Subcontractors shall submit to the District, if requested, and to the apprenticeship program a verified
statement of the journeyman and apprentice hours performed on the Project.

D. Apprentice Fund. The Contractor or any Subcontractor under him or her, who, in
performing any of the Work under the Contract, employs journeymen or apprentices in any
apprenticeable craft or trade shall contribute to the California Apprenticeship Council the same amount
that the director determines is the prevailing amount of apprenticeship training contributions in the area of
the Project. The Contractor and Subcontractors may take as a credit for payments to the Council any
amounts paid by the Contractor or Subcontractor to an approved apprenticeship program that can supply
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apprentices to the Project. The Contractor and Subcontractors may add the amount of the contributions in
computing his or her bid for the Contract.

E. Prime Contractor Compliance. The responsibility of compliance with Article 13 and
§1777.5 of the Labor Code for all apprenticeable occupations is with the Prime Contractor. Any
Contractor or Subcontractor that knowingly violates the provisions of this Article or Labor Code §1777.5
shall be subject to the penalties set forth in Labor Code §1777.7 and the District’s Labor Compliance
Program.

ARTICLE 38 PROTECTION OF PERSONS AND PROPERTY

A. The Contractor shall be responsible for all damages to persons or property that occur as a
result of its fault or negligence in connection with the prosecution of this Contract and shall take all
necessary measures and be responsible for the proper care and protection of all materials delivered and
work performed until completion and final acceptance by the District. All work shall be solely at the
Contractor’s risk, with the exception of damage to the work caused by “acts of God” as defined in
Government Code Section 4151(b). Contractor’s liability for any injury or damage proximately caused
by any “act of God” shall be limited to five percent (5%) of the Contract price pursuant to Government
Code Section 4150.

B. Contractor shall take, and require subcontractor to take, all necessary precautions for
safety of workers on the work and shall comply with all applicable federal, state, local and other safety
laws, standards, orders, rules, regulations, and building codes to prevent accidents or injury to persons on,
about, or adjacent to premises where work is being performed and to provide a safe and healthful place of
employment. In addition to meeting all requirements of OSHA, Cal-OSHA, state, and local codes,
Contractor shall furnish, erect and properly maintain at all times, as directed by District or required by
conditions and progress of work, all necessary safety devices, safeguards, construction canopies, signs,
audible devices for protection of the blind, safety rails, belts and nets, barriers, lights, and watchmen for
protection of workers and the public and shall post danger signs warning against hazards created by such
features in the course of construction. Contractor shall designate a responsible member of its organization
on the work, whose duty shall be to post information regarding protection and obligations of workers and
other notices required under occupational safety and health laws, to comply with reporting and other
occupational safety requirements, and to protect the life, safety and health of workers. Name and position
of person so designated shall be reported to District by Contractor. Contractor shall correct any violations
of safety laws, rules, orders, standards, or regulations. Upon the issuance of a citation or notice of
violation by the Division of Occupational Safety and Health, such violation shall be corrected promptly.

C. In an emergency affecting safety of life, of work, or of adjoining property, Contractor,
without special instruction or authorization from the District, is hereby permitted to act, at its discretion,
to prevent such threatened loss or injury; and Contractor shall so act if so authorized or instructed by the
District. District will not hold Contractor liable for damages proximately caused by Contractor’s actions
if such actions were reasonably necessary to prevent loss of life or injury to person or damage to work or
adjoining property. Any compensation claimed by Contractor on account of emergency work shall be
determined by agreement.

D. Contractor shall provide such heat, cooling, covering, and enclosures as are necessary to
protect all work, materials, equipment, appliances, and tools against damage by weather conditions.

E. Contractor shall take adequate precautions to protect existing roads, sidewalks, curbs,
pavements, utilities, adjoining property and structures (including, without limitation, protection from
settlement or loss of lateral support), and to avoid damage thereto, and repair any damage thereto caused
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by construction operations. All permits, licenses, or inspection fees required for such repair work shall be
obtained and paid for by Contractor.

F.

ARTICLE 39

Contractor shall (unless waived by the District in writing):

1 When performing new construction on existing sites, become informed and take
into specific account the maturity of the students on the site; and perform work which
may interfere with school routine before or after school hours, enclose working area with
a substantial barricade, and arrange work to cause a minimum amount of inconvenience
and danger to students and faculty in their regular school activities. The Contractor shall
comply with specifications and directives of the District regarding the timing of certain
construction activities in order to avoid unnecessary interference with school functioning.

2) Provide substantial barricades around any shrubs or trees indicated to be
preserved.

3) Deliver materials to building area over route designated by District.

4 Take preventive measures to eliminate objectionable dust.

5) Confine apparatus, the storage of materials, and the operations of workers to

limits indicated by law, ordinances, permits or directions of District; and shall not
interfere with the work or unreasonably encumber premises or overload any structure
with materials; and enforce all instructions of District regarding signs, advertising, fires,
and smoking and require that all workers comply with all regulations while on
construction site.

(6) Take care to prevent disturbing or covering any survey markers, monuments, or
other devices marking property boundaries or corners. If such markers are disturbed by
accident, they shall be replaced by an approved land surveyor or civil engineer and all
maps and records required therefrom shall be filed with county and local authorities, at
no cost to the District. All filing and plan check fees shall be paid by Contractor.

NON-DISCRIMINATION

In the performance of the terms of this Contract, Contractor agrees that it will not engage in nor
permit such subcontractor as it may employ to engage in unlawful discrimination in employment of
persons because of the race, religious creed, color, national origin, ancestry, physical handicap, medical
condition, marital status, or sex of such persons.

ARTICLE 40

A.

COST BREAKDOWN AND PERIODICAL ESTIMATES
If applicable, Contractor shall furnish on forms approved by District:

D Within ten (10) days of award of Contract a detailed estimate giving complete
breakdown of Contract price for each Project or site; and (2) A periodical itemized
estimate of work done for purpose of making partial payments thereon. (3) Within ten
(10) days of request of District, a schedule of estimated monthly payments which shall be
due Contractor under Contract.
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B.

Values employed in making up any of these schedules will be used only for determining

basis of partial payments and will not be considered as fixing a basis for additions to or deductions from

Contract price.

C.

Contractor shall include in any breakdown or estimate the cost of final Project record

documents, guarantees, warranties, O & M Manuals, photographs, etc.

ARTICLE 41

A.

CLAIMS PROCEDURES & REQUIREMENTS

Procedures and Requirements Applicable to all claims.

D Definition of Claim: A “Claim” means a separate demand by the Contractor for
(1) time extension, (2) payment of money or damages arising from Work done by or on
behalf of the Contractor pursuant to the Contract and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled to, or (3) and amount the
payment of which is disputed by the District.

2) Filing Claim is Not Basis To Discontinue Work: The Contractor shall promptly
comply with Work under the Contract or Work requested by the District even though a
written claim has been filed. The Contractor and the District shall make good faith
efforts to resolve any and all claims that may arise during the performance of the Work
covered by this contract.

3) Claim Notification: The Contractor shall within seven (7) calendar days after the
claim arises, submit a notification, in writing, with the District stating clearly the basis for
the claim. If the notification is not submitted within seven (7) days after the claim arises,
the Contractor shall be deemed to have waived all right to assert the claim and the claim
shall be denied. Claims submitted after the final payment date shall also be considered
null and void by the District. All claims shall be reviewed pursuant to Article 43.

@) Formal Claim Submission: If the Contractor does not concur with the District’s
decision regarding the Claim Notification, the Contractor will issue a formal Claim
Appeal within fourteen (14) days of receipt of the District’s decision and all detailed
information in support of the Claim Appeal within thirty (30) days. All appeals shall be
submitted before final payment. If the Claim Appeal is not submitted within fourteen
(14) calendar days and detailed information within thirty (30) days, the Contractor shall
be deemed to have waived its right to assert the Claim and the Claim shall be denied.
Contractor’s failure to submit any detailed information which is in the possession of
Contractor shall render such information inadmissible by Contractor at trial or arbitration.

&) Appeal Claim Format: The Contractor shall provide all written detailed
documentation which supports the claim, including but not limited to: arguments,
justifications, cost, estimates, schedule analysis and detailed documentation. The format
of the Claim Appeal shall be as follows:

a Cover letter.

b. Summary of factual basis of claim and amount of claim.

c. Summary of the basis of the claim, including the specific clause and
section under the Contract under which the claim is made.

d. Documents relating to the claim, including:
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B.

(1) Specifications

(i1) Drawings

(ii1) Clarifications (RFI’s)

(iv) Other relevant information

W) Analysis of claim merit.

(vi) Analysis of claim cost.

(vii))  For claims relating to time extensions, an analysis and
supporting
documentation evidencing any effect upon the critical path.

(viii)  Certification.

(ix) Chronology of events and related correspondence.

x) Daily reports and logs.

(6) Certification: The Contractor (and subcontractors, if applicable) shall submit
with the claim a certification under penalty of perjury:

a. That the Contractor has reviewed the claim and that such claim is made
in good faith;

b. Supporting data are accurate and complete to the best of the Contractor’s
knowledge and belief;

c. The amount requested accurately reflects the amount of compensation
for which the Contractor believes the District is liable.

d. That the Contractor is familiar with Government Code Sections 12650 et

seq. and Penal Code Section 72 and that false claims can lead to
substantial fines and/or imprisonment.

(7 Signature of Certification: If the Contractor is not an individual, the certification
shall be executed by an officer or general partner of the Contractor having overall
responsibility for the conduct of the Contractor’s affairs.

(®) Mandatory Claim Appeal Procedure: The Contractor’s Claim Appeal shall be
denied if it fails to provide the written basis of the claim and certification as set forth
herein.

9 District May Request Additional Information: Within thirty (30) days of receipt
of the Claim Appeal and the information under this Article, the District may request in
writing any additional documentation supporting the claim or documentation relating to
defenses to the claim which the District may assert.

Binding Arbitration of Individual Claim Issues. At the District’s sole option, the

District may submit individual disputes, or claims, to binding arbitration and Contractor agrees to the
resolution determined for each individual dispute by Arbitrator, including resolution of time and delays.
If binding arbitration is utilized, such resolution is a full and final resolution of the particular claim or
dispute. Under no circumstances may the Contractor stop work, rescind its contract or otherwise slow the
progress of Work during resolution of individual claims in binding Arbitration.

C.

Resolution of Disputes in Court of Competent Jurisdiction. If claims are not resolved

under the procedure set forth and pursuant to Article 44.B, such claim or controversy shall be submitted
to a court in the county of competent jurisdiction after the Project has been completed, and not before.
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D. Warranties, Guarantees and Obligations. The duties and obligations imposed by these
General Conditions and the rights and remedies available hereunder to the parties hereto, and, in
particular but without limitation, the warranties, guarantees and obligations imposed upon Contractor by
the General Conditions and amendments thereto; and all of the rights and remedies available to District
thereunder, are in addition to, and are not to be construed in any way as a limitation of, any rights and
remedies available to any or all of them which are otherwise imposed or available by laws or regulations
by special warranty or guarantee or by other provisions of the Contract Documents, and the provisions of
this Article will be as effective as if repeated specifically in the Contract Documents in connection with
each particular duty, obligation, right and remedy to which they apply.

ARTICLE 42 PAYMENTS TO CONTRACTOR

A. Unless otherwise specified, each month within thirty (30) days after receipt of approved
periodic estimate for partial payment, there shall be paid to Contractor a sum equal to ninety percent
(90%) of value of work performed and of materials delivered on the ground or stock subject to or under
the control of District and unused up to the last day of the previous month, less aggregate previous
payments. Monthly payments shall be made only on the basis of monthly estimates which shall be
prepared by Contractor on a form approved by District and filed before the fifth (5th) day of the month
during which payment is to be made. Work completed as estimated shall be an estimate only and no
inaccuracy or error in said estimate shall operate to release Contractor or surety from any damages arising
from such work or from enforcing each and every provision of this Contract, and District shall have the
right subsequently to correct any error made in any estimate for payment. Contractor shall not be entitled
to have any payment estimates processed or be entitled to have any payment for work performed so long
as any lawful or proper direction concerning work, or any portion thereof, given by District has not been
complied with by Contractor.

B. Before payment is made hereunder, the District will review the request for progress
payment with District and Inspector for verification that the work for which payment is requested has
been performed in accordance with the Terms of the Contract.

C. District shall sign the request for payment as verification that the work has been
performed.
D. Upon request by the District, Contractor shall provide lien releases or partial lien releases

for payments previously made. Contractor shall not be entitled to any payment for WORK performed if
Contractor has not complied with any lawful direction from the District or has failed to provide lien
releases as requested.

E. Prior to final payment, Contractor and each Subcontractor shall certify that the Project
does not contain any asbestos containing materials.

F. After completion of the WORK, Contractor shall make a demand for final payment. The
demand for final payment shall identify all disputed and undisputed amounts due under the CONTACT
and, all claims for compensation under or arising out of this CONTRACT. The Contractor’s negotiation
of the payment of the final amount shall constitute a waiver of all amounts due under the CONTRACT
and all claims against District under or arising out of this CONTRACT except those identified by
Contractor in writing, and unsettled before Contractor’s negotiation of final payment. The final payment,
if unencumbered, shall be made no sooner than thirty-five (35) calendar days after recordation of the
Notice of Completion by the County Registrar. Acceptance will be made only by ACTION OF THE
GOVERNING BOARD.
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G. No payment by District hereunder shall be interpreted so as to imply that District has inspected,
approved, or accepted any part of the WORK.

ARTICLE 43 CHANGES AND EXTRA WORK

A. District may, as provided by law and without affecting the validity of this Contract, order
changes, modifications, deletions and extra work by issuance of written change orders from time to time
during the progress of the Project, Contract sum being adjusted accordingly. All such work shall be
executed under conditions of original Contract except that any claim for an extension of time caused
thereby shall be adjusted at time of ordering such change.

B. Except in an emergency endangering life or property, no extra work or change shall be
made unless in pursuance of a written order from District, authorized by action of the Governing Board
and no claim for addition to Contract sum shall be valid unless so ordered.

C. The following format shall be used as applicable by the District and the Contractor to
communicate proposed additions and deductions to the Contract:

EXTRA CREDIT

(a) Material (attach itemized quantity and
unit cost plus sales tax)

(b) Labor (attach itemized hours and rates)

(©) Equipment (attach invoices)

(d) Subtotal

(e) If Subcontractor performed Work, add
Subcontractor’s overhead and profit to portions
performed by Sub-contractor, not to exceed
fifteen percent (15%) of item (d).

® Liability and Property = Damage
Insurance, Worker’s, Compensation Insurance,
Social Security, and Unemployment Taxes, not
to exceed as follows: FICA @ 6.2%- with a
wage ceiling of $84,900; Medicare @ 1.45%-
no wage ceiling; FUTA @ .8%- with a wage
ceiling of $7,000; ETT and SUI @ 2.3%- with
a wage ceiling of $7,000; Workers’
Compensation @ 5.94%; Liability and Property
Damage @ 2.5%. Total not-to-exceed is
19.19%.  (Note:  Modifications to these
percentages will be evaluated and possibly
modified only on a case-by-case basis and only
after proper proof of alternate percentages are
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EXTRA CREDIT
documented and approved in advance. In
addition, as wage ceilings are met, those
corresponding percentages must drop from the
“burden” calculations).

(2) Subtotal

(h) Bond not to exceed two percent (2%) of
Item (g)

(i) TOTAL

) Time

D. If the Contractor should claim that any instruction, request, drawing, specification, action,
condition, omission, default, or other situation obligates the District to pay additional compensation to the
Contractor or to grant an extension of time for the compensation of the Contract, or constitutes a waiver
of any provision in the Contract, Contractor shall notify the District, in writing, of such claim within ten
(10) calendar days from the date Contractor has actual or constructive notice of the factual basis
supporting the claim. The Contractor’s failure to notify the District within such ten (10) calendar day
period shall be deemed a waiver and relinquishment of such a claim against the District. If such notice be
given within the specified time, the procedure for its consideration shall be as stated above in this Article.

E. If Contractor does not remove such work within a reasonable time, fixed by written
notice, District may remove it and may store the material at Contractor’s expense. If Contractor does not
pay expenses of such removal within ten (10) calendar days time thereafter, District may, upon ten (10)
calendar days written notice, sell such materials at auction or at private sale and shall account for net
proceeds thereof, after deducting all costs and expenses that should have been borne by Contractor.

ARTICLE 44 COMPLETION
The work may only be accepted as complete by action of the Governing Board.
ARTICLE 45 ADJUSTMENTS TO CONTRACT PRICE

A. If Contractor defaults or neglects to carry out the work in accordance with the contract
documents or fails to perform any provision thereof, District may, after ten (10) days written notice to
Contractor and without prejudice to any other remedy it may have, make good such deficiencies.

B. District shall adjust the total Contract price by reducing the amount thereof by the cost of
making good such deficiencies. If District deems it inexpedient to correct work injured or not done in
accordance with Contract provisions, an equitable reduction in Contract price shall be made therefore.

ARTICLE 46 CORRECTION OF WORK

A. Should it be considered necessary or advisable by the Owner at any time before final
acceptance of the entire work to make an examination of work already completed by removing or tearing

out the same, the Contractor shall on request promptly furnish all necessary facilities, labor and materials.
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If such work is found to be defective in any respect due to fault of the Contractor or his subcontractor, he
shall defray all expenses of such examinations and of satisfactory reconstruction. If, however, such work
is found to meet the requirements of the Contract, the additional cost of labor and material necessarily
involved in the examination and replacement shall be allowed the Contractor.

B. Contractor shall promptly remove from premises all work identified by District as failing
to conform to Contract, whether incorporated or not. Contractor shall promptly replace and re-execute its
own work to comply with entrant documents without additional expense to District and shall bear the
expense of making good all work of other contractors destroyed or damaged by such removal or
replacement.

C. If Contractor does not remove such work within a reasonable time, fixed by written
notice, District may remove it and may store the material at Contractor’s expense. If Contractor does not
pay expenses of such removal within ten {10) days time thereafter, District may, upon ten (10) days
written notice, sell such materials at auction or at private sale and shall account for net proceeds thereof,
after deducting all costs and expenses that should have been borne by Contractor.

ARTICLE 47 EXTENSION OF TIME - LIQUIDATED DAMAGES

A. The Contractor and District hereby agree that the exact amount of damages for failure to
complete the work within the time specified is extremely difficult or impossible to determine. It is
expressly understood that time is of the essence and that the Contractor must complete the Project within
the time specified in the Agreement. Contractor shall be assessed the sum of Five Hundred Dollars
($500.00) per calendar day as liquidated damages for each and every day the work required under this
contract remains unfinished past the time for completion, as set forth in the Agreement, and any
extensions of time granted by the District to the Contractor under the terms of the contract documents and
pursuant to Section 53069.85 of the Government Code. For purposes of this Article, the work shall be
considered “complete” in accordance with the provisions of Article 47, “COMPLETION”, except that the
work may be considered complete without formal acceptance by the Governing Board so long as the
board, at its next regularly scheduled meeting, accepts the work.

B. Contractor shall not be charged for liquidated damages, as set forth above, because of any
delays in completion of work which are not the fault or negligence of Contractor, including but not
restricted to: acts of God, acts of public enemy, acts of Government, fires, floods, epidemics and
quarantine restrictions. Contractor shall, within ten (10) calendar days of beginning of any such delay
(unless District grants in writing a further period of time to file such notice prior to date of final
settlement of the Contract), notify District in writing of causes of delay; thereupon District shall ascertain
the facts and extent of delay and grant extension of time for completing work when, in its judgment, the
findings of fact justify such an extension. The District’s finding of fact thereon shall be final and
conclusive on the parties hereto. Extensions of time shall apply only to that portion of work affected by
delay, and shall not apply to other portions of work not so affected.

ARTICLE 48 PAYMENTS WITHHELD

A. In addition to amount which District may retain under Article 47 entitled
“COMPLETION” and Article 45 entitled “PAYMENTS TO CONTRACTOR?”, District may withhold a
sufficient amount or amounts of any payment or payments otherwise due to Contractor, as in its judgment
may be necessary to cover:

(D) Payments which may be past due and payable for just claims against Contractor
or any subcontractors, or against and about the performance of work on the
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Project under this Contract, including, without limitation, payments made
pursuant to the Article 45 entitled “PAYMENTS BY CONTRACTOR”;

2) The cost of defective work which Contractor has not remedied;

3) Liquidated damages assessed against Contractor;

4 Penalties for violation of labor laws;

®) The cost of materials ordered by the District pursuant to the Article 28 entitled
“MATERIALS AND WORK?”;

(6) The cost of completion of this Contract if there is reasonable doubt that this
Contract can be completed for the balance then unpaid to Contractor;
(7 Site clean-up as provided in Article 32 entitled “CLEANING UP”.

®) Amount necessary to satisfy any and all liens against District. Contractor shall
provide release of all liens prior to final payment.
9 Damages to another Contractor.

(10)  Payments to indemnify, defend, or hold harmless the District.
(11)  Any payments due to the District including but not limited to payments for failed
tests, utilities or imperfections.

B. If the Contractor, at its own expense, removes the reason for withholding, then payment
shall be made for amount withheld.

C. District may apply such withheld amount or amounts to payment of such claims or
obligations at its discretion. In so doing, District shall make such payments on behalf of Contractor. If
any payment is so made by District, then such amount shall be considered as a payment made under
Contract by District to Contractor and District shall not be liable to Contractor for such payments made in
good faith. Such payments may be made without prior judicial determination of claim or obligation.
District will render Contractor an accounting of such funds disbursed on behalf of Contractor.

D. As an alternative to payment of such claims or obligations, District, in its sole discretion,
may reduce the total Contract price as provided in Article 48 entitled “ADJUSTMENTS TO
CONTRACT PRICE.”

E. Payment by the District shall be without prejudice to any other action by the District to
recover damages.

ARTICLE 49 EXCISE TAXES

If under Federal Excise Tax Law any transaction hereunder constitutes a sale on which a Federal
Excise Tax is imposed and the sale is exempt from such Federal Excise Tax because it is a sale to a State
or Local Government for its exclusive use, District, upon request, will execute documents necessary to
show (1) that District is a political subdivision of the State for the purposes of such exemption and (2) that
the sale is for the exclusive use of District. No Federal Excise Tax for such materials shall be included in
any bid price.

ARTICLE 50 TAXES

Bid price is to include any and all applicable sales taxes or other taxes that may be due in
accordance with Section 7051 of the Revenue and Taxation Code; Regulation 1521 of the State Board of
Equalization or any other tax codes that may be applicable.
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ARTICLE 51 NO ASSIGNMENT
Contractor shall not assign this Contract or any part thereof.
ARTICLE 52 NOTICE AND SERVICE THEREOF

A. Any notice from one party to the other or otherwise under Contract shall be in writing
and shall be dated and signed by party giving such notice or by a duly authorized representative of such
party. Any such notice shall not be effective for any purpose whatsoever unless served in one of the
following manners:

(D) If notice is given to District, by personal delivery thereof to District or by
depositing same in United States mail, enclosed in a sealed envelope addressed to
District, and sent by registered or certified mail with postage prepaid; (2) If notice s
given to Contractor by personal delivery thereof to said Contractor or to Contractor’s
superintendent at site of Project, or by depositing same in United States mail, enclosed in
a sealed envelope addressed to said Contractor at its regular place of business or at such
address as may have been established for the conduct of work under this Contract, and
sent by registered or certified mail with postage prepaid;(3) If notice is given to
surety or other person by personal delivery to such surety or other person or by
depositing same in United States mail, enclosed in a sealed envelope, addressed to such
surety or person at the address of such surety or person last communicated by surety or
other person to party giving notice, and sent by registered or certified mail with postage
prepaid.

ARTICLE 53 NO WAIVER

The failure of District in any one or more instances to insist upon strict performance of any of the
terms of this Contract or to exercise any option herein conferred shall not be construed as a waiver or
relinquishment to any extent of the right to assert or rely upon any such terms or option on any future
occasion.

ARTICLE 54 HAZARDOUS MATERIALS

In the event the Contractor encounters on the site material reasonably believed to be asbestos or
polychlorinated biphenyl (PCB) which has not been rendered harmless, the Contractor shall immediately
stop work in the area affected and report the condition to the District in writing. The work in the affected
area shall not thereafter be resumed except by written agreement of the District and Contractor if in fact
the material is asbestos or polychlorinated biphenyl (PCB) and has not been rendered harmless. The work
in the affected area shall be resumed in the absence of asbestos or polychlorinated biphenyl (PCB), or
when it has been rendered harmless, by written agreement of the District and Contractor.

ARTICLE 55 DISTRICT’S RIGHT TO CARRY OUT THE WORK

If Contractor defaults or neglects to carry out the work in accordance with the contract documents
or fails to perform any provision of this Contract, the owner may, after ten (10) calendar days’ written
notice to Contractor and without prejudice to any other remedy he may have, made good such
deficiencies. In such case an appropriate Change Order shall be issued deducting from the payments then
or thereafter due Contractor the cost of correcting such deficiencies, neglect or failure. If the payments
then or thereafter due Contractor are not sufficient to cover such amount, then Contractor shall pay the
difference to the Owner within ten (10) calendar days.
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ARTICLE 56 INDEMNIFICATION

A. Contractor agrees to and does hereby defend, indemnify and hold harmless the District,
the State of California and their officers, employees, agents and independent contractors from every claim
or demand made, and every liability, loss, damage, expense or attorneys fees of any nature whatsoever,
which may be incurred by reason of:

(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss
(including theft), or loss of use of, any property; (3) any failure or alleged failure to
comply with any provision of law or the Contract Documents; or (4) any other loss,
damage or expense, sustained by any person, firm or corporation or in connection with
the Work called for in this Agreement or the Contract Documents, except for liability
resulting from the sole or active negligence, or the willful misconduct of the District.

(b) Any bodily injury to or death of persons or damage to property caused by any
act, omission or breach of Contractor or any person, firm or corporation employed by
Contractor, either directly or by independent contract, including all damages or injury to,
loss (including theft), or loss of use of, any property, sustained by any person, firm or
corporation, including the District, arising out of or in any way connected with Work
covered by this Agreement or the Contract Documents, whether said injury or damage
occurs either on or off District property, but not for any loss, injury, death or damages
caused by the sole or active negligence or willful misconduct of the District.

(©) Any dispute between Contractor and Contractor’s
subcontractors/supplies/sureties, including, but not limited to, any failure or alleged
failure of the Contractor (or any person hired or employed directly or indirectly by the
Contractor) to pay any Subcontractor or Materialman of any tier or any other person
employed in connection with the Work and/or filing of any stop notice or mechanic’s lien
claims.

B. Contractor, at its own expense, cost, and risk, shall defend any and all claims, actions,
suits, or other proceedings that may be brought or instituted against the District, its officers, agents or
employees, on any such claim or liability, and shall pay or satisfy any judgment that may be rendered
against the District, its officers, agents or employees in any action, suit or other proceedings as a result
thereof.

ARTICLE 57 NON-UTILIZATION OF ASBESTOS MATERIAL

NO ASBESTOS OR ASBESTOS-CONTAINING PRODUCTS SHALL BE USED
IN THIS CONSTRUCTION OR IN ANY TOOLS, DEVICES, CLOTHING, OR
EQUIPMENT USED TO EFFECT THIS CONSTRUCTION.

Asbestos and/or asbestos-containing products shall be defined as all items containing, but not
limited to, chrysolite, amosite, anthophyllite, tremolite, and actinolite. Any or all material containing
greater than one-tenth of one percent (1%) asbestos shall be defined as asbestos-containing material. All
work or materials found to contain asbestos or work or material installed with asbestos-containing
equipment will be immediately rejected and this work will be removed at no additional cost to the
District.

Meadows Union Elementary School District
Roof Replacement at Wing 3
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ARTICLE 58 LIEN RELEASES

Contractor shall, at its own cost, defend, indemnify and hold harmless the District, its officers,
agents, employees, assigns, and successors in interest, from and against any and all liability, damages,
losses, claims, demands, actions, causes of action, and costs including attorney’s fees and expenses, or
any of them, arising from or attributable to a lien or stop notice filed and/or severed in connection with
the work.

ARTICLE 59 ALLOCATION OF COSTS

Contractor acknowledges that the projected cost of construction is potentially subject to change
due to unanticipated increases in construction costs. In the event of an increase in costs, Contractor may
be subject to an increase of up to ten percent (10%). In the event of any decrease in costs, the District
shall allocate a fair and reasonable portion of the savings for purposes of reducing the Contractor’s costs.
In considering such costs, the District shall utilize the Engineering-News Record Building Cost Index
history (“BCI”) applicable as of the date bids are awarded. As a result, it is agreed that the Contractor
shall be liable for its share of cost increases that exceed the BCI applicable the date bids are awarded
which is presently contemplated by the District in the Allocation of Costs set forth in Section 13.13 of the
General Conditions. For example, if the Project is built in 2005 and awarded in 2004, then the total
accumulated differential between the 2004 BCI and the 2005 BCI percentage will be factored into the
estimated cost per square foot of the Project. [i.e. ((BCI applicable at the time of construction - 4102)/
4102) * Per Square Foot Cost = Adjustment to Square Foot Cost. Note that this number can be a negative
number which adjusts price either up or down.] Notwithstanding any of the foregoing the District shall
not be liable to the extent any increased costs are the result of any unreasonable failure by the Contractor
to anticipate costs of labor, materials and supplies or timing in which materials are ordered.
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Technical Specifications
Meadows Union Elementary School District

2026 Roofing Project

Base Bid: Roof Replacement at Wing 3
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Meadows USD
Wing 3

SECTION 07550
MODIFIED BITUMINOUS MEMBRANE ROOFING

PART 1 GENERAL
1.1 SECTION INCLUDES

A. Provide all labor, equipment, and materials to install roofing system over the properly
prepared substrate for Meadows USD.

*All products listed in bold italics will be furnished by Meadows USD. All products not
listed in bold italics to be furnished by the Contractor. All

products listed in bold italics will be manufactured by The Garland Company and
purchased by Meadows USD using its authority under the CMAS schedule.*

Contract #: 4-20-56-0006B

B. Scope of Work:
a. Contractor is responsible to protect all finished surfaces with plywood, ram
board or appropriate material during demo process. Any damage to District
property will be the responsibility of the Contractor to repair.

b. Contractor is responsible for any costs and coordination of ACM abatement and
removal.
c. Tear off existing roof system to the lightweight insulating concrete (LWIC).

Contractor to include 5% LWIC replacement in base bid. If the replacement
amount exceeds 5%, the Contractor will be issued a change order based on the
sq. ft amount over 5% by the unit price amount. If the replacement amount is
less than 5%, the Contractor is to issue a credit to Meadows USD based on the
sq. ft amount under 5% by the unit price amount.

1) Contractor is required to provide unit pricing for new LWIC in base bid.

d. Mechanically attach nailable base sheet - HPR Tri-Base Premium - through
the LWIC using OMG CR-Base Sheet Fasteners per manufacturer’s approved
fastening patterns.

e. Install SBS modified base sheet — HPR Torchbase — by torch application
across the entire roof field.

f. Install SBS modified membrane with UV mineral — StressPly IV Plus UV
Mineral — by torch application across the entire roof field.

g. Curb and Wall Base Flashings: Apply new single cant strip at all curb/wall
details. Install SA Primer at 0.5 gal per sq.. Apply SBS modified base flashing
ply — SA Base IV — by self-adhered application extending 6” onto the field.
Overlap with a SBS modified flashing cap ply — StressPly IV Plus UV Mineral
—in all flashing areas extending 9” onto the field. All flashing plies are to be
secured with a termination bar and fastened every 8” o.c. Caulk above the
termination bar with Tuff-Stuff MS True White.

1) Three-course all curb corners with Flashing Bond mastic and GarMesh
6” with UV white Sunburst Roofing Minerals embedded.

h. Sheet Metal:
i. Edge Metal: Install new 22 ga kynar coated metal at all existing

07550-1



Meadows USD

Wing 3
locations.
ii. Counterflashing: Install new 22 ga kynar coated metal on all curbs.
iii. All new sheet metal is to match existing dimensions and be fabricated
from R-Mer SS Flat Stock. District to determine colors.
iv. Contractor responsible to field-verify all dimensions for new metal.
i Pipe, Vent & Fan Penetrations: Install new lead jacks over the finished roof
system. Prime the lead with Garla-Prime VOC and strip in with 12" StressPly
IV Plus UV Mineral. Seal base of all penetrations with Flashing Bond mastic
and UV white Sunburst Roofing Minerals embedded. Caulk collars with Tuff-
Stuff MS True White.
1) New PVC umbrella covers required on all penetrations.
2) Any details that cannot fit lead jacks are to receive Tuff-Flash Plus LO
liquid flashing with UV white Sunburst Roofing Minerals embedded.
Manufacturer approval required.
j- Conduit: All conduit to be placed on rubber blocks.
k. Contractor to provide a 5-year warranty for labor.
1.2 RELATED SECTIONS
A. Section 06100 - Rough Carpentry
B. Section 07220 - Insulation Board
C. Section 07620 - Sheet Metal Flashing and Trim
1.3 REFERENCES
A. ASTM D 41 - Standard Specification for Asphalt Primer Used in Roofing, Dampproofing, and
Waterproofing.
B. ASTM D 312 - Standard Specification for Asphalt used in Roofing.
C. ASTM D 451 - Standard Test Method for Sieve Analysis of Granular Mineral Surfacing for
Asphalt Roofing Products.
D. ASTM D 1970 - Specification for Sheet Materials, Self-Adhering Polymer Modified
Bituminous, Used as Steep Roofing Underlayment for Ice Dam Protection.
E. ASTM D 1079 Standard Terminology Relating to Roofing, Waterproofing and Bituminous
Materials.
F. ASTM D 1227 Standard Specification for Emulsified Asphalt Used as a Protective Coating
for Roofing.
G. ASTM D 1863 Standard Specification for Mineral Aggregate Used as a Protective Coating
for Roofing.
H. ASTM D 2178 Standard Specification for Asphalt Glass Felt Used in Roofing and

Waterproofing.
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l. ASTM D 2822 Standard Specification for Asphalt Roof Cement.
J. ASTM D 2824 Standard Specification for Aluminum-Pigmented Asphalt Roof Coating.

K. ASTM D 4601 Standard Specification for Asphalt Coated Glass Fiber Base Sheet Used in
Roofing.

L. ASTM D 5147 Standard Test Method for Sampling and Testing Modified Bituminous Sheet
Materials.

M.  ASTM D 6162 Standard Specification for Styrene Butadiene Styrene (SBS) Modified
Bituminous Sheet Materials Using a Combination of Polyester and Glass Fiber
Reinforcements.

N. ASTM D 6163 Standard Specification for Styrene Butadiene Styrene (SBS) Modified
Bituminous Sheet Materials Using Glass Fiber Reinforcements.

O. ASTM D 6164 - Standard Specification for Styrene Butadiene Styrene (SBS) Modified
Bituminous Sheet Materials Using Polyester Reinforcements.

ASTM E 108 - Standard Test Methods for Fire Test of Roof Coverings
Factory Mutual Research (FM): Roof Assembly Classifications.

National Roofing Contractors Association (NRCA): Roofing and Waterproofing Manual.

» o o T

Sheet Metal and Air Conditioning Contractors National Association, Inc. (SMACNA) -
Architectural Sheet Metal Manual.

-

Underwriters Laboratories, Inc. (UL): Fire Hazard Classifications.

Warnock Hersey (WH): Fire Hazard Classifications.

<

ANSI-SPRI ES-1 Wind Design Standard for Edge Systems used with Low Slope Roofing
Systems.

ASCE 7, Minimum Design Loads for Buildings and Other Structures
UL - Fire Resistance Directory.

FM Approvals - Roof Coverings and/or RoofNav assembly database.

N < X =

California Title 24 Energy Efficient Standards.

1.4 DESIGN / PERFORMANCE REQUIREMENTS
A. Perform work in accordance with all federal, state and local codes.
B. Exterior Fire Test Exposure: Class A fire-rated roof.

C. Energy Star: Roof System shall comply with the initial and aged reflectivity required by the
U.S. Federal Government's Energy Star program.

1.5 SUBMITTALS

A. Product Data: Submit product data, test reports, and certifications in accordance with quality
assurance and performance requirements specified herein.
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1.6

1.7

1.8

Manufacturer’'s Inspections: Provide letter from corporate officer of manufacturer stating
intent to provide inspections (3) per week, for the duration of the project.

Applicator Qualifications: Provide written certification from the roofing system manufacturer
dated within 30 days of the bid date certifying the applicator is currently authorized to install
the specified roof system and ability to provide the specified warranty.

Design Loads: Submit manufacturer's minimum design load calculations according to ASCE
7, Method 2 for Components and Cladding. In no case shall the design loads be taken to be
less than those specified herein.

Closeout Submittals: Provide manufacturer's maintenance instructions that include
recommendations for periodic inspection and maintenance of all completed roofing work.
Provide product warranty executed by the manufacturer. Assist Owner in preparation and
submittal of roof installation acceptance certification as may be necessary in connection with
fire and extended coverage insurance on roofing and associated work.

QUALITY ASSURANCE

A.
B.

Perform Work in accordance with NRCA Roofing and Waterproofing Manual.

Manufacturer Qualifications: Company specializing in manufacturing products specified with
documented ISO 9001 certification and minimum of twelve years of documented experience
and must not have been in Chapter 11 bankruptcy during the last five years.

Installer Qualifications: Company specializing in performing Work of this section with
minimum five years documented experience and a certified Pre-Approved Garland
Contractor.

Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all
phases of roofing work while roofing work is in progress.

Product Certification: Provide manufacturer's certification that materials are manufactured in
the United States and conform to requirements specified herein, are chemically and
physically compatible with each other, and are suitable for inclusion within the total roof
system specified herein.

Source Limitations: Obtain all components of roof system from a single manufacturer.
Secondary products that are required shall be recommended and approved in writing by the
roofing system Manufacturer. Upon request of the Owner, submit Manufacturer's written
approval of secondary components in list form, signed by an authorized agent of the
Manufacturer.

PRE-INSTALLATION MEETINGS

A.
B.

Convene minimum two weeks prior to commencing Work of this section.
Review installation procedures and coordination required with related Work.

Inspect and make notes of job conditions prior to installation:

1. Record minutes of the conference and provide copies to all parties present.

2. Identify all outstanding issues in writing designating the responsible party for follow-up
action and the timetable for completion.

3. Installation of roofing system shall not begin until all outstanding issues are resolved

to the satisfaction of the Owner and Manufacturer.

DELIVERY, STORAGE, AND HANDLING
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1.9

A.

Deliver and store products in manufacturer's unopened packaging with labels intact until
ready for installation.

Store all roofing materials in a dry place, on pallets or raised platforms, out of direct
exposure to the elements until time of application. Store materials at least 4 inches above
ground level and covered with "breathable" tarpaulins.

Stored in accordance with the instructions of the manufacturer prior to their application or
installation. Store roll goods on end on a clean flat surface except store KEE-Stone FB 60
rolls flat on a clean flat surface. No wet or damaged materials will be used in the application.

Store at room temperature wherever possible, until immediately prior to installing the roll.
During winter, store materials in a heated location with a 50 degree F (10 degree C)
minimum temperature, removed only as needed for immediate use. Keep materials away
from open flame or welding sparks.

Avoid stockpiling of materials on roofs without first obtaining acceptance from the
Manufacturer.

District reserves the right to have the Contractor store all materials on non-school property at
no additional charge to the District.

COORDINATION

A.

Coordinate Work with installing associated metal flashings as work of this section proceeds.

1.10 PROJECT CONDITIONS

A.

Maintain environmental conditions (temperature, humidity, and ventilation) within limits
recommended by manufacturer for optimum results. Do not install products under
environmental conditions outside manufacturer's absolute limits.

1.11 WARRANTY

A.

Upon completion of the work, provide the Manufacturer's written and signed NDL Warranty,
warranting that, if a leak develops in the roof during the term of this warranty, due either to
defective material or defective workmanship by the installing contractor, the manufacturer
shall provide the Owner, at the Manufacturer's expense, with the labor and material
necessary to return the defective area to a watertight condition.
1. Warranty Period:

a. 30 years from date of acceptance.

Installer is to guarantee all work against defects in materials and workmanship for a period
indicated following final acceptance of the Work.
1. Warranty Period:

a. 5 years from date of acceptance.

PART 2 PRODUCTS

2.1

MANUFACTURERS

Basis of Design: The Garland Company, Inc.; 3800 E. 91st St., Cleveland, OH 44105.

Local representative: Luke Foster (Ifoster@garlandco.com)

A.

Owner has no responsibility to provide any equipment for handling and / or loading the
materials to the Contractor’s trucks. Upon signature of receiving the materials, Contractor
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assumes full responsibility for all received materials. Any materials lost or stolen are the
responsibility of the Contractor to replace, including freight and tax charges.

B. Contractor must provide all labor to install Owner-supplied materials as part of their bid. All
materials not specifically included in this section will be the responsibility of the Contractor to
provide and install. Contractor to be responsible for all Garland materials in excess of Owner
purchased and furnished amount. Owner to provide material quantities matching the
specified amount below. Any additional Garland material required to complete this project is
the responsibility of the Contractor, including all freight and tax charges.

C. Maximum quantity of the OFCI CMAS materials which will be provided to the Contractor are
as follows:

Material Amount Unit
HPR Torchbase 81 Roll
StressPly IV Plus UV Mineral 118 Roll
HPR Tri-Base Premium 42 Roll
SA Primer 2 5 gal
SA Base IV 12 Roll
GarMesh 6" 6 Roll
Tuff-Stuff MS True White 48 Tube
R-Mer SS Flat Stock 44 Sheet
Flashing Bond 10 5 gal
Tuff-Flash Plus LO 3 3 gal
Pro-Stop FR 2 5 gal
Sunburst Roofing Minerals 3 Bag
Garla-Prime VOC 6 5 gal

2.2

23

TORCH APPLIED 2-PLY ROOF SYSTEM

A. Nailable Base Sheet: Mechanically attached to the prepared LWIC per manufacturers
approved fastening patterns:
1. HPR Tri-Base Premium

B. Base (Ply) Sheet: One ply bonded to the prepared substrate with torch application:
1. HPR Torchbase

C. Modified Cap Sheet: One ply bonded to the prepared substrate with torch application:
1. StressPly IV Plus UV Mineral

D. Flashing Base (Ply): One ply bonded to the prepared substrate with self-adhered
application:
1. SA Base IV

E. Flashing Cap Sheet: One ply bonded to the prepared substrate with torch application:
1. StressPly IV Plus UV Mineral

ACCESSORIES
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A.

Nails and Fasteners:
1. For LWIC:
a. OMG Assembled CR-Base Sheet Fasteners
1) One-piece, precision formed from G-90 galvanized steel, coated with C-
10 and assembled with a 2.75-in. (70 mm) diameter Galvalume plate.
a) Minimum 1” embedment required in the LWIC. Contractor to
determine and use the appropriate fasteners per NRCA
recommendations.
2. Other:

a. Non-ferrous metal or galvanized steel, except that hard copper nails shall be
used with copper; aluminum or stainless steel nails shall be used with
aluminum; and stainless steel nails shall be used with stainless steel, Fasteners
shall be self-clinching type of penetrating type as recommended by the deck
manufacturer. Fasten nails and fasteners flush-driven through flat metal discs
not less than 1 inch (25 mm) diameter. Omit metal discs when one-piece
composite nails or fasteners with heads not less than 1 inch (25 mm) diameter
are used.

Urethane Sealant Hybrid - Tuff-Stuff MS: One part, non-sag sealant as approved and
furnished by the membrane manufacturer for moving joints.

Butyl Tape: 100% solids, asbestos free and compressive tape designed to seal as
recommended and furnished by the membrane manufacturer.

Glass Fiber Cant - Glass Cant: Continuous triangular cross Section made of inorganic
fibrous glass used as a cant strip as recommended and furnished by the membrane

manufacturer.
1. Reduced sized cant strips required at areas with less than 6” base flashing height.

Primer - Garla-Prime VOC: Solvent-based asphalt roof primer.
Mastic - Flashing Bond: Asphalt based mastic.

Mesh - GarMesh 6”: Reinforcement scrim.

EDGE TREATMENT AND ROOF PENETRATION FLASHINGS

A.

Vents and Breathers: Heavy gauge aluminum and fully insulated vent that allows moisture
and air to escape but not enter the roof system as recommended and furnished by the
membrane manufacturer.

Drain Flashings should be 4lb (1.8kg) sheet lead formed and rolled.

Plumbing stacks should be 4Ib (1.8kg) sheet lead formed and rolled. All plumbing stacks are
to have the factory lead caps installed. Caulking and banding will not be acceptable on open
top pipe penetrations. On field fabricated flashings where a lead cap can’t be applied a lead
umbrella flashing is to be installed. Caulking and banding will be required with the specified

sealant.

Liquid Flashing - Tuff-Flash Plus LO: An asphaltic-polyurethane, low odor, liquid flashing
material designed for specialized details unable to be waterproofed with typical modified
membrane flashings.

1. Tensile Strength, ASTM D 412: 400 psi

2. Elongation, ASTM D 412: 300%

3. Density @77 deg. F 8.5 Ib/gal typical

Fabricated Flashings: Fabricated flashings and trim are specified in Section 07620.
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1. Fabricated flashings and trim shall conform to the detail requirements of SMACNA
"Architectural Sheet Metal Manual" and/or the CDA Copper Development Association
"Copper in Architecture - Handbook" as applicable.

Manufactured Roof Specialties: Shop fabricated copings, fascia, gravel stops, control joints,

expansion joints, joint covers and related flashings and trim are specified in Section 07710.

1. Manufactured roof specialties shall conform to the detail requirements of SMACNA
"Architectural Sheet Metal Manual" and/or the NRCA "Roofing and Waterproofing
Manual" as applicable.

PART 3 EXECUTION

3.1 EXAMINATION

A.
B.

Do not begin installation until substrates have been properly prepared.

Inspect and approve the deck condition, slopes and fastener backing if applicable, parapet
walls, expansion joints, roof drains, stack vents, vent outlets, nailers and surfaces and
elements.

Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has
been properly completed.

If substrate preparation and other conditions are the responsibility of another installer, notify
Manufacturer of unsatisfactory preparation before proceeding.

3.2 PREPARATION

A.

General: Clean surfaces thoroughly prior to installation.

1. Prepare surfaces using the methods recommended by the manufacturer for achieving
the best result for the substrate under the project conditions.

2. Fill substrate surface voids that are greater than 1/4 inch wide with an acceptable fill
material.

3. Roof surface to receive roofing system shall be smooth, clean, free from loose gravel,
dirt and debris, dry and structurally sound.

4. Wherever necessary, all surfaces to receive roofing materials shall be power broom
and vacuumed to remove debris and loose matter prior to starting work.

5. Do not apply roofing during inclement weather. Do not apply roofing membrane to
damp, frozen, dirty, or dusty surfaces.

6. Fasteners and plates for fastening components mechanically to the substrate shall

provide a minimum pull-out capacity of 300 Ibs. (136 k) per fastener. Base or ply
sheets attached with cap nails require a minimum pullout capacity of 40 Ib. per nail.

7. Prime decks where required, in accordance with requirements and recommendations
of the primer and deck manufacturer.

Lightweight Insulating Concrete Deck:

1. Lightweight insulating concrete decks are required to have a minimum thickness of 2
inches (51 mm), a minimum compressive strength of 125 psi (0.86 MPa) and a
minimum density of 22 pcf (352 kg/sm).

2. Install roof system immediately following deck curing to prevent damage from
exposure to precipitation. The deck manufacturer determines the minimum curing
time and maximum exposure limitations.

3. LWIC shall not be poured during rainy periods. Deck areas that have frozen before
they have cured shall be removed and replaced. Decks which receive precipitation
prior to installation of the roof membrane shall be checked for moisture content and
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dryness.

4. Lightweight insulating concrete decks are acceptable only on slopes up to 1 inch per
foot (83 mm/m).

5. Do not attach insulation directly to lightweight concrete decks. Over old, dry decks,

additional board insulation may be solidly mopped to an approved mechanically
attached anchor sheet (base sheet).

3.3 INSTALLATION - GENERAL

A.

Install modified bitumen membranes and flashings in accordance with manufacturer's
instructions and with the recommendations provided by the National Roofing Contractors
Association's Roofing & Waterproofing Manual, the Asphalt Roofing Manufacturers
Association, and applicable codes.

General: Avoid installation of modified bitumen membranes at temperatures lower than 40-

45 degrees F. When work at such temperatures unavoidable use the following precautions:

1. Take extra care during cold weather installation and when ambient temperatures are
affected by wind or humidity, to ensure adequate bonding is achieved between the
surfaces to be joined. Use extra care at material seam welds and where adhesion of
the applied product to the appropriately prepared substrate as the substrate can be
affected by such temperature constraints as well.

2. Unrolling of cold materials, under low ambient conditions must be avoided to prevent
the likelihood of unnecessary stress cracking. Rolls must be at least 40 degrees F at
the time of application. If the membrane roll becomes stiff or difficult to install, it must
be replaced with roll from a heated storage area.

Commence installation of the roofing system at the lowest point of the roof (or roof area),
working up the slope toward the highest point. Lap sheets shingle fashion so as to constantly
shed water

All slopes greater than 2:12 require back-nailing to prevent slippage of the ply sheets. Use
ring or spiral-shank 1 inch cap nails, or screws and plates at a rate of 1 fastener per ply
(including the membrane) at each insulation stop. Place insulation stops at 16 ft o.c. for
slopes less than 3:12 and 4 feet o.c. for slopes greater than 3:12. On non-insulated
systems, nail each ply directly into the deck at the rate specified above. When slope
exceeds 2:12, install all plies parallel to the slope (strapping) to facilitate backnailing. Install
4 additional fasteners at the upper edge of the membrane when strapping the plies.

3.4 INSTALLATION OF TORCH APPLIED 2-PLY ROOF SYSTEM

A.

Nailable Sheet: Install per manufacturer approved fastening patterns using the specified
OMG CR-Base sheet fasteners.

Base Ply: Install torch base sheet to a properly prepared substrate. Shingle in proper
direction to shed water on each area of roofing. If wood components are present at
perimeters, flashings and penetration locations, an intumescent primer must be applied to
the wood components prior to the application of the torch applied cap membrane. A self-
adhering base sheet, intended for use with torch-applied cap sheets must also be applied
around all perimeters, flashings, curbs and penetrations.

1. Lay out the roll in the course to be followed and unroll 6 feet (1.8 m).

2. Using a roofing torch, heat the surface of the coiled portion until the burn-off backer
melts away. At this point, the material is hot enough to lay into the substrate.
Progressively unroll the sheet while heating and press down with your foot to insure a
proper bond.

3. After the major portion of the roll is bonded, re-roll the first 6 feet (1.8 m) and bond it in
a similar fashion.
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4. Repeat this operation with subsequent rolls with side laps of 4 inches (101 mm) and
end laps of 8 inches (203 mm).

5. Give each lap a finishing touch by passing the torch along the joint and spreading the
melted bitumen evenly with a rounded trowel to insure a smooth, tight seal.

6. Extend underlayment 2 inches (50 mm) beyond top edges of cants at wall and
projection bases.

7. Install base flashing ply to all perimeter and projections details.

Modified Cap (Ply) Sheet: Over torch base sheet underlayment, lay out the roll in the course

to be followed and unroll 6 feet (1.8 m). Stagger seams over the torch base sheet seams.

1. Using a roofing torch, heat the surface of the coiled portion until the burn-off backer
melts away. At this point, the material is hot enough to lay into the substrate.
Progressively unroll the sheet while heating and press down with your foot to ensure a

proper bond.

2. After the major portion of the roll is bonded, re-roll the first 6 feet (1.8 m) and bond it in
a similar fashion.

3. Repeat this operation with subsequent rolls with side laps of 4 inches (101 mm) and
end laps of 8 inches (203 mm).

4. Give each lap a finishing touch by passing the torch along the joint and spreading the

melted bitumen evenly with a rounded trowel to ensure a smooth, tight seal.

Fibrous Cant Strips: Provide non-combustible perlite or glass fiber cant strips at all wall/curb
detail treatments where angle changes are greater than 45 degrees. Cant may be set in
approved cold adhesives, hot asphalt or mechanically attached with approved plates and
fasteners.

Wood Blocking, Nailers and Cant Strips: Provide wood blocking, nailers and cant strips as
specified in Section 06114.

1. Provide nailers at all roof perimeters and penetrations for fastening membrane
flashings and sheet metal components.

2. Wood nailers should match the height of any insulation, providing a smooth and even
transition between flashing and insulation areas.

3. Nailer lengths should be spaced with a minimum 1/8 inch gap for expansion and
contraction between each length or change of direction.

4. Nailers and flashings should be fastened in accordance with Factory Mutual "Loss

Prevention Data Sheet 1- 49, Perimeter Flashing" and be designed to be capable of
resisting a minimum force of 200 Ibs/lineal foot in any direction.

Metal Work: Provide metal flashings, counter flashings, parapet coping caps and thru-wall
flashings as specified in Section 07620 or Section 07710. Install in accordance with the
SMACNA "Architectural Sheet Metal Manual" or the NRCA Roofing Waterproofing manual.

Termination Bar: Provide a metal termination bar or approved top edge securement at the
terminus of all flashing sheets at walls and curbs. Fasten the bar a minimum of 8 inches (203
mm) o/c to achieve constant compression. Provide suitable, sealant at the top edge if
required.

Flashing Base Ply: Seal all curb, wall and parapet flashings with an application of mastic and

mesh on a daily basis. Do not permit conditions to exist that will allow moisture to enter

behind, around or under the roof or flashing membrane.

1. Prepare all walls, penetrations, expansion joints, and other surfaces to be flashed with
SA Primer at the rate of 0.5 gal per sq. Allow primer to dry tack free.

2. Apply self-adhered modified flashing base to the underlying base flashing ply.. Nail off
at a minimum of 8 inches (203 mm) o.c. from the finished roof at all vertical surfaces.

3. Solidly adhere the entire sheet of flashing membrane to the substrate. Tops of all
flashings that are not run up and over curb shall be secured through termination bar 6
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inches (152 mm) and sealed at top.

4. Coordinate counter flashing, cap flashings, expansion joints, and similar work with
modified bitumen roofing work.

5. Coordinate roof accessories, miscellaneous sheet metal accessory items, including
piping vents and other devices with the roofing system work.

l. Flashing Cap Ply: Install flashing cap sheets by the same application method used for the
base ply.

1. Seal curb, wall and parapet flashings with an application of mastic and mesh on a
daily basis. Do not permit conditions to exist that will allow moisture to enter behind,
around or under the roof or flashing membrane.

2. Prepare all walls, penetrations, expansion joints and where shown on the Drawings to
be flashed with required primer at the rate of 100 square feet per gallon. Allow primer
to dry tack free.

3. Adhere to the underlying base flashing ply with specified flashing ply adhesive unless
otherwise specified. Nail off at a minimum of 8 inches (203 mm) o.c. from the finished
roof at all vertical surfaces.

4. Coordinate counter flashing, cap flashings, expansion joints and similar work with
modified bitumen roofing work as specified.

5. Coordinate roof accessories, miscellaneous sheet metal accessory items with the
roofing system work.

6. All stripping shall be installed prior to flashing cap sheet installation.

7. Heat and scrape granules when welding or adhering at cut areas and seams to
granular surfaces at all flashings.

8. Secure the top edge of the flashing sheet using a termination bar only when the wall
surface above is waterproofed, or nailed 4 inches on center and covered with an
acceptable counter flashing.

3.5 CLEANING
A. Clean-up and remove daily from the site all wrappings, empty containers, paper, loose
particles and other debris resulting from these operations.
B. Remove asphalt markings from finished surfaces.
C. Repair or replace defaced or disfigured finishes caused by Work of this section.
3.6 PROTECTION
A. Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and the like to
protect personnel, roofs and structures, vehicles and utilities.
B. Protect exposed surfaces of finished walls with tarps to prevent damage.
C. Plywood for traffic ways required for material movement over existing roofs shall be not less
than 5/8 inch (16 mm) thick.
D. In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm)
recover board is required on new roofing.
3.7 FIELD QUALITY CONTROL

A.

Inspection: Provide manufacturer's field observations at start-up and three (3) days per week

through project completion. Provide a final inspection upon completion of the Work.

1. Warranty shall be issued upon manufacturer's acceptance of the installation.

2. Field observations shall be performed by a representative employed full-time by the
manufacturer and whose primary job description is to assist, inspect and approve
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membrane installations for the manufacturer.

Provide observation reports from the representative indicating procedures followed,
weather conditions and any discrepancies found during inspection.

Provide a final report from the representative, certifying that the roofing system has
been satisfactorily installed according to the project specifications, approved details
and good general roofing practice.

END OF SECTION
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SECTION 07550
MODIFIED BITUMINOUS MEMBRANE ROOFING

PART 1 GENERAL

1.1 SECTION INCLUDES

A.

Provide all labor, equipment, and materials to install roofing system over the properly
prepared substrate for Meadows USD.

*All products listed in bold italics will be furnished by Meadows USD. All products not
listed in bold italics to be furnished by the Contractor. All

products listed in bold italics will be manufactured by The Garland Company and
purchased by Meadows USD using its authority under the CMAS schedule.*

Contract #: 4-20-56-0006B

Site Map: 2,000 sq ft area highlighted in yellow

A ' ' L,

\_"

T

Scope of Work — Alternate No. 1:
a. Contractor is responsible to protect all finished surfaces with plywood, ram
board or appropriate material during demo process. Any damage to District
property will be the responsibility of the Contractor to repair.

b. Contractor is responsible for any costs and coordination of ACM abatement and
removal.
C. Tear off existing roof system to the lightweight insulating concrete (LWIC).

Contractor to include 5% LWIC replacement in base bid. If the replacement
amount exceeds 5%, the Contractor will be issued a change order based on the
sq. ft amount over 5% by the unit price amount. If the replacement amount is
less than 5%, the Contractor is to issue a credit to Meadows USD based on the
sq. ft amount under 5% by the unit price amount.

1) Contractor is required to provide unit pricing for new LWIC in base bid.

d. Mechanically attach nailable base sheet - HPR Tri-Base Premium - through
the LWIC using OMG CR-Base Sheet Fasteners per manufacturer’'s approved
fastening patterns.

e. Install SBS modified base sheet — HPR Torchbase — by torch application
across the entire roof field.

f. Install SBS modified membrane — StressPly IV Plus Mineral — by torch
application across the entire roof field.

g. Roof Field Tie-In: Apply a three-course of Tuff-Flash Plus LO and Grip

Polyester Soft 6” at the tie-in to existing roofing. Fully embed Sunburst
Roofing Minerals into the liquid flashing while wet.
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k.

Curb and Wall Base Flashings: Apply new single cant strip at all curb/wall
details. Install SA Primer at 0.5 gal per sq.. Apply SBS modified base flashing
ply — SA Base IV — by self-adhered application extending 6” onto the field.
Overlap with a SBS modified flashing cap ply — StressPly IV Plus Mineral — in
all flashing areas extending 9” onto the field. All flashing plies are to be secured
with a termination bar and fastened every 8” o.c. Caulk above the termination
bar with Tuff-Stuff MS True White.
1) Three-course all curb corners with Flashing Bond mastic and GarMesh
6” with UV white Sunburst Roofing Minerals embedded.

Sheet Metal:
i. Edge Metal: Install new 22 ga kynar coated metal at all existing
locations.

ii. Counterflashing: Install new 22 ga kynar coated metal on all curbs.

iii. All new sheet metal is to match existing dimensions and be fabricated
from R-Mer SS Flat Stock. District to determine colors.

iv. Contractor responsible to field-verify all dimensions for new metal.

Pipe, Vent & Fan Penetrations: Install new lead jacks over the finished roof
system. Prime the lead with Garla-Prime VOC and strip in with 12" StressPly
IV Plus Mineral. Seal base of all penetrations with Flashing Bond mastic and
UV white Sunburst Roofing Minerals embedded. Caulk collars with Tuff-Stuff
MS True White.

1) New PVC umbrella covers required on all penetrations.

2) Any details that cannot fit lead jacks are to receive Tuff-Flash Plus LO
liquid flashing with UV white Sunburst Roofing Minerals embedded.
Manufacturer approval required.

Conduit: All conduit to be placed on rubber blocks.

Contractor to provide a 5-year warranty for labor.

1.2 RELATED SECTIONS

A.
B.
C.
1.3 REFERENCES
A.

Section 06100 - Rough Carpentry

Section 07220 - Insulation Board

Section 07620 - Sheet Metal Flashing and Trim

ASTM D 41 - Standard Specification for Asphalt Primer Used in Roofing, Dampproofing, and
Waterproofing.

ASTM D 312 - Standard Specification for Asphalt used in Roofing.

ASTM D 451 - Standard Test Method for Sieve Analysis of Granular Mineral Surfacing for
Asphalt Roofing Products.

ASTM D 1970 - Specification for Sheet Materials, Self-Adhering Polymer Modified
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Bituminous, Used as Steep Roofing Underlayment for Ice Dam Protection.

E. ASTM D 1079 Standard Terminology Relating to Roofing, Waterproofing and Bituminous
Materials.

F. ASTM D 1227 Standard Specification for Emulsified Asphalt Used as a Protective Coating
for Roofing.

G. ASTM D 1863 Standard Specification for Mineral Aggregate Used as a Protective Coating
for Roofing.

H. ASTM D 2178 Standard Specification for Asphalt Glass Felt Used in Roofing and
Waterproofing.

l. ASTM D 2822 Standard Specification for Asphalt Roof Cement.
J. ASTM D 2824 Standard Specification for Aluminum-Pigmented Asphalt Roof Coating.

K. ASTM D 4601 Standard Specification for Asphalt Coated Glass Fiber Base Sheet Used in
Roofing.

L. ASTM D 5147 Standard Test Method for Sampling and Testing Modified Bituminous Sheet
Materials.

M.  ASTM D 6162 Standard Specification for Styrene Butadiene Styrene (SBS) Modified
Bituminous Sheet Materials Using a Combination of Polyester and Glass Fiber
Reinforcements.

N. ASTM D 6163 Standard Specification for Styrene Butadiene Styrene (SBS) Modified
Bituminous Sheet Materials Using Glass Fiber Reinforcements.

0. ASTM D 6164 - Standard Specification for Styrene Butadiene Styrene (SBS) Modified
Bituminous Sheet Materials Using Polyester Reinforcements.

ASTM E 108 - Standard Test Methods for Fire Test of Roof Coverings
Factory Mutual Research (FM): Roof Assembly Classifications.

National Roofing Contractors Association (NRCA): Roofing and Waterproofing Manual.

w» A o T

Sheet Metal and Air Conditioning Contractors National Association, Inc. (SMACNA) -
Architectural Sheet Metal Manual.

-

Underwriters Laboratories, Inc. (UL): Fire Hazard Classifications.

Warnock Hersey (WH): Fire Hazard Classifications.

<

ANSI-SPRI ES-1 Wind Design Standard for Edge Systems used with Low Slope Roofing
Systems.

ASCE 7, Minimum Design Loads for Buildings and Other Structures
UL - Fire Resistance Directory.

FM Approvals - Roof Coverings and/or RoofNav assembly database.

N <X X =

California Title 24 Energy Efficient Standards.
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1.5

1.6

DESIGN / PERFORMANCE REQUIREMENTS

A. Perform work in accordance with all federal, state and local codes.

B. Exterior Fire Test Exposure: Class A fire-rated roof.

C. Energy Star: Roof System shall comply with the initial and aged reflectivity required by the
U.S. Federal Government's Energy Star program.

SUBMITTALS

A. Product Data: Submit product data, test reports, and certifications in accordance with quality
assurance and performance requirements specified herein.

B. Manufacturer’'s Inspections: Provide letter from corporate officer of manufacturer stating
intent to provide inspections (3) per week, for the duration of the project.

C. Applicator Qualifications: Provide written certification from the roofing system manufacturer
dated within 30 days of the bid date certifying the applicator is currently authorized to install
the specified roof system and ability to provide the specified warranty.

D. Design Loads: Submit manufacturer's minimum design load calculations according to ASCE
7, Method 2 for Components and Cladding. In no case shall the design loads be taken to be
less than those specified herein.

E. Closeout Submittals: Provide manufacturer's maintenance instructions that include
recommendations for periodic inspection and maintenance of all completed roofing work.
Provide product warranty executed by the manufacturer. Assist Owner in preparation and
submittal of roof installation acceptance certification as may be necessary in connection with
fire and extended coverage insurance on roofing and associated work.

QUALITY ASSURANCE

A. Perform Work in accordance with NRCA Roofing and Waterproofing Manual.

B. Manufacturer Qualifications: Company specializing in manufacturing products specified with
documented ISO 9001 certification and minimum of twelve years of documented experience
and must not have been in Chapter 11 bankruptcy during the last five years.

C. Installer Qualifications: Company specializing in performing Work of this section with
minimum five years documented experience and a certified Pre-Approved Garland
Contractor.

D. Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all
phases of roofing work while roofing work is in progress.

E. Product Certification: Provide manufacturer's certification that materials are manufactured in
the United States and conform to requirements specified herein, are chemically and
physically compatible with each other, and are suitable for inclusion within the total roof
system specified herein.

F. Source Limitations: Obtain all components of roof system from a single manufacturer.

Secondary products that are required shall be recommended and approved in writing by the
roofing system Manufacturer. Upon request of the Owner, submit Manufacturer's written
approval of secondary components in list form, signed by an authorized agent of the
Manufacturer.
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1.7 PRE-INSTALLATION MEETINGS

A. Convene minimum two weeks prior to commencing Work of this section.
B. Review installation procedures and coordination required with related Work.
C. Inspect and make notes of job conditions prior to installation:
1. Record minutes of the conference and provide copies to all parties present.
2. Identify all outstanding issues in writing designating the responsible party for follow-up
action and the timetable for completion.
3. Installation of roofing system shall not begin until all outstanding issues are resolved

to the satisfaction of the Owner and Manufacturer.
1.8 DELIVERY, STORAGE, AND HANDLING

A. Deliver and store products in manufacturer's unopened packaging with labels intact until
ready for installation.

B. Store all roofing materials in a dry place, on pallets or raised platforms, out of direct
exposure to the elements until time of application. Store materials at least 4 inches above
ground level and covered with "breathable" tarpaulins.

C. Stored in accordance with the instructions of the manufacturer prior to their application or
installation. Store roll goods on end on a clean flat surface except store KEE-Stone FB 60
rolls flat on a clean flat surface. No wet or damaged materials will be used in the application.

D. Store at room temperature wherever possible, until immediately prior to installing the roll.
During winter, store materials in a heated location with a 50 degree F (10 degree C)
minimum temperature, removed only as needed for immediate use. Keep materials away
from open flame or welding sparks.

E. Avoid stockpiling of materials on roofs without first obtaining acceptance from the
Manufacturer.

F. District reserves the right to have the Contractor store all materials on non-school property at
no additional charge to the District.

1.9 COORDINATION
A. Coordinate Work with installing associated metal flashings as work of this section proceeds.
1.10 PROJECT CONDITIONS

A. Maintain environmental conditions (temperature, humidity, and ventilation) within limits
recommended by manufacturer for optimum results. Do not install products under
environmental conditions outside manufacturer's absolute limits.

111 WARRANTY

A. Installer is to guarantee all work against defects in materials and workmanship for a period
indicated following final acceptance of the Work.
1. Warranty Period:
a. 2 years from date of acceptance.
1) Area of repair only.

PART 2 PRODUCTS
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Material
HPR Torchbase

MANUFACTURERS

Basis of Design: The Garland Company, Inc.; 3800 E. 91st St., Cleveland, OH 44105.
Local representative: Luke Foster (Ifoster@garlandco.com)

A.

C.

Owner has no responsibility to provide any equipment for handling and / or loading the
materials to the Contractor’s trucks. Upon signature of receiving the materials, Contractor
assumes full responsibility for all received materials. Any materials lost or stolen are the

responsibility of the Contractor to replace, including freight and tax charges.

Contractor must provide all labor to install Owner-supplied materials as part of their bid. All
materials not specifically included in this section will be the responsibility of the Contractor to
provide and install. Contractor to be responsible for all Garland materials in excess of Owner

purchased and furnished amount. Owner to provide material quantities matching the

specified amount below. Any additional Garland material required to complete this project is
the responsibility of the Contractor, including all freight and tax charges.

Maximum quantity of the OFCI CMAS materials which will be provided to the Contractor are
as follows:

StressPly IV Plus Mineral
HPR Tri-Base Premium

SA Primer
SA Base IV

Tuff-Stuff MS True White

Flashing Bond

Tuff-Flash Plus LO
Pro-Stop FR

Sunburst Roofing Minerals

Garla-Prime VOC

2.2

TORCH APPLIED 2-PLY ROOF SYSTEM

A.

Nailable Base Sheet: Mechanically attached to the prepared LWIC per manufacturers

approved fastening patterns:

1.

Base (Ply) Sheet: One ply bonded to the prepared substrate with torch application:
1.

Modified Cap Sheet: One ply bonded to the prepared substrate with torch application:
1.

Flashing Base (Ply): One ply bonded to the prepared substrate with self-adhered

HPR Tri-Base Preimum

HPR Torchbase

StressPly IV Plus Mineral

application:

1.

SA Base IV
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E. Flashing Cap Sheet: One ply bonded to the prepared substrate with torch application:
1. StressPly IV Plus Mineral

F. Roof Surfacing: 7 day wait before applying.

1. StrataMax White
2.3 ACCESSORIES
A. Nails and Fasteners:
1. For LWIC:
a. OMG Assembled CR-Base Sheet Fasteners
1) One-piece, precision formed from G-90 galvanized steel, coated with C-
10 and assembled with a 2.75-in. (70 mm) diameter Galvalume plate.
a) Minimum 1” embedment required in the LWIC. Contractor to
determine and use the appropriate fasteners per NRCA
recommendations.
2. Other:

a. Non-ferrous metal or galvanized steel, except that hard copper nails shall be
used with copper; aluminum or stainless steel nails shall be used with
aluminum; and stainless steel nails shall be used with stainless steel, Fasteners
shall be self-clinching type of penetrating type as recommended by the deck
manufacturer. Fasten nails and fasteners flush-driven through flat metal discs
not less than 1 inch (25 mm) diameter. Omit metal discs when one-piece
composite nails or fasteners with heads not less than 1 inch (25 mm) diameter
are used.

B. Urethane Sealant Hybrid - Tuff-Stuff MS: One part, non-sag sealant as approved and
furnished by the membrane manufacturer for moving joints.

C. Butyl Tape: 100% solids, asbestos free and compressive tape designed to seal as
recommended and furnished by the membrane manufacturer.

D. Glass Fiber Cant - Glass Cant: Continuous triangular cross Section made of inorganic
fibrous glass used as a cant strip as recommended and furnished by the membrane
manufacturer.

1. Reduced sized cant strips required at areas with less than 6” base flashing height.

E. Primer - Garla-Prime VOC: Solvent-based asphalt roof primer.

F. Mastic - Flashing Bond: Asphalt based mastic.

G. Mesh - GarMesh 6”: Reinforcement scrim.

24 EDGE TREATMENT AND ROOF PENETRATION FLASHINGS

A.

Vents and Breathers: Heavy gauge aluminum and fully insulated vent that allows moisture
and air to escape but not enter the roof system as recommended and furnished by the
membrane manufacturer.

Drain Flashings should be 4lb (1.8kg) sheet lead formed and rolled.

Plumbing stacks should be 4Ib (1.8kg) sheet lead formed and rolled. All plumbing stacks are
to have the factory lead caps installed. Caulking and banding will not be acceptable on open
top pipe penetrations. On field fabricated flashings where a lead cap can’t be applied a lead
umbrella flashing is to be installed. Caulking and banding will be required with the specified

sealant.
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Liquid Flashing - Tuff-Flash Plus LO: An asphaltic-polyurethane, low odor, liquid flashing
material designed for specialized details unable to be waterproofed with typical modified
membrane flashings.

1. Tensile Strength, ASTM D 412: 400 psi

2. Elongation, ASTM D 412: 300%

3. Density @77 deg. F 8.5 Ib/gal typical

Fabricated Flashings: Fabricated flashings and trim are specified in Section 07620.

1. Fabricated flashings and trim shall conform to the detail requirements of SMACNA
"Architectural Sheet Metal Manual" and/or the CDA Copper Development Association
"Copper in Architecture - Handbook" as applicable.

Manufactured Roof Specialties: Shop fabricated copings, fascia, gravel stops, control joints,

expansion joints, joint covers and related flashings and trim are specified in Section 07710.

1. Manufactured roof specialties shall conform to the detail requirements of SMACNA
"Architectural Sheet Metal Manual" and/or the NRCA "Roofing and Waterproofing
Manual" as applicable.

PART 3 EXECUTION

3.1

3.2

EXAMINATION

A. Do not begin installation until substrates have been properly prepared.

B. Inspect and approve the deck condition, slopes and fastener backing if applicable, parapet
walls, expansion joints, roof drains, stack vents, vent outlets, nailers and surfaces and
elements.

C. Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has
been properly completed.

D. If substrate preparation and other conditions are the responsibility of another installer, notify
Manufacturer of unsatisfactory preparation before proceeding.

PREPARATION

A. General: Clean surfaces thoroughly prior to installation.

1. Prepare surfaces using the methods recommended by the manufacturer for achieving
the best result for the substrate under the project conditions.

2. Fill substrate surface voids that are greater than 1/4 inch wide with an acceptable fill
material.

3. Roof surface to receive roofing system shall be smooth, clean, free from loose gravel,
dirt and debris, dry and structurally sound.

4. Wherever necessary, all surfaces to receive roofing materials shall be power broom
and vacuumed to remove debris and loose matter prior to starting work.

5. Do not apply roofing during inclement weather. Do not apply roofing membrane to
damp, frozen, dirty, or dusty surfaces.

6. Fasteners and plates for fastening components mechanically to the substrate shall
provide a minimum pull-out capacity of 300 Ibs. (136 k) per fastener. Base or ply
sheets attached with cap nails require a minimum pullout capacity of 40 Ib. per nail.

7. Prime decks where required, in accordance with requirements and recommendations
of the primer and deck manufacturer.

B. Lightweight Insulating Concrete Deck:

1. Lightweight insulating concrete decks are required to have a minimum thickness of 2
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inches (51 mm), a minimum compressive strength of 125 psi (0.86 MPa) and a
minimum density of 22 pcf (352 kg/sm).

2. Install roof system immediately following deck curing to prevent damage from
exposure to precipitation. The deck manufacturer determines the minimum curing
time and maximum exposure limitations.

3. LWIC shall not be poured during rainy periods. Deck areas that have frozen before
they have cured shall be removed and replaced. Decks which receive precipitation
prior to installation of the roof membrane shall be checked for moisture content and

dryness.

4. Lightweight insulating concrete decks are acceptable only on slopes up to 1 inch per
foot (83 mm/m).

5. Do not attach insulation directly to lightweight concrete decks. Over old, dry decks,

additional board insulation may be solidly mopped to an approved mechanically
attached anchor sheet (base sheet).

3.3 INSTALLATION - GENERAL

A.

Install modified bitumen membranes and flashings in accordance with manufacturer's
instructions and with the recommendations provided by the National Roofing Contractors
Association's Roofing & Waterproofing Manual, the Asphalt Roofing Manufacturers
Association, and applicable codes.

General: Avoid installation of modified bitumen membranes at temperatures lower than 40-

45 degrees F. When work at such temperatures unavoidable use the following precautions:

1. Take extra care during cold weather installation and when ambient temperatures are
affected by wind or humidity, to ensure adequate bonding is achieved between the
surfaces to be joined. Use extra care at material seam welds and where adhesion of
the applied product to the appropriately prepared substrate as the substrate can be
affected by such temperature constraints as well.

2. Unrolling of cold materials, under low ambient conditions must be avoided to prevent
the likelihood of unnecessary stress cracking. Rolls must be at least 40 degrees F at
the time of application. If the membrane roll becomes stiff or difficult to install, it must
be replaced with roll from a heated storage area.

Commence installation of the roofing system at the lowest point of the roof (or roof area),
working up the slope toward the highest point. Lap sheets shingle fashion so as to constantly
shed water

All slopes greater than 2:12 require back-nailing to prevent slippage of the ply sheets. Use
ring or spiral-shank 1 inch cap nails, or screws and plates at a rate of 1 fastener per ply
(including the membrane) at each insulation stop. Place insulation stops at 16 ft o.c. for
slopes less than 3:12 and 4 feet o.c. for slopes greater than 3:12. On non-insulated
systems, nail each ply directly into the deck at the rate specified above. When slope
exceeds 2:12, install all plies parallel to the slope (strapping) to facilitate backnailing. Install
4 additional fasteners at the upper edge of the membrane when strapping the plies.

3.4 INSTALLATION OF TORCH APPLIED 2-PLY ROOF SYSTEM

A.

Nailable Sheet: Install per manufacturer approved fastening patterns using the specified
OMG CR-Base sheet fasteners.

Base Ply: Install torch base sheet to a properly prepared substrate. Shingle in proper
direction to shed water on each area of roofing. If wood components are present at
perimeters, flashings and penetration locations, an intumescent primer must be applied to
the wood components prior to the application of the torch applied cap membrane. A self-
adhering base sheet, intended for use with torch-applied cap sheets must also be applied
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around all perimeters, flashings, curbs and penetrations.

1. Lay out the roll in the course to be followed and unroll 6 feet (1.8 m).

2. Using a roofing torch, heat the surface of the coiled portion until the burn-off backer
melts away. At this point, the material is hot enough to lay into the substrate.
Progressively unroll the sheet while heating and press down with your foot to insure a
proper bond.

3. After the major portion of the roll is bonded, re-roll the first 6 feet (1.8 m) and bond it in
a similar fashion.

4. Repeat this operation with subsequent rolls with side laps of 4 inches (101 mm) and
end laps of 8 inches (203 mm).

5. Give each lap a finishing touch by passing the torch along the joint and spreading the
melted bitumen evenly with a rounded trowel to insure a smooth, tight seal.

6. Extend underlayment 2 inches (50 mm) beyond top edges of cants at wall and
projection bases.

7. Install base flashing ply to all perimeter and projections details.

Modified Cap (Ply) Sheet: Over torch base sheet underlayment, lay out the roll in the course

to be followed and unroll 6 feet (1.8 m). Stagger seams over the torch base sheet seams.

1. Using a roofing torch, heat the surface of the coiled portion until the burn-off backer
melts away. At this point, the material is hot enough to lay into the substrate.
Progressively unroll the sheet while heating and press down with your foot to ensure a

proper bond.

2. After the major portion of the roll is bonded, re-roll the first 6 feet (1.8 m) and bond it in
a similar fashion.

3. Repeat this operation with subsequent rolls with side laps of 4 inches (101 mm) and
end laps of 8 inches (203 mm).

4. Give each lap a finishing touch by passing the torch along the joint and spreading the

melted bitumen evenly with a rounded trowel to ensure a smooth, tight seal.

Fibrous Cant Strips: Provide non-combustible perlite or glass fiber cant strips at all wall/curb
detail treatments where angle changes are greater than 45 degrees. Cant may be set in
approved cold adhesives, hot asphalt or mechanically attached with approved plates and
fasteners.

Wood Blocking, Nailers and Cant Strips: Provide wood blocking, nailers and cant strips as
specified in Section 06114.

1. Provide nailers at all roof perimeters and penetrations for fastening membrane
flashings and sheet metal components.

2. Wood nailers should match the height of any insulation, providing a smooth and even
transition between flashing and insulation areas.

3. Nailer lengths should be spaced with a minimum 1/8 inch gap for expansion and
contraction between each length or change of direction.

4. Nailers and flashings should be fastened in accordance with Factory Mutual "Loss

Prevention Data Sheet 1- 49, Perimeter Flashing" and be designed to be capable of
resisting a minimum force of 200 Ibs/lineal foot in any direction.

Metal Work: Provide metal flashings, counter flashings, parapet coping caps and thru-wall
flashings as specified in Section 07620 or Section 07710. Install in accordance with the
SMACNA "Architectural Sheet Metal Manual" or the NRCA Roofing Waterproofing manual.

Termination Bar: Provide a metal termination bar or approved top edge securement at the
terminus of all flashing sheets at walls and curbs. Fasten the bar a minimum of 8 inches (203
mm) o/c to achieve constant compression. Provide suitable, sealant at the top edge if
required.

Flashing Base Ply: Seal all curb, wall and parapet flashings with an application of mastic and
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3.5

3.6

mesh on a daily basis. Do not permit conditions to exist that will allow moisture to enter

behind, around or under the roof or flashing membrane.

1. Prepare all walls, penetrations, expansion joints, and other surfaces to be flashed with
SA Primer at the rate of 0.5 gal per sq. Allow primer to dry tack free.

2. Apply self-adhered modified flashing base to the underlying base flashing ply.. Nail off
at a minimum of 8 inches (203 mm) o.c. from the finished roof at all vertical surfaces.

3. Solidly adhere the entire sheet of flashing membrane to the substrate. Tops of all
flashings that are not run up and over curb shall be secured through termination bar 6
inches (152 mm) and sealed at top.

4. Coordinate counter flashing, cap flashings, expansion joints, and similar work with
modified bitumen roofing work.
5. Coordinate roof accessories, miscellaneous sheet metal accessory items, including

piping vents and other devices with the roofing system work.

Flashing Cap Ply: Install flashing cap sheets by the same application method used for the

base ply.

1. Seal curb, wall and parapet flashings with an application of mastic and mesh on a
daily basis. Do not permit conditions to exist that will allow moisture to enter behind,
around or under the roof or flashing membrane.

2. Prepare all walls, penetrations, expansion joints and where shown on the Drawings to
be flashed with required primer at the rate of 100 square feet per gallon. Allow primer
to dry tack free.

3. Adhere to the underlying base flashing ply with specified flashing ply adhesive unless
otherwise specified. Nail off at a minimum of 8 inches (203 mm) o.c. from the finished
roof at all vertical surfaces.

4. Coordinate counter flashing, cap flashings, expansion joints and similar work with
modified bitumen roofing work as specified.
5. Coordinate roof accessories, miscellaneous sheet metal accessory items with the

roofing system work.

All stripping shall be installed prior to flashing cap sheet installation.

Heat and scrape granules when welding or adhering at cut areas and seams to

granular surfaces at all flashings.

8. Secure the top edge of the flashing sheet using a termination bar only when the wall
surface above is waterproofed, or nailed 4 inches on center and covered with an
acceptable counter flashing.

.

INSTALLATION OF SURFACING

A.

Prior to installation of surface coating, obtain approval from manufacturer as to work
completed. On average, at least 7 days are required prior to final surfacing.
1. Reflective Coating: StrataMax White
a. Allow all cold applied mastics and coating to properly dry and cure before
coating application.
b. Paint all exposed roofing with manufacturer's reflective coating installed at a
rate of one (3.0) gallons per square. Complete coverage is required in two
coats, at 1.5 gal per sq. each.

CLEANING

A.

Clean-up and remove daily from the site all wrappings, empty containers, paper, loose
particles and other debris resulting from these operations.

Remove asphalt markings from finished surfaces.

Repair or replace defaced or disfigured finishes caused by Work of this section.

07550-11



Meadows USD

Wing 3
3.7 PROTECTION
A. Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and the like to
protect personnel, roofs and structures, vehicles and utilities.
B. Protect exposed surfaces of finished walls with tarps to prevent damage.
C. Plywood for traffic ways required for material movement over existing roofs shall be not less
than 5/8 inch (16 mm) thick.
D. In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm)
recover board is required on new roofing.
3.8 FIELD QUALITY CONTROL

A.

Inspection: Provide manufacturer's field observations at start-up and three (3) days per week
through project completion. Provide a final inspection upon completion of the Work.
. Warranty shall be issued upon manufacturer's acceptance of the installation.
2. Field observations shall be performed by a representative employed full-time by the
manufacturer and whose primary job description is to assist, inspect and approve
membrane installations for the manufacturer.

3. Provide observation reports from the representative indicating procedures followed,
weather conditions and any discrepancies found during inspection.
4. Provide a final report from the representative, certifying that the roofing system has

been satisfactorily installed according to the project specifications, approved details
and good general roofing practice.

END OF SECTION

07550-12



Asbestos Test Results

Meadows Union Elementary School District

2026 Roofing Project

Wing 3

Meadows Union Elementary School District
Roof Replacement at Wing 3

2026 Roofing Project Page 87 of 87



ASBESTOS INSPECTION REPORT

For

MEADOWS UNION SCHOOL DISTRICT

WING 3 ROOF
2059 Bowker Road
El Centro, California 92243

Prepared For

MEADOWS UNION SCHOOL DISTRICT
2059 Bowker Road
El Centro, California 92243

Prepared By

¢ ENCORP

Engineering our Environment

16700 Valley View Avenue, Suite 100, La Mirada, California 90638
(714) 523- 9811 e Fax (714) 523-9810
www.encorp.net

April 6, 2026
ENCORP PROJECT NUMBER P26174.RES

“i Service, Quality, /ntegrity, andi€ommitment
"


http://www.encorp.net/

TABLE OF CONTENTS

LIMITED ASBESTOS INSPECTION REPORT

SAMPLE ANALYSIS

CERTIFICATIONS

FIELD INSPECTION DATA

LIMITATIONS



LIMITED ASBESTOS INSPECTION REPORT



LIMITED ASBESTOS INSPECTION REPORT

FACILITIES:, .........oovoiiiiin, MEADOWS UNION SCHOOL DISTRICT
WING 3 ROOF
2059 Bowker Road

El Centro, California 92243

INSPECTION DATE............ April 6, 2026

INTRODUCTION

The MEADOWS UNION SCHOOL DISTRICT retained ENCORP to conduct an asbestos inspection of the
WING 3 ROOF located at 2059 Bowker Road, El Centro, California 92243. The purpose of this inspection was
to identify suspect Asbestos Containing Materials (ACM’s) that may be impacted during the upcoming roof
replacement project at the site. The inspection was limited to the roofing materials only as directed by the
client. The inspection results that follow summarize the components tested, results, and recommendations
anticipating impact during improvements project.

Asbestos is a general term applied to a group of naturally occurring minerals which separate into fibers. This
fibrous material (e.g., Amosite, Chrysotile, Crocidolite, Tremolite, Anthophyllite, and Actinolite) are composed
of silicates of aluminum, magnesium and other metals which are incombustible and very difficult to destroy or
degrade. Asbestos has a tendency to break into a dust of tiny fibers which can float in the air and be inhaled
or swallowed. Asbestos inhalation exposure has been shown to increase the risk of developing lung cancer,
mesothelioma (cancer of the lining of the lung and/or abdomen.) and asbestosis (chronic lung disease), as
well as other damage to the lungs. Exposure occurs by breathing asbestos fibers produced as a fine dust
when asbestos is handled during fabrication, installation or removal. By definition Asbestos Containing
Materials (ACM) are any material or product which contain greater than 1 percent (1%) asbestos. CAL/OSHA
further regulates the content of asbestos in materials or products that contain greater than 1 tenth of a
percent (0.1%) of asbestos requiring work to be performed by a licensed abatement contractor, and asbestos
containing material containing 0.1% or less of asbestos requiring notification and training for the purpose of
worker protection.

ENCORP’s Certified Site Surveillance Technician, Mr. Jesus Roman (CSST No. 19-6450) completed the site
inspection under the direction of Certified Asbestos Consultant, Mr. Howard Baba (CAC No. 95-1791). Prior
to sample collection, ENCORP’s representatives conducted a visual investigation of the property to identify
and quantify all suspect asbestos containing materials. Upon completion of the visual investigation, building
materials were grouped into homogeneous categories and samples were collected from the suspect ACM’s
previously identified.

SAMPLING METHODOLOGY - ASBESTOS

ENCORP used a modified random sampling protocol to collect the samples of the suspect ACM’s. Each of
the suspect samples collected for this report were given a unique sample identification number and sealed
inside leak proof containers for shipment to the laboratory for analysis.

Asbestos bulk samples collected during this inspection were analyzed by ENCORP Environmental
Laboratory. ENCORP Environmental Laboratory is accredited by NIST/NVLAP for analysis of asbestos fibers
in bulk. PLM Bulk samples were analyzed by Polarized Light Microscopy (PLM)/Dispersion Staining
(EPA/600/R-93/116), ENCORP NVLAP Lab Code 200878-0, 16170 Valley View Ave, Suite 100, La Mirada,
CA 90638, 714-523-9811.

Because fibers with a diameter less than one micron will not be seen using PLM, a possibility exists that the
asbestos content of materials with low asbestos percentages (such as floor tiles and soils) could actually be
higher when analyzed by TEM, SEM, or X-ray diffraction.

LIMITED ASBESTOS INSPECTION REPORT MEADOW USD — WING 3 ROOF
MEADOW UNION SCHOOL DISTRICT ENCORP PROJECT NUMBER P26174.RES
Page 1



INSPECTION RESULTS - ASBESTOS

The following contains the summary of the suspect asbestos containing materials sampled during this
inspection, including the location and laboratory analysis. Positive ACM’s are distinguished in “bold”.
Samples collected and found not to contain asbestos are classified as being None Detected “ND”. The
complete sampling results can be found in the attachment section of this report.

SUMMARY OF SUSPECT MATERIALS TESTED
Wing 3 Roof
Sample Building . . " o Estimated % and type
No. Component Location of Material Condition Friability Quantity o Al
1 Roofing = ND
Roof Core w/ . Damaged Mastic Layer = ND
2 Wing 3 Roof NF L
3 Gypsum g (300 sq ) 750059 ft. | Felt=10% Chrysotile
Gypsum = ND
4 Gray/Black Roof
5 Penetration Wing 3 Roof G NF 60 sq. ft. 2% Chrysotile
6 Mastic

Conditions of materials are identified as follows: Good (G), Damaged (D), or Significantly Damaged (SD), Friable (F), Non-friable (NF).
The quantities listed are for budgetary purposes only. Contractors completing proposals for the removal of asbestos containing materials
are responsible for verifying the location, quantity, degree of difficulty and necessity for removing the identified material.

LIMITED ASBESTOS INSPECTION REPORT MEADOW USD — WING 3 ROOF
MEADOW UNION SCHOOL DISTRICT ENCORP PROJECT NUMBER P26174.RES
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CONCLUSION

Asbestos Containing Materials were identified in this scope of work. Asbestos containing material must be
removed by a licensed and trained asbestos abatement contractor.

Disturbance of 100 sq ft or more of materials above 1% asbestos requires the work to be done by a licensed
abatement contractor and may require notifications to the local AQMD/APCD and in accordance with
CAL/OSHA 1529 and 5208. Waste generated from this work is regulated as asbestos waste.

Where asbestos is present, Contractors should verify open deck conditions into classrooms and occupied
areas. Where open-deck areas and roofing materials are accessible, interior spaces should be protected with
deck ceiling containments or similar dust control measures to prevent nuisance dust or contamination from
roofing material removal.

Interior buildings should be verified for fireproofing and other surfacing materials which may become
dislodged during roofing constructions materials. These materials may contain asbestos or other hazardous
materials. Suspected materials should be protected to prevent contamination.

Additional asbestos containing may be present at this site. Care should be taken when demolishing
materials that will open wall cavities or sealed ceiling areas. If any additional known, assumed, or
suspected asbestos-containing materials or lead-based painted components are discovered during
renovation, remodeling or demolition activities, contact an environmental consultant to determine the
proper course of action.

Any suspect asbestos material encountered during demolition that is not shown in this report should be
sampled and analyzed prior to disturbance. Asbestos containing materials (ACM) should be removed by
a California trained and licensed abatement contractor in accordance with all governing regulations.
ENCORP also recommends that a California Certified Asbestos Consultant/Site Surveillance Technician
oversee the project to ensure that proper methods are being utilized. Sampling was limited to only areas
and materials indicated as being impacted.

Should you have any questions concerning this report, please contact me at (714) 523-9811. Thank you.

Respectfully submitted,

Howard Baba
Operations Manager, ENCORP

Certified Asbestos Consultant No. 95-1791
Lead Inspector/Risk Assessor No. LRC-00003404

LIMITED ASBESTOS INSPECTION REPORT MEADOW USD — WING 3 ROOF
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16700 VALLEY VIEW AVE. STE. 100 LA MIRADA, CALIFORNIA 90638

ENCORP ENVIRONMENTAL MANAGEMENT AND SERVICES  714) 523-9811 - FAX (714) 523-9810 - MAIN@ENCORP.NET - WWW.ENCORP.NET

Client Name: Reference Batch Number: 065790 Project Number: P26174 . RES
Client Address: Sampled Date: 4/6/2026 Date Received: 4/6/2026
Sampled By: JESUS ROMAN Date Analyzed: 4/13/2026

Facility Name: Meadows USD Wing 3 Roof
Facility Address: 2059 Bowker Road
El Centro, CA 92243

Analyzed By: KRISTINA MARTINEZ

LABORATORY TEST REPORT FOR BULK ASBESTOS FIBER ANALYSIS (PLM)

— —_— e ——— L

Sample ' SAMPLE DESCRIPTION | l CVE l
Field/ Client | Friable or
Number Number Sample Location/Activity Color Material Non. | Asbestos Non Asbestos (%)
841935A 001A WING 3 ROOF WHITE/BLACK  (FIBROUS) ROOF CORE NF 'NONE DETECTED 15% FIBROUS GLASS
85% MATRIX
841935B 001B WING 3 ROOF BLACK (HOMOGENEOUS) MASTIC NF NONE DETECTED  100% MATRIX
841935C 001C WING 3 ROOF BLACK (FIBROUS) ROOF FELT FR NONE DETECTED 75% CELLULOSE
25% MATRIX
841935D 001D  WING3ROOF  BROWNMWHITE  (FIBROUS)GYPSUM  FR  NONEDETECTED &% CELLULOSE
2% FIBROUS GLASS
93% MATRIX
841936A 002A WING 3 ROOF WHITE/BLACK (FIBROUS) ROOF CORE NF NONE DETECTED 15% FIBROUS GLASS
85% MATRIX
841936B 002B WING 3 ROOF BLACK (HOMOGENEOUS) MASTIC NF NONE DETECTED 100% MATRIX
 841936C 002C WING 3 ROOF BLACK/GRAY (FIBROUS) ROOF FELT FR 10% CHRYSOTILE 65% CELLULOSE
25% MATRIX
'841936D 002D WING 3 ROOF BROWN/WHITE (FIBROUS) GYPSUM FR NONE DETECTED 5% CELLULOSE
2% FIBROUS GLASS
93% MATRIX
-NOTES: ND=None Detected Asbestos is not quantifiable below the method detection limit of one (1) percent. Amphibole asbestos includes amosite, crocidolite, anthophyllite, tremolite and actinolite, (FR) = Friable, (NF) = Non-Friable.
Condition of sample is as received by the laboratory. Our policy is to retain all samples for a period of thirty days. Accredited by the National Voluntary Laboratory Accreditation Program and Environmental Laboratory Certification for
the specific scope of accreditation under NVLAP Lab Code 200878-0. This report applies only to the items as received. Results are repr ive of the pl bmitted and may not represent the entire materials from which the samples
were collected. This report is submitted for the exclusive use of the client to whom it is addressed. Any reproduction of this report or use of this Laboratory's name for advertising or publicity purposes without prior written authorization is
prohibited In addition, this report is not to be used to claim product endorsement by NVLAP, or any agency of the U.S. Government. Where applicable, layers or "sub-samples" are reported and the Total Asbestos % represents the
ite perc ge of all ple layers. These samples were quanitified using a calibrated visual esti Bulk ple(s) submitted were analyzed in accordance with the procedures EPA 600/R-93/116: Method for the Determination of

Asbestos in Bulk Building Materials, EPA ~ 40 CFR Appendix E to Subpart E of Part 763, Interim Method of the Determination of Asbestos in Bulk Insulation Samples. Page 10f 3



ENCORP enviRONMENTAL MANAGEMENT AND SERVICES

16700 VALLEY VIEW AVE. STE. 100 LA MIRADA, CALIFORNIA 90638

714) 523-9811 - FAX (714) 523-9810 - MAIN@ENCORP.NET - WWW.ENCORP.NET

Client Name:

Client Address: Sampled Date

Reference Batch Number:

065190
: 4/6/2026

Sampled By: JESUS ROMAN

Project Number: P26174 . RES
Date Received: 4/6/2026

Date Analyzed: 4/13/2026

Facility Name: Meadows USD Wing 3 Roof
Facility Address: 2059 Bowker Road
El Centro, CA 92243

Analyzed By: KRISTINA MARTINEZ

LABORATORY TEST REPORT FOR BULK ASBESTOS FIBER ANALYSIS (PLM)
i SAMPLE DESCRIPTION _
| Sample | gieig/ Client A . ; | Friable or CVE 'Non Asbestos (%
| Number Number Sample Location/Activity Color Material Non- Asbestos Non Asbestos (%)
841937A 003A WING 3 ROOF N o WHITE/BLACK  (FIBROUS) ROOF CORE NF NONE DETECTED 15% FIBROUS GLASS
85% MATRIX
© 841937B 003B WING 3 ROOF BLACK (HOMOGENEOUS) MASTIC NF NONE DETECTED  100% MATRIX
841937C 003C WING 3 ROOF BLACK (FIBROUS) ROOF FELT FR POSITIVE STOP
841937D 003D WING 3 ROOF BROWNWHITE  (FIBROUS) GYPSUM FR  NONEDETECTED 4% CELLULOSE
2% FIBROUS GLASS
93% MATRIX
841938 004 WING 3 ROOF GRAY/BLACK (HOMOGENEOUS) NF 2% CHRYSOTILE 98% MATRIX
GRAY/BLACK
PENETRATION MASTIC
841939 005 WING 3 ROOF GRAY/BLACK (HOMOGENEOUS) NF ~POSITIVE STOP
GRAY/BLACK
PENETRATION MASTIC
841940 006 WING 3 ROOF GRAY/BLACK (HOMOGENEOUS) NF POSITIVE STOP
GRAY/BLACK
PENETRATION MASTIC
-NOTES: ND=None Detected Asbestos is not quantifiable below the method detection limit of one (1) percent. Amphibole asbestos includ ite, crocidoli hophyllite, tr lite and actinolite. (FR) = Friable, (NF) = Non-Friable.

Condition of sample is as received by the laboratory. Our policy is to retain all samples for a period of thirty days. Accredited by the National Voluntary Laboratory Accreditation Program and Environmental Laboratory Certification for
the specific scope of accreditation under NVLAP Lab Code 200878-0. This report applies only to the items as received. Results are repr ive of the pl bmitted and may not represent the entire materials from which the samples
were collected. This report is submitted for the exclusive use of the client to whom it is addressed. Any reproduction of this report or use of this Laboratory's name for advertising or publicity purposes without prior written authorization is
prohibited.In addition, this report is not to be used to claim product endorsement by NVLAP, or any agency of the U.S. Government. Where applicable, layers or "sub-samples” are reported and the Total Asbestos % represents the
composite percentage of all sample layers. These samples were quanitified using a calibrated visual estimate. Bulk sample(s) submitted were analyzed in accordance with the procedures EPA 600/R-93/116: Method for the Determination of

Asbestos in Bulk Building Materials, EPA — 40 CFR Appendix E to Subpart E of Part 763, Interim Method of the Determi of Asb in Bulk Insulation Samples. Page 2 of 3




16700 VALLEY VIEW AVE. STE. 100 LA MIRADA, CALIFORNIA 90638
ENCO RP ENVIRONMENTAL MANAGEMENT AND SERVICES  714) 523-9811 - FAX (714) 523-9810 - MAIN@ENCORP.NET - WWW.ENCORP.NET

Client Name: Reference Batch Number: 065790 Project Number: P26174 . RES
Client Address: Sampled Date: 4/6/2026 Date Received: 4/6/2026
Sampled By: JESUS ROMAN Date Analyzed: #/13/2026

Facility Name: Meadows USD Wing 3 Roof ]
Facility Address: 2059 Bowker Road Analyzed By: KRISTINA MARTINEZ

El Centro, CA 92243

LABORATORY TEST REPORT FOR BULK ASBESTOS FIBER ANALYSIS (PLM)

- —

SAMPLE DESCRIPTION ' CVE
Sample | Eielg/ Client — — | Friable or INon Asbestos (%
' Number Number Sample Location/Activity Color Material Non- Asbestos [Non Asbestos (%)
Notes: .
APPROVED SIGNATURE \L \/—x
/—'I;g I\‘/linﬁerJ
-NOTES: ND=None Detected Asbestos is not quantifiable below the method detection limit of one (1) percent. Amphibole asbestos includes ite, crocidolite, anthophyllite, tremolite and actinolite. (FR) = Friable, (NF) = Non-Friable.

Condition of sample is as received by the laboratory. Our policy is to retain all samples for a period of thirty days. Accredited by the National Voluntary Laboratory Accreditation Program and Environmental Laboratory Certification for
the specific scope of accreditation under NVLAP Lab Code 200878-0. This report applies only to the items as received. Results are representative of the samples submitted and may not represent the entire materials from which the samples
were collected. This report is submitted for the exclusive use of the client to whom it is addressed. Any reproduction of this report or use of this Laboratory’s name for advertising or publicity purposes without prior written authorization is
prohnbnted In addition, this report is not to be used to claim product endorsement by NVLAP, or any agency of the U.S. Govemment Where applicable, layers or "sub-samples" are reported and the Total Asbestos % represents the

perc ge of all ple layers. These samples were quanitified using a calibrated visual estimate. Bulk le(s) submitted were analyzed in accordance with the procedures EPA 600/R-93/116: Method for the Determination of
Asbestos in Bulk Building Materials, EPA — 40 CFR Appendix E to Subpart E of Part 763, Interim Methed of the Dc.u ination of Asb in Bulk Insulation Samples. Page 3 of 3
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Engineering our Environment

Asbestos Bulk Analysis: ~ PY PLM Bulk [ 1000 Point Count

16700 Valley View Avenue, Suite 100
La Mirada, California 90638

Tel (714)523-9811

Fax (714) 523-9810
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ENCORP Laboratory Services 16700 Valley View Avenue, Suite 100 La Mirada California 90638

Office (714) 523-9811_Fax (714) 523-9810
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lll. CERTIFICATIONS



16700 Valley View Avenue
Suite 100

La Mirada, California 90638
p: 714.523.9811
Engmeenng our Environment f. 714 523.9810

State of California
Division of Occupational Safety and Health
Certified Site Surveillance Technician

Jesus Roman

Nare

Cer/‘n’ﬂbatlon NQ‘JMO
Expires on 03/1212027

This camticnwasi by mw:on of
Occupang) | $at horized
oycSecg ﬂ!jo«‘?(*q of f Busa‘;saand
Professgas Cocsa®. ™"

i‘\c D P H STATE OF CALIFORNIA

DEPARTMENT OF PUBLIC HEALTH
California Department of
Public Health

LEAD-RELATED CONSTRUCTION CERTIFICATE

INDIVIDUAL: CERTIFICATE TYPE: NUMBER: EXPIRATION DATE:

Lead Sampling Technician LRC-00001288 10/25/2026

Jesus Roman

Disclaimer: This document alone should not be relied upon to confirm certification status. Compare the individual’s photo and name to another valid form of
government issued photo identification. Verify the individual’s certification status by searching for Lead-Related Construction Professionals at
www.cdph.ca.gov/programs/clppb or calling (800) 597-LEAD

www.encorp.net



e, 16700 Valley View Avenue
- Suite 100
La Mirada, California 90638

p: 714.523.9811

Engineering our Environment 714 BoB 681D

State of California
Division of Occupational Safety and Health
Certified Asbestos Consultant

Howard M Baba ‘

i

Certification No 9_5—1791 -
Expires on 08/29/2026

This ceRificaton was EElef by the fnson of
Diecupeton) Satery d Helmhas authonzed
by Sectons | 180-EL5e of (N Bugness and

-'=.:-'_|I'|:1.'.ucr-‘5 Cofe: ™

DEPARTMENT OF PUBLIC HEALTH ) ;},
California Department of \\
Public Health Cauipor?

R
%“\c D P H STATE OF CALIFORNIA ;{f . 3 e;:%

LEAD-RELATED CONSTRUCTION CERTIFICATE

INDIVIDUAL: CERTIFICATE TYPE: NUMBER: EXPIRATION DATE:
Lead Supervisor LRC-00011254 5/25/2027
Lead Inspector/Assessor LRC-00003404 10/3/2026
Howard Baba

Disclaimer: This document alone should not be relied upon to confirm certification status. Compare the individual’s photo and name to another valid form of
government issued photo identification. Verify the individual’s certification status by searching for Lead-Related Construction Professionals at
www.cdph.ca.gov/programs/clppb or calling (800) 597-LEAD

www.encorp.net




United States Department of Commerce
National Institute of Standards and Technology
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Certificate of Accreditation to ISO/IEC 17025:2017

NVLAP LAB CODE: 200878-0

ENCORP
La Mirada, CA

is accredited by the National Voluntary Laboratory Accreditation Program for specific services,
listed on the Scope of Accreditation, for:

Asbestos Fiber Analysis

This laboratory is accredited in accordance with the recognized Intemational Standard ISO/IEC 17025:2017.
This accreditation demonstrates technical competence for a defined scope and the operation of a laboratory quality
management system (refer to joint ISO-ILAC-IAF Communique on ISO/IEC 17025).

T OF
&
2025-07-01 through 2026-06-30 * i
% ' 1
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Effective Dates For the National Voluntary Laboratory Accreditation Program
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HOMOGENEOUS MATERIALS INSPECTION FORM
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V. LIMITATIONS



LIMITATIONS
Conditions described in this report are as found at the time of investigation, unless otherwise stated.

ENCORP analyzed only the substances, conditions, and locations described in this report at the time
indicated. No inferences regarding other substances, conditions, location or time can be made unless
specifically stated in this report. ENCORP’s inspection was limited to accessible materials identified by the
client that may be impacted in upcoming renovation activities only for the purpose of this survey.

Because fibers with a diameter less than one micron will not be seen using PLM, a possibility exists that the
asbestos content of materials with low asbestos percentages (such as floor tiles and soils) could actually be
higher when analyzed by TEM, SEM, or X-ray diffraction.

This report is intended for the use listed in the section of this report titled “INTRODUCTION”. The use of this
report in any manner other than that listed in the Introduction requires the written consent of ENCORP. This
report must be presented in its entirety.

The conclusions and recommendations presented are based on the agreed upon scope of work outlined in
this report. ENCORP makes no warranties or guarantees as to the accuracy or completeness of information
obtained from information provided or compiled by others. Note that information exists beyond the scope of
this investigation. Additional information, which was outside this scope of work, not found, or available to
ENCORP at the time of writing this report, may result in a modification of the conclusions and
recommendations presented. This report is not a legal opinion. The services performed by ENCORP have
been conducted in a manner consistent with a level of care ordinarily exercised by members of our profession
currently practicing under similar conditions. No other warranty, expressed or implied, is made.

LIMITED ASBESTOS INSPECTION REPORT MEADOW USD — WING 3 ROOF
MEADOW UNION SCHOOL DISTRICT ENCORP PROJECT NUMBER P26174.RES



	1. DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION – As of March 1, 2015 all contractors bidding on a public works project must be registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5. http://www.dir.ca.gov/Publ...
	2. Preparation of Bid Form.  Proposals under these specifications shall be submitted on the blank forms furnished herewith at the time and place stated in the Notice Inviting Bids.  All blanks in the bid form must be appropriately filled in, and all p...
	3. Bid Security.  Each bid must be accompanied by one of the following forms of bidder’s security: (1) cash; (2) a cashier’s check made payable to the District; (3) a certified check made payable to the District; or (4) a bidder’s bond executed by a C...
	4. Signature.  The bid form, all bonds, the Agreement, and all Guarantees must be signed in permanent ink in the name of the bidder and must bear the signature of the person or persons duly authorized to sign the bid.
	5. Modifications.  Changes in or additions to the bid form, recapitulations of the work bid upon, alternative proposals, or any other modification of the bid form which is not specifically called for in the contract documents may result in the Distric...
	6. Erasures, Inconsistent or Illegible Bids.  The bid submitted must not contain any erasures, interlineations, or other corrections unless each such correction creates no inconsistency and is suitably authenticated by affixing in the margin immediate...
	7. Examination of Site and Contract Documents.  Each bidder shall visit the site of the proposed work and become fully acquainted with the conditions relating to the construction and labor so that the facilities, difficulties, and restrictions attendi...
	8. Withdrawal of Bids.  Any bid may be withdrawn, either personally or by written request, at any time prior to the scheduled closing time for receipt of bids.  The bid security for bids withdrawn prior to the scheduled closing time for receipt of bid...
	9. Agreements, Insurance, and Bonds.  The Agreement form which the successful bidder, as CONTRACTOR, will be required to execute, and the form of the bonds and insurance endorsements which such CONTRACTOR will be required to furnish, are included in t...
	10. Interpretation of Plans and Documents.  If any prospective bidder is in doubt as to the true meaning of any part of the contract documents, or finds discrepancies in, or omissions from the drawings and specifications, a written Request for Clarifi...
	11. All RFC’s (Request for Clarification) regarding the bid shall be addressed to Meadows Union Elementary School District to the attention of Cynthia Beltran. Each request shall be submitted in writing via email only to cbeltran@musdk8.net with the B...
	Any interpretation or correction of the contract documents will only be made by addendum duly issued, and a copy of such addendum will be mailed or delivered to each contractor confirmed as attending the mandatory Pre-bid conference. Bidders are prima...
	12. Bidders Interested in More Than One Bid.  No person, firm, or corporation shall be allowed to make, or file, or be interested in more than one prime bid for the same work unless alternate bids are specifically called for.  A person, firm, or corpo...
	13. Award of Contract.  The District reserves the right to reject any or all bids, or to waive any irregularities or informalities in any bids or in the bidding.  The award of the contract, if made by the District, will be by action of the governing b...
	14. Substitution Alternate.  If the proposed Alternate is accepted by the District, the Work described under Alternate No 1 shall be performed in lieu of the Base Bid Work, and the Base Bid Work shall not be performed.
	15. Evidence of Responsibility.  Upon the request of the District, a bidder whose bid is under consideration for the award of the contract shall submit promptly to the District satisfactory evidence showing the bidder’s financial resources, surety and...
	16. Listing Subcontractors.  Each bidder shall submit with his bid, on the form furnished with the contract documents, a list of the names, license numbers and locations of the places of business of each subcontractor who will perform work or labor or...
	17. Workers’ Compensation.  In accordance with the provisions of Labor Code Section 3700, the successful bidder as the CONTRACTOR shall secure payment of compensation to all employees.  The CONTRACTOR shall sign and file with the District the followin...
	18. Contractor’s License.  To perform the work required by this notice, the CONTRACTOR must possess a valid Contractor’s License at the time of bid opening as noted in the Notice Inviting Bids, and the CONTRACTOR must maintain the license throughout t...
	19. Anti-Discrimination.  It is the policy of the District that in connection with all work performed under contracts, there be no discrimination against any prospective or active employee engaged in the work because of race, color, ancestry, national...
	20. Hold Harmless.  CONTRACTOR shall defend, indemnify and hold harmless District, the State of California and their officers, employees, agents and independent contractors from all liabilities, claims, actions, liens, judgments, demands, damages, los...
	(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss (including theft), or loss of use of, any property; (3) any failure or alleged failure to comply with any provision of law or the Contract Documents; or (4) any oth...
	(b) Any bodily injury to or death of persons or damage to property caused by any act, omission or breach of CONTRACTOR or any person, firm or corporation employed by CONTRACTOR, either directly or by independent contract, including all damages or inju...
	(c) Any dispute between CONTRACTOR and CONTRACTOR’s subcontractors/supplies/sureties, including, but not limited to, any failure or alleged failure of the Contractor (or any person hired or employed directly or indirectly by the Contractor) to pay any...

	21. Preference for Materials and Substitutions.
	a) One Product Specified.  Unless the plans and specifications state that no substitution is permitted, whenever the contract documents indicate any specific article, device, equipment, product, material, fixture, patented process, form, method, const...
	(b) Request for Substitution.  Any request for substitutions pursuant to Public Contracts Code Section 3400 must be made on the form set forth in the contract documents and included with the bid.
	Bidder may, unless otherwise stated, offer any material, process, article, etc., which is materially equal or better in every respect to that so indicated or specified (“Specified Item”) and will completely accomplish the purpose of the contract docum...

	22. Disqualification of Bidders and Proposals.  More than one proposal for the same work from any individual, firm, partnership, corporation, or association under the same or different names will not be accepted; and reasonable grounds for believing t...
	23. Unbalanced or Altered Bids.  Proposals in which the prices are obviously unbalanced, and those which are incomplete or show any alteration of form, or contain any additions or conditional or alternate bids that are not called for or otherwise perm...
	24. Employment of Apprentices.  The CONTRACTOR and all Subcontractors shall comply with the District’s Labor Compliance Program and provisions of California Labor Code including, but not limited to sections 1777.5, 1777.6, and 1777.7 concerning the em...
	25. Non-Collusion Affidavit.  Public Contract Code Section 7106 requires bidders to submit an affidavit of non-collusion with their bids.  This form is included with the bid package and must be signed and dated by the bidder under penalty of perjury. ...
	26. Wage Rates, Travel and Subsistence.
	(c) Pursuant to Labor Code Sections 1770 et. seq., the District has obtained from the Director of the Department of Industrial Relations the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work in the...
	(d) Any worker employed to perform work on the Project and such work is not covered by any classification listed in the published general prevailing wage rate determinations or per diem wages determined by the Director of the Department of Industrial ...
	(e) Holiday and overtime work, when permitted by law, shall be paid for at the rate set forth in the prevailing wage rate determinations issued by the Director of the Department of Industrial Relations or at least one and one-half (1½) times the speci...
	(f) The CONTRACTOR shall post, at appropriate, conspicuous, weatherproof points at the site, a schedule showing all determined minimum wages actually earned.
	(g) These per diem rates, including holiday and overtime work, and employer payments for health and welfare, pension, vacation, and similar purposes, are on file at the administrative office of the District, located as noted above and are also availab...

	27. No Telephone or Facsimile Availability.  No telephone or facsimile machine will be available to bidders on the District premises at any time.
	28. Protest Process.  Any bid protest by any Bidder regarding any other bid must be submitted in writing to the District, before 5:00 p.m. of the fifth (5th) business day following the bid opening.  The protest must contain a complete statement of any...
	1.  In The event of a conflict between the written and numeric version of the quote, the written will prevail.
	2. It is understood that the District reserves the right to reject any bid or remove any site from the project without need for re-bid of the other sites.
	a) Publishing a statement, notifying employees that the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited in the person’s or organization’s workplace, and specifying actions which will be take...
	b) Establishing a drug-free awareness program to inform employees about all of the following:
	1) The dangers of drug abuse in the workplace;
	2) The person’s or organization’s policy of maintaining a drug-free workplace;
	3) The availability of drug counseling, rehabilitation and employee-assistance programs; and
	4) The penalties that may be imposed upon employees for drug abuse violations;

	c) Requiring that each employee engaged in the performance of the contract or grant be given a copy of the statement required by subdivision (a) and that, as a condition of employment on the contract or grant, the employee agrees to abide by the terms...


	ARTICLE 1 DEFINITIONS
	5. Contractor, District are those mentioned as such in the Agreement.  They are treated throughout the contract as if they are of singular number and neuter gender.
	6. Locality in which the work is performed means the county in which the public work is done.
	7. Project is the planned undertaking as provided for in the contract documents by District and Contractor.
	8. Provide shall include “provide complete in place”, that is, “furnish & install”.
	9. Safety Orders are those issued by the Division of Industrial Safety an OSHA Safety and Health Standards for construction.
	10. Standards, Rules and Regulations referred to are recognized printed standards and shall be considered as one and a part of these specifications within limits specified.
	11. Subcontractor, as used herein, includes those having direct contract with Contractor and one who furnishes material worked to a special design according to plans, drawings, and specifications for this work, but does not include one who merely furn...
	12. Surety is the person, firm, or corporation that executes as surety the Contractor’s Performance Bond and Payment Bond.
	13. Work of the Contractor or subcontractor includes labor or materials (including, without installation, equipment and appliances) or both, incorporated in, or to be incorporated in the construction covered by the complete Contract.
	14. Workers include laborer, worker or mechanic.
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