

REVISED PROPOSAL

UV LIGHT INSTALLATION  
AND RELATED WORK

SHARON CENTER SCHOOL  
80 HILLTOP ROAD  
SHARON, CT

Date 3/3/2021

To: Samuel J. Herrick  
Business Manager  
Regional School District No. 1  
246 Warren Turnpike Road  
Falls Village, CT 06031-1600

Pursuant to and in compliance with your "Invitation to Bid" relating thereto, the undersigned,

Electroserve LLC

(Name of Firm)

having visited the site and carefully examined the Drawings, Contract Documents and complete Specifications dated February 9, 2021, together with all Addenda issued and received prior to the scheduled closing time for receipt of Bids as prepared by the Architect; Jacunski Humes Architects, LLC, 15 Massirio Drive, Suite 101, Berlin, CT; hereby offers and agrees as follows:

To provide all labor, materials, equipment, appliances and whatsoever else necessary to construct and properly finish all work in connection with the,

UV LIGHT INSTALLATION  
AND RELATED WORK  
SHARON CENTER SCHOOL  
80 HILLTOP ROAD

Sharon, Connecticut, to the satisfaction of the Architect and the Owner for the Base Bid Lump Sum of:

Thirty one thousand eight hundred fifty two (\$31,852.00)

ALTERNATES

---

The undersigned Bidder further proposes and agrees that should the following Alternates be accepted and included in the Contract, the amount of the Lump Sum Bid, as heretofore stated, shall be adjusted by the amount of said Alternate. All materials and workmanship shall be in strict accordance with the Drawings and Specifications and shall be in place prices.

DEDUCT ALTERNATE NO. 1

For the provision of all materials, labor, equipment, and whatsoever else necessary to provide lower UV lighting intensity as indicted within the "UV Light Schedule (Deduct Alternate)", deduct from the Base Bid Lump Sum the Lump Sum Price of:

DEDUCT: Three thousand's six hundred's (\$ 3,600.00 )

VOLUNTARY ALTERNATE

The contractor may provide voluntary alternate designs with alternate pricing with similar sanitization performance that may provide reduced construction duration:

ADD or DEDUCT: \_\_\_\_\_ (\$ \_\_\_\_\_ )

VOLUNTARY ALTERNATE Revised Substantial Completion Date: \_\_\_\_\_ 2021

Note: If not bidding on the VOLUNTARY ALTERNATE, leave the above lines blank.

If awarded this Contract, we will execute an Agreement with the Town of Sharon, Owner of the property.

If awarded the Contract, the undersigned agrees that the work will commence forthwith and shall be substantially complete on or before July 15, 2021.

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed on this project. The Bid includes Addenda listed below and they are hereby acknowledged:

Addendum # 1

Dated: February 22, 2021

Addendum # \_\_\_\_\_

Dated: \_\_\_\_\_

Enclosed herewith, is the Bid Security in the form of:

Bid Bond ( )

Certified Check ()

in the amount of: One thousand six hundred (\$ 1,600.00 )

COMPANY NAME: Electroservice LLC

ADDRESS: 88 Spruel Rd  
Waterbury CT 06704

BY: MARIUS MYER  
(authorized signature, officer of bidder's company)

MARIUS MYER  
(above name typewritten)

TITLE: Owner

TELEPHONE: 203 982 3353

E-MAIL: ctelectroservice@gmail.com