

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/18 through 06/30/19

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1810175	1810175	NORMANDIE ELEMENTARY SCHOOL	PAVING AND LOW IMPACT DEVELOPMENT AND DROPS (Drought Response Outreach Program for Schools) PROJECT-(PSA)	6/13/2018	6/22/2018	7/12/2018
1810151	1810151	BERENDO MIDDLE SCHOOL	CAMPUS IMPROVEMENT (PSA) (BEST VALUE)	4/5/2018	6/26/2018	7/17/2018
1810177	1810177	SANTEE HIGH SCHOOL	WELLNESS CLINIC RENOVATION (PSA)	6/28/2018	7/6/2018	7/19/2018
1810157	1810157	EAGLE ROCK HIGH SCHOOL (PROJECT A&B - AWARD AS A WHOLE)	AUDITORIUM - HVAC AND SEISMIC RETROFIT (PROJECT A) - (BEST VALUE) (PSA)	4/13/2018	6/11/2018	7/23/2018
1810158	1810158	EAGLE ROCK HIGH SCHOOL (PROJECT A&B - AWARD AS A WHOLE)	GYMNASIUM HVAC (Volume 1) AND SEISMIC RETROFIT (Volume 2) - (PROJECT B) - (BEST VALUE) (PSA)	4/13/2018	6/11/2018	7/23/2018
1810176	1810176	28TH STREET ELEMENTARY SCHOOL	CRITICAL REPAIR REPLACE HVAC SYSTEM (PSA)	6/27/2018	7/10/2018	8/1/2018
1910000	1910000	BANCROFT MIDDLE SCHOOL	HVAC REPLACEMENT PROJECT (PSA)	7/13/2018	7/24/2018	8/22/2018
1910002	1910002	THOMAS STARR KING MIDDLE SCHOOL	SEISMIC RETROFIT OF AUDITORIUM AND OTHER MODERNIZATION (PSA)	7/30/2018	8/7/2018	8/30/2018
1910009	1910009	75TH STREET ELEMENTARY SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	8/17/2018	8/28/2018	9/11/2018
1910005	1910005	CHANDLER ELEMENTARY SCHOOL	ADA BARRIER REMOVAL GROUP 3 PHASE 2 (PSA)	8/13/2018	8/21/2018	9/11/2018
1910006	1910006	NORA STERRY ELEMENTARY SCHOOL	REMOVE AND REPLACE ROOFING AND SELECTED MECHANICAL (PSA)	8/16/2018	8/24/2018	9/14/2018
1910007	1910007	135TH STREET ELEMENTARY SCHOOL	ADA BARRIER REMOVAL (PHASE 2) - (PSA)	8/23/2018	8/29/2018	9/18/2018
1910003	1910003	FARMDALE ELEMENTARY SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	8/23/2018	9/5/2018	9/18/2018
1910004	1910004	LOCKE HIGH SCHOOL	GYMNASIUM HVAC REPLACEMENT (PSA)	8/30/2018	9/10/2018	9/27/2018
1910013	1910013	GRIFFITH MIDDLE SCHOOL STEAM MAGNET	ADA BARRIER REMOVAL - PHASE 2	8/31/2018	9/12/2018	9/28/2018

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/18 through 06/30/19

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1910015	1910015	MADISION MIDDLE SCHOOL	GROUP 4 ADA BARRIER REMOVAL (PSA)	9/6/2018	9/18/2018	10/2/2018
1910017	1910017	CANFIELD ELEMENTARY SCHOOL	HVAC REPLACEMENT & INTERIM HOUSING (PSA)	9/12/2018	9/19/2018	10/4/2018
1910016	1910016	BRAINARD ELEMENTARY SCHOOL	ADA IMPROVEMENTS (PSA)	9/12/2018	9/20/2018	10/8/2018
1910011	1910011	RESEDA ELEMENTARY SCHOOL	ADA BARRIER REMOVAL (PSA)	9/11/2018	9/25/2018	10/8/2018
1910019	1910019	UNION AVENUE ELEMENTARY SCHOOL	ADA BARRIER REMOVAL PH2 (PSA)	9/14/2018	9/21/2018	10/10/2018
1910018	1910018	MARINA DEL REY MIDDLE SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	9/19/2018	10/1/2018	10/11/2018
1910020	1910020	LOS ANGELES ACADEMY MIDDLE SCHOOL	ADA BARRIER REMOVAL, PHASE 2 (PSA)	9/18/2018	9/26/2018	10/15/2018
1910010	1910010	PLASENCIA ELEMENTARY SCHOOL	SEISMIC RETROFIT & INTERIM HOUSING	9/20/2018	9/28/2018	10/16/2018
1910022	1910022	PATRICK HENRY MIDDLE SCHOOL	ACCESSIBLE PASSENGER ELEVATOR (PSA)	9/28/2018	10/4/2018	10/18/2018
1910012	1910012	SUNLAND ELEMENTARY SCHOOL	ADA BARRIER REMOVAL COMPLIANCE UPGRADE PHASE 2	9/20/2018	9/28/2018	10/18/2018
1910014	1910014	BONITA ELEMENTARY SCHOOL	ADA BARRIER REMOVAL - PHASE 2	9/17/2018	9/27/2018	10/19/2018
1910027	1910027	WOODROW WILSON HIGH SCHOOL	ADA BARRIER REMOVAL	10/5/2018	10/11/2018	10/23/2018
1910024	1910024	HOLMES ELEMENTARY SCHOOL	WELLNESS CLINIC RENOVATION (PSA)	10/3/2018	10/16/2018	10/26/2018
1910023	1910023	VINEDALE ELEMENTARY SCHOOL	GROUP 5 ADA BARRIER REMOVAL PROJECT (PSA)	9/26/2018	10/8/2018	10/29/2018
1910025	1910025	BANNING HIGH SCHOOL	SYNTHETIC TURF FIELD (PSA)	10/11/2018	10/19/2018	11/1/2018

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/18 through 06/30/19

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1910029	1910029	HARBOR CITY ELEMENTARY SCHOOL	ADA BARRIER REMOVAL - PHASE 2 (PSA)	10/22/2018	10/30/2018	11/16/2018
1910021	1910021	LOS ANGELES HIGH SCHOOL	REPLACE ROOFING & SELECT HVAC EQUIPMENT (PSA)	10/4/2018	10/19/2018	11/16/2018
1910028	1910028	DODSON MIDDLE SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	10/31/2018	11/8/2018	11/21/2018
1910030	1910030	NARBONNE HIGH SCHOOL	ADA BARRIER REMOVAL PHASE II (PSA)	10/19/2018	10/29/2018	11/26/2018
1910031	1910031	INDEPENDENCE ELEMENTARY SCHOOL	ADA Barrier Removal Phase 2 (PSA)	10/26/2018	11/7/2018	11/27/2018
1910035	1910035	PRESIDENT AVENUE ELEMENTARY SCHOOL	ADA BARRIER REMOVAL (PSA)	11/5/2018	11/14/2018	11/28/2018
1910033	1910033	MARINA DEL REY MIDDLE SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	11/6/2018	11/15/2018	11/30/2018
1910037	1910037	CHATSWORTH HIGH SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	11/14/2018	11/26/2018	12/7/2018
1910036	1910036	AMBLER AVENUE ELEMENTARY SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	11/15/2018	11/27/2018	12/12/2018
1910039	1910039	JORDAN HIGH SCHOOL	HVAC REPLACEMENT FOR COMPETITION GYMNASIUM (PSA)	11/14/2018	11/28/2018	12/12/2018
1910038	1910038	PLASENCIA ELEMENTARY SCHOOL	SEISMIC RETROFIT AND INTERIM HOUSING (PSA)	12/14/2018	12/21/2018	1/11/2019
1910051	1910051	ORTHOPAEDIC HOSPITAL MEDICAL MAGNET HIGH SCHOOL	CLASSROOM CONVERSION INTO BIOTECHNICAL LAB (CTE)_(PSA)	12/24/2018	1/3/2019	1/18/2019
1910046	1910046	COLDWATER CANYON ELEMENTARY SCHOOL	GROUP 2 - ADA BARRIER REMOVAL (PSA)	12/19/2018	1/4/2019	1/23/2019
1910047	1910047	153rd STREET ELEMENTARY SCHOOL	GROUP 2 ADA BARRIER REMOVAL PHASE 2 (PSA)	12/19/2018	1/4/2019	1/24/2019
1910048	1910048	LAWRENCE MIDDLE SCHOOL	GROUP 2 ADA BARRIER REMOVAL PROJECT (PSA)	12/20/2018	1/7/2019	1/25/2019
1910042	1910042	ERWIN ELEMENTARY SCHOOL	GROUP 2 ADA BARRIER REMOVAL PROJECT PHASE 2 (PSA)	12/18/2018	1/3/2019	1/29/2019

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/18 through 06/30/19

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1910045	1910045	JOHN A. SUTTER MIDDLE SCHOOL	GROUP 4 ADA BARRIER REMOVAL PROJECT PHASE 2 (PSA)	12/18/2018	1/3/2019	1/30/2019
1910043	1910043	BROADOUS ES	GROUP 2 ADA BARRIER REMOVAL (PSA)	12/19/2018	12/28/2018	1/31/2019
1910052	1910052	GRATTS LEARNING ACADEMY FOR YOUNG SCHOLARS	PLAYGROUND PAVING & ADA BARRIER REMOVAL (PSA)	12/27/2018	1/9/2019	1/31/2019
1910049	1910049	BLYTHE ELEMENTARY SCHOOL	GROUP 2 ADA BARRIER REMOVAL (PSA)	12/19/2018	1/7/2019	2/1/2019
		SOUTH SHORES VISUAL PA MAGNET ES	P-1 BARRIER REMOVAL, P-2 REMOVAL DOH & INTERIM HOUSING	1/17/2019	1/25/2019	2/7/2019
1910053	1910053	SOUTH SHORES VISUAL PA MAGNET ES	P -1 BARRIER REMOVAL, P-2 REMOVAL DOH & INTERIM HOUSING	1/17/2019	1/25/2019	2/7/2019
1910054	1910054	AMESTOY ELEMENTARY SCHOOL	DOH PORTABLE REPLACEMENT - INTERIM HOUSING PACKAGE 1 (PSA)	1/14/2019	1/29/2019	2/8/2019
1910055	1910055	ALBION STREET ELEMENTARY SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	1/16/2019	1/24/2019	2/11/2019
1910050	1910050	LOGAN ELEMENTARY SCHOOL	PAVING AND LOW IMPACT DEVELOPMENT (LID) PROJECT (PSA)	12/21/2018	1/9/2019	2/14/2019
1910057	1910057	PACOIMA MIDDLE SCHOOL	REPLACE DETERIORATED ROOFING	1/30/2019	2/7/2019	2/27/2019
1910044	1910044	WHITE MIDDLE SCHOOL	ADA BARRIER REMOVAL (PSA)	12/14/2018	1/2/2019	3/1/2019
1910056	1910056	O'MELVENY ELEMENTARY SCHOOL	ADA BARRIER REMOVAL COMPLIANCE UPGRADE PHASE 2 (PSA)	1/29/2019	2/8/2019	3/5/2019
1910058	1910058	SUNLAND ELEMENTARY SCHOOL	ACCESSIBLE MODULAR PASSENGER ELEVATOR	2/20/2019	2/27/2019	3/14/2019
R-19023	R-19023	JOB ORDER CONTRACTING (JOC) R-19023	GENERAL CONTRACTING SERVICES	1/31/2019	2/14/2019	3/18/2019
1910060	1910060	52ND STREET ELEMENTARY SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	2/14/2019	2/26/2019	3/19/2019

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/18 through 06/30/19

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1910061	1910061	SHORT ELEMENTARY SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	2/19/2019	2/27/2019	3/19/2019
1910062	1910062	UNIVERSITY SENIOR HIGH SCHOOL	REPLACE ROOFING AND SELECT MECHANICAL EQUIPMENT (PSA)	2/22/2019	3/1/2019	3/25/2019
1910063	1910063	AVALON GARDENS ELEMENTARY SCHOOL	ADA BARRIER REMOVAL - PHASE 2 - (AVALON GARDENS ES/ BANNEKER CTC) (PSA)	2/22/2019	3/4/2019	3/26/2019
1910059	1910059	GRANADA HILLS CHARTER HIGH SCHOOL	ANTIQUATED PLUMBING UTILITIES UPGRADE (PSA)	3/5/2019	3/13/2019	3/26/2019
1910065	1910065	HOLLYWOOD HIGH SCHOOL	CONVERSION TO ARTS, MEDIA AND ENTERTAINMENT CTR. (PSA)	3/8/2019	3/18/2019	3/29/2019
1910064	1910064	FROST MIDDLE SCHOOL	NEW ELEVATORS AND DETERIORATED WOOD STAIR REPLACEMENT (PSA)	3/13/2019	3/21/2019	4/3/2019
R-19030	R-19030	JOB ORDER CONTRACTING (JOC) R-19030	MODULAR RELOCATION CONTRACTING SERVICES	3/7/2019	3/15/2019	4/3/2019
1910069	1910084	WOODLAKE COMMUNITY CHARTER ELEMENTARY SCHOOL	PAVING, GREENING AND PATH of TRAVEL UPGRADES (PSA)	3/13/2019	3/21/2019	4/3/2019
1910070	1910070	VAN NESS ELEMENTARY SCHOOL	ADA Barrier Removal Phase 2 (PSA)	3/18/2019	3/29/2019	4/11/2019
1910071	1910071	WEST ADAMS PREPARATORY HIGH SCHOOL	SYNTHETIC TURF FIELD REPLACEMENT (PSA)	3/15/2019	3/25/2019	4/11/2019
1910067	1910067	WEST HOLLYWOOD ES	HVAC REPLACEMENT AND INTERIM HOUSING (PSA)	3/21/2019	3/29/2019	4/11/2019
1910075	1910075	135TH STREET ELEMENTARY SCHOOL	PAVING AND LOW IMPACT DEVELOPMENT PROJECT (PSA)	3/22/2019	4/2/2019	4/15/2019
1910041	1910041	JEFFERSON HIGH SCHOOL	UTILITY MAKE READY, BUILDING DEMOLITION, AND INTERIM HOUSING (PSA) - (BEST VALUE)	12/7/2018	2/14/2019	4/16/2019
1910077	1910077	KENNEDY ELEMENTARY SCHOOL	ADA MODULAR PASSENGER ELEVATOR	3/26/2019	4/4/2019	4/16/2019

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/18 through 06/30/19

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1910079	1910079	GRATTS LEARNING ACADEMY FOR YOUNG SCHOLARS	PLAYGROUND PAVING AND ADA BARRIER REMOVAL (PSA)	3/27/2019	4/4/2019	4/17/2019
1910074	1910074	SOTOMAYOR LEARNING ACADEMIES HISTORY and DRAMATIC ARTS HS	CTEIG - Production and Managerial Arts	3/28/2019	4/5/2019	4/17/2019
1910072	1910072	LANE ELEMENTARY SCHOOL	GROUP 5 ADA BARRIER REMOVAL - PHASE 2 (PSA)	3/21/2019	4/2/2019	4/18/2019
1910078	1910078	KENNEDY ELEMENTARY SCHOOL	ADA BARRIER REMOVAL, PHASE 2	3/26/2019	4/4/2019	4/24/2019
1910080	1910080	CARSON HIGH SCHOOL	COOLING RETROFIT OF GYMNASIUM BUILDING	4/1/2019	4/15/2019	4/26/2019
1910082	1910082	LANGDON ELEMENTARY SCHOOL	ADA BARRIER REMOVAL - CERTIFIED BUILDINGS (PSA)	3/29/2019	4/9/2019	4/26/2019
1910083	1910083	ROBERT FROST MIDDLE SCHOOL	Deteriorated Wood Stair and Bridge Replacements (PSA)	4/9/2019	4/18/2019	4/30/2019
1910091	1910091	VERDUGO HILLS HIGH SCHOOL	REPLACE PLUMBING, PAVING, & P.O.T. UPGRADES (PSA)	4/18/2019	4/26/2019	5/9/2019
1910090	1910090	BURBANK MIDDLE SCHOOL	HOME ECONOMICS BUILDING – VOLUNTARY SEISMIC IMPROVEMENT	4/16/2019	4/24/2019	5/10/2019
R-19015	R-19015	JOB ORDER CONTRACTING (JOC) R-19015	ABATEMENT AND DEMOLITION CONTRACTING SERVICES	3/21/2019	4/2/2019	5/10/2019
1910087	1910087	GRAND VIEW ELEMENTARY SCHOOL	ADA BARRIER REMOVAL PHASE 2	4/9/2019	4/17/2019	5/13/2019
1910084	1910084	WESTCHESTER ENRICHED SCIENCES MAGNETS	CRITICAL BARRIER REMOVAL, RAMP 1 (PSA)	4/17/2019	4/25/2019	5/14/2019
1910073	1910073	TAPER AVENUE ELEMENTARY SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	3/26/2019	4/3/2019	5/15/2019
1910093	1910093	6TH AVENUE ELEMENTARY SCHOOL	ADA BARRIER REMOVAL, PHASE 2	4/25/2019	5/3/2019	5/16/2019
1910092	1910092	IRVING MIDDLE SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	4/23/2019	5/2/2019	5/17/2019

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/18 through 06/30/19

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1910094	1910094	VAN NESS ELEMENTARY SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	4/26/2019	5/6/2019	5/20/2019
1910081	1910081	HAMASAKI ELEMENTARY SCHOOL	ADA Barrier Removal Phase 2 (PSA)	4/2/2019	4/11/2019	5/21/2019
1910086	1910086	ROSCOMARE ROAD ES	EXTERIOR PAINT (PSA)	5/3/2019	5/15/2019	5/28/2019
1910097	1910097	EL SERENO MIDDLE SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	5/7/2019	5/20/2019	5/29/2019
1910096	1910096	HUNTINGTON PARK HIGH SCHOOL	SITE UTILITIES PROJECT (PSA)	5/1/2019	5/9/2019	5/29/2019
1910085	1910085	PIO PICO MIDDLE SCHOOL	ADA BARRIER REMOVAL PHASE 2 (PSA)	5/7/2019	5/17/2019	5/31/2019
1910076	1910076	EDISON MIDDLE SCHOOL	GROUP 1 ADA BARRIER REMOVAL - PHASE 2 (PSA)	4/30/2019	5/9/2019	6/7/2019
1910098	1910098	DANA MIDDLE SCHOOL	ADA BARRIER REMOVAL PH2 (PSA)	5/8/2019	5/21/2019	6/17/2019
1910101	1910101	TAPER ELEMENTARY SCHOOL	ADA MODULAR PASSENGER ELEVATOR (PSA)	5/30/2019	6/7/2019	6/19/2019
1910089	1910089	NORTHRIDGE MIDDLE SCHOOL	GROUP 2 ADA BARRIER REMOVAL (PSA)	5/3/2019	5/13/2019	6/20/2019
1910095	1910095	SAN FERNANDO MIDDLE SCHOOL	PLUMBING UPGRADES (PSA)	5/8/2019	5/17/2019	6/27/2019