

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/16 through 06/30/17

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1610053	1610053	NARBONNE HIGH SCHOOL	SCIENCE LAB CLASSROOM RENOVATIONS (PSA)	6/10/2016	6/20/2016	7/1/2016
1610049	1610049	CHATSWORTH HIGH SCHOOL	SCIENCE LAB SAFETY IMPROVEMENT	5/18/2016	5/31/2016	7/7/2016
1610058	1610058	ARMINTA STREET EARLY EDUCATION CENTER	OUTDOOR CLASSROOM (PSA)_(PROJECT-SPECIFIC PREQUALIFICATION)	6/29/2016	7/7/2016	7/19/2016
1710002	1710002	LEGACY HIGH SCHOOL	OU3 REMEDIAL ACTION PLAN -- GROUND WATER REMEDIATION (PSA)	7/1/2016	7/11/2016	8/1/2016
R-16046	R-16046	JOB ORDER CONTRACTING (JOC) R-16046	PAINTING CONTRACTING SERVICES	6/23/2016	7/7/2016	8/5/2016
1710003	1710003	LEGACY SENIOR HIGH SCIENCE TECHNOLOGY ENGINEERING ARTS MATH (STEAM) (PSA)	NEW ROAD (LEGACY LANE)	7/6/2016	7/18/2016	8/5/2016
1610055	1610055	PALMS MIDDLE SCHOOL	ASPHALTIC CONCRETE YARD RESURFACING & BOYS & GIRLS RESTROOMS UPGRADE & SHADE STRUCTURE (PSA)	7/12/2016	7/26/2016	8/8/2016
1710006	1710006	ALTA LOMA ELEMENTARY SCHOOL	UNDERGROUND UTILITIES UPGRADE (PSA)	7/21/2016	8/2/2016	8/12/2016
1610057	1610057	BELMONT HIGH SCHOOL	ADMINISTRATION-CLASSROOM BUILDING HVAC UPGRADE (PSA)	7/5/2016	7/19/2016	8/16/2016
1610056	1610056	PARTHENIA ELEMENTARY SCHOOL	HVAC REPLACEMENT (PSA)	6/21/2016	7/6/2016	8/16/2016
1710007	1710007	LINDA ESPERANZA MARQUEZ HIGH SCHOOL	STORM WATER RETENTION SYSTEM REPLACEMENT (PSA)	7/25/2016	8/3/2016	8/17/2016
1710011	1710011	LOCKE EARLY EDUCATION CENTER	SAFETY UPGRADE, EXTERIOR LIGHTING & PARKING (PSA)	8/11/2016	8/23/2016	9/6/2016
1710000	1710000	LOYOLA VILLAGE ELEMENTARY SCHOOL	CRITICAL REPAIR-REPLACE HVAC SYSTEM-BEST VALUE (PSA)	7/12/2016	7/22/2016	9/6/2016
1710009	1710009	FOSHAY LEARNING CENTER	INTERIM HOUSING (PSA)	8/15/2016	8/29/2016	9/12/2016
1710004	1710004	HAMILTON HIGH SCHOOL	HVAC SYSTEM REPLACEMENT (PSA) (BEST-VALUE)	7/15/2016	8/18/2016	9/13/2016

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/16 through 06/30/17

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1710005	1710005	DOWNTOWN BUSINESS MAGNET HIGH SCHOOL	REMOVE AND REPLACE BOILERS, PUMPS, PNEUMATIC CONTROLS AND HVAC MODERNIZATION (PSA) (BEST-VALUE)	7/15/2016	8/17/2016	9/14/2016
1710015	1710015	ALTA LOMA E.S. (13402)	UNDERGROUND UTILITIES UPGRADE (PSA)	8/25/2016	9/6/2016	9/23/2016
1710008	1710008	FARMDALE ELEMENTARY SCHOOL	REMOVE AND REPLACE DETERIORATED ROOFING (PSA)	8/25/2016	9/8/2016	9/26/2016
1710014	1710014	KITTRIDGE ELEMENTARY SCHOOL	HVAC REPLACEMENT (PSA)	9/7/2016	9/19/2016	9/29/2016
1710019	1710019	GRIFFIN AVENUE ELEMENTARY SCHOOL	CRITICAL REPAIR & REPLACE HVAC SYSTEMS	9/8/2016	9/15/2016	9/30/2016
1710010	1710010	KENNEDY HIGH SCHOOL	BOILER REPLACEMENT (PSA)	9/2/2016	9/13/2016	10/3/2016
1710013	1710013	Marina Del Rey Middle School	Replace HVAC System	8/25/2016	9/6/2016	10/4/2016
1710001	1710001	OLIVE VISTA MIDDLE SCHOOL	SEISMIC MODERNIZATION OF THE PHYSICAL EDUCATION AND MULTI-PURPOSE BUILDINGS (PSA) (BEST VALUE)	7/7/2016	7/15/2016	10/18/2016
1710023	1710023	ELIZABETH LEARNING CENTER	SCIENCE LAB SAFETY IMPROVEMENTS	9/21/2016	10/4/2016	10/19/2016
1710020	1710020	SAN FERNANDO MIDDLE SCHOOL	SEISMIC RETROFIT-GYMNASIUM BUILDING	9/14/2016	9/26/2016	10/19/2016
1710012	1710012	MACLAY MIDDLE SCHOOL	HVAC REPLACEMENT (PSA)_(BEST-VALUE)	8/11/2016	10/3/2016	10/21/2016
1710024	1710024	GARDENA EARLY EDUCATION CENTER	OUTDOOR CLASSROOM - NATURE EXPLORE OUTDOOR ACTIVITY AREAS (PSA)	9/28/2016	10/11/2016	10/25/2016
1710025	1710025	LOCKE EARLY EDUCATION CENTER (PSA)	SAFETY UPGRADE, EXTERIOR LIGHTING SYSTEM,RESURFACING/STRIPPING PARKING LOT	10/5/2016	10/14/2016	10/28/2016
1710018	1710018	MONROE HIGH SCHOOL	INDUSTRIAL ARTS BUILDING REPLACEMENT (PSA) (BEST VALUE)	9/1/2016	9/8/2016	10/31/2016
1710017	1710017	COCHRAN MIDDLE SCHOOL	REMOVE AND REPLACE DETERIORATED ROOFING (PSA)	10/4/2016	10/17/2016	11/1/2016
1710026	1710026	WILLIAM HOWARD TAFT HIGH SCHOOL	MULTI-PURPOSE ROOM UPGRADES (PSA)	9/30/2016	10/10/2016	11/3/2016

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/16 through 06/30/17

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1710016	1710016	CRENSHAW HIGH SCHOOL	EMS & HVAC EQUIPMENT REPLACEMENT/UPGRADE AND SMALL LEARNING COMMUNITIES (PSA) (BEST-VALUE)	8/26/2016	9/9/2016	11/8/2016
1710031	1710031	AUDUBON MIDDLE SCHOOL	UPGRADE RECREATIONAL FACILITIES (PSA)	10/31/2016	11/14/2016	11/28/2016
1710046	1710046	BYRD MS - POLYTECHNIC HS	INTERIM HOUSING & SITE ADAPT @POLYTECHNIC HS (PSA)	11/8/2016	11/21/2016	12/7/2016
1710030	1710030	DREW MIDDLE SCHOOL	HVAC REPLACEMENT (PSA)	10/19/2016	10/31/2016	12/12/2016
1710029	1710029	FAIRFAX HIGH SCHOOL	BOILERS AND AIR HANDLING UNITS REPLACEMENT (PSA) (BEST-VALUE)	10/12/2016	11/21/2016	12/16/2016
1710022	1710022	WESTMINSTER AVENUE ELEMENTARY SCHOOL	REPLACE PAVEMENT, RESTROOM & POT UPGRADES (PSA)	9/16/2016	9/27/2016	12/16/2016
1710052	1710052	DOWNTOWN BUSINESS MAGNET HIGH SCHOOL	REMOVE AND REPLACE BOILERS, PUMPS, PNEUMATIC CONTROLS AND HVAC MODERNIZATION - (PSA) (PROJECT-SPECIFIC PREQUALIFICATION)	11/28/2016	12/7/2016	12/20/2016
1710051	1710051	BRAVO MEDICAL MAGNET HIGH SCHOOL	GENERAL SITE IMPROVEMENT (FIX WATER INTRUSION IN MAIN BUILDING) (PSA)	11/30/2016	12/12/2016	12/22/2016
R-17002	R-17002	JOB ORDER CONTRACTING (JOC) R-17002	FIRE SPRINKLER HEAD REPLACEMENT CONTRACTING SERVICES	11/14/2016	11/29/2016	1/4/2017
1710028	1710028	HAMASAKI ELEMENTARY SCHOOL	HVAC REPLACEMENT (PSA)	10/7/2016	10/14/2016	1/6/2017
1710045	1710045	DANA MIDDLE SCHOOL	SLOPE & DRAINAGE REPAIR & CONSTRUCTION OF 2 ADA CONCRETE RAMPS (PSA)	11/7/2016	11/21/2016	1/11/2017
1710056	1710056	1st STREET ELEMENTARY SCHOOL	INTERIM HOUSING SITE ADAPT (PSA)	12/13/2016	1/3/2017	1/13/2017
1710058	1710058	WEST VERNON ELEMENTARY SCHOOL	CRITICAL REPAIR - REPLACE HVAC SYSTEM (PSA)	12/19/2016	1/4/2017	1/18/2017
1710061	1710061	ESCALANTE EARLY EDUCATION CENTER	OUTDOOR CLASSROOM (PSA)	12/23/2016	1/5/2017	1/24/2017
1710063	1710063	APPERSON ELEMENTARY SCHOOL	REPLACE HVAC SYSTEM (PSA)	12/27/2016	1/10/2017	1/26/2017

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/16 through 06/30/17

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1710060	1710060	MARVIN ELEMENTARY SCHOOL	HVAC SYSTEM REPLACEMENT (PSA)	12/21/2016	1/5/2017	1/26/2017
1710054	1710054	GRAHAM ELEMENTARY SCHOOL	HVAC SYSTEM REPLACEMENT (PSA)	12/6/2016	12/14/2016	1/27/2017
1710055	1710055	VAN NUYS ELEMENTARY SCHOOL	HVAC, FIRE ALARM & SITE ADAPTATION FOR INTERIM CLASSROOMS (PSA)	12/15/2016	1/4/2017	1/27/2017
1710049	1710049	GRIFFITH MIDDLE SCHOOL	HVAC REPLACEMENT & INTERIM HOUSING (PSA)	11/23/2016	12/1/2016	1/30/2017
1710032	1710032	MILLER ELEMENTARY SCHOOL	PAVING AND LOW IMPACT DEVELOPMENT PROJECT (PSA)	11/14/2016	11/30/2016	1/30/2017
1710064	1710064	GARFIELD HIGH SCHOOL	GIRLS SOFTBALL PRACTICE FIELD AND INSTALLATION OF MODULAR RESTROOM BUILDING (PSA)	1/17/2017	1/30/2017	2/9/2017
1710059	1710059	PEREZ SPECIAL ED CENTER	HVAC REPLACEMENT (PSA)	1/4/2017	1/17/2017	2/13/2017
1710065	1710065	La Salle ES	Stair Replacement (PSA)	1/17/2017	2/3/2017	2/17/2017
1710071	1710071	JEFFERSON HIGH SCHOOL	ATHLETIC FIELD LIGHTING (PSA)	1/31/2017	2/13/2017	2/23/2017
1710070	1710070	FOSHAY LEARNING CENTER	ABATEMENT & DEMOLITION OF BLDGS. 3,4,6,15,27 AND TENT FOR LUNCH SHELTER (PSA)	1/30/2017	2/10/2017	2/24/2017
1710067	1710067	MONROE HIGH SCHOOL	INDUSTRIAL ARTS BUILDING (PSA)	1/23/2017	2/6/2017	2/27/2017
1710072	1710072	Coldwater Canyon Elementary School	HVAC System Replacement & Repairs (PSA)	2/2/2017	2/14/2017	3/15/2017
1710074	1710074	Carson High School	Science Lab Safety Improvements (PSA)	2/7/2017	2/21/2017	3/17/2017
1710078	1710078	VENICE HIGH SCHOOL	SEISMIC MODERNIZATION OF LUNCH PAVILION / STUDENT STORE (PSA)	2/17/2017	3/1/2017	3/29/2017
1710069	1710069	10th Street Elementary School	HVAC Replacement (PSA)	2/14/2017	2/27/2017	3/30/2017
R-17015	R-17015	JOB ORDER CONTRACTING (JOC) R-17015	GENERAL CONTRACTING SERVICES	2/6/2017	2/28/2017	3/31/2017
1710080	1710080	KENTER CANYON ELEMENTARY SCHOOL	UTILITIES CRITICAL REPAIR PROJECT & INTERIM HOUSING FOR CRITICAL REPAIR PROJECT (PSA)	3/8/2017	3/20/2017	4/6/2017

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/16 through 06/30/17

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1710066	1710066	EAST LA OCCUPATIONAL CENTER	HVAC & ROOF UPGRADE (PSA)	2/3/2017	2/14/2017	4/7/2017
1710082	1710082	COLFAX CHARTER ELEMENTARY SCHOOL	INTERIM HOUSING AND INFRASTRUCTURE UPGRADE (PSA)	3/15/2017	3/22/2017	4/10/2017
1710077	1710077	LOS ANGELES CENTER FOR ENRICHED STUDIES (LACES)	SCIENCE LABORATORY CONVERSION (PSA)	3/10/2017	3/21/2017	4/11/2017
1710081	1710081	MARSHALL HIGH SCHOOL	ROOFING AND WATER PENETRATION PREVENTION (PSA)	3/10/2017	3/20/2017	4/13/2017
1710087	1710087	FROST MIDDLE SCHOOL (VOLUME 1 & 2 - AWARDED AS A WHOLE WITH BID NO. 1710088)	ASPHALT PAVEMENT REPLACEMENT (VOLUME 1 of 2) (PSA)	4/7/2017	4/12/2017	4/26/2017
1710088	1710088	FROST MIDDLE SCHOOL (VOLUME 1 & 2 - AWARDED AS A WHOLE WITH BID NO. 1710087)	SEISMIC RETROFIT - GYMNASIUM BUILDING (VOLUME 2 OF 2) (PSA)	4/7/2017	4/12/2017	4/26/2017
1710090	1710090	ROWAN AVENUE ELEMENTARY SCHOOL	HVAC UPGRADES (PSA)	4/5/2017	4/12/2017	4/26/2017
1710068	1710068	SRHS#9 (LEGACY HS)	PLAYFIELD DEVELOPMENT (PSA)(BEST VALUE)	1/27/2017	3/24/2017	4/27/2017
1710083	1710083	Carpenter Elementary School	Fire Alarm System Upgrade (PSA)	3/30/2017	4/11/2017	4/28/2017
1710089	1710089	SUN VALLEY MAGNET SCHOOL: BIOMED SCIENCE ENGINEERING & LEADERSHIP (BSEL)	NEW SCIENCE LABORATORIES CONVERSION (PSA)	4/13/2017	4/20/2017	5/2/2017
1710085	1710085	FIRST STREET ELEMENTARY SCHOOL	SEISMIC MODERNIZATION OF CLASSROOM BUILDING (PSA)	3/29/2017	4/11/2017	5/3/2017
1710091	1710091	AUDUBON MIDDLE SCHOOL	UPGRADE RECREATIONAL FACILITIES	4/10/2017	4/24/2017	5/5/2017
1710086	1710086	WHITE POINT ELEMENTARY SCHOOL	PAVING AND LOW IMPACT DEVELOPMENT PROJECT (PSA)	3/31/2017	4/7/2017	5/11/2017

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/16 through 06/30/17

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
1710084	1710084	SAN FERNANDO HIGH SCHOOL	DETERIORATED CONCRETE PAVING (PSA)	3/29/2017	4/11/2017	5/16/2017
1710097	1710097	GEORGE ELLERY HALE CHARTER ACADEMY	CAMPUS PAVING PROJECT AND CORRECTIVE ACCESS COMPLIANCE WORK (PSA)	4/24/2017	5/8/2017	5/18/2017
1710075	1710075	CRENSHAW HIGH SCHOOL (BV)	PERFORMING ARTS CENTER, INTERIM FACILITY, EMS & HVAC EQUIPMENT REPLACEMENT/UPGRADE and SMALL LEARNING COMMUNITIES (BEST VALUE)	2/8/2017	3/14/2017	5/19/2017
1710093	1710093	PASEO DEL REY ELEMENTARY SCHOOL	INTERIM HOUSING (PSA)	4/28/2017	5/5/2017	5/19/2017
1710079	1710079	FOSHAY LEARNING CENTER	SEISMIC MODERNIZATION (PSA) (BEST VALUE)	2/23/2017	4/12/2017	5/22/2017
1710108	1710108	DOWNTOWN BUSINESS MAGNET HIGH SCHOOL	UPPER DECK, WEST PARKING, AND WATER LEAK REPAIRS (PSA)	5/3/2017	5/11/2017	5/24/2017
1710104	1710104	Belmont High School	Gym Roof Repair (PSA)	5/1/2017	5/15/2017	5/25/2017
1710102	1710102	STAGG ELEMENTARY SCHOOL	DETERIORATED ASPHALT CONCRETE PAVING	4/28/2017	5/9/2017	5/26/2017
1710092	1710092	Emelita Charter Elementary School	Arcade Repairs (PSA)	4/26/2017	5/8/2017	5/30/2017
1710103	1710103	ROYBAL LEARNING CENTER	SEWER MANHOLES AND SIDEWALK MODIFICATIONS (PSA)	5/5/2017	5/15/2017	5/31/2017
1710107	1710107	WIDNEY HIGH SCHOOL	LUNCH SHELTER REPLACEMENT (PSA)	5/4/2017	5/16/2017	6/12/2017
1710111	1710111	FRANKLIN HIGH SCHOOL	INTERIM HOUSING (PSA)	5/19/2017	5/30/2017	6/16/2017
1710113	1710113	EAGLE ROCK HIGH SCHOOL	SEISMIC RETROFIT FOR PRACTICE GYM BUILDING (PSA)	5/19/2017	5/30/2017	6/19/2017
1710112	1710112	Western Avenue Elementary School	Asphalt Replacement, Restrooms & P.O.T Upgrades (PSA)	5/12/2017	5/22/2017	6/20/2017
1710115	1710115	RANCHITO ELEMENTARY SCHOOL	INTERIOR AND EXTERIOR PAINTING (PSA)	6/2/2017	6/13/2017	6/28/2017
1710114	1710114	Wilson High School	Slope Remediation Project (PSA)	5/25/2017	6/6/2017	6/29/2017