

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/23 through 06/30/24

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
		STATE STREET EEC	CAMPUS UPGRADES (PSA)	6/15/2023	7/6/2023	7/18/2023
2310062	2310062	PALMS MIDDLE SCHOOL	ROOFING (PSA)	6/27/2023	7/7/2023	7/20/2023
2310044	2310044	BYRD MIDDLE SCHOOL (BV)	UNDERGROUND HYDRONIC PIPING REPLACEMENT (PSA) (BEST VALUE)	4/17/2023	6/1/2023	7/25/2023
2310039	2310039	IVANHOE ELEMENTARY SCHOOL	TWO-STORY CLASSROOM BUILDING (PSA) (BEST VALUE)	4/5/2023	5/11/2023	7/25/2023
2410000	2410000	LOCKE EEC	NATURE EXPLORE CLASSROOM	7/13/2023	7/21/2023	8/2/2023
2310052	2310052	WILMINGTON PARK ELEMENTARY SCHOOL	ADA BARRIER REMOVAL (BEST VALUE) (PSA)	5/12/2023	7/5/2023	8/2/2023
2410002	2410002	MANUAL ARTS HIGH SCHOOL	FOOTBALL FIELD LIGHTING	7/11/2023	7/19/2023	8/3/2023
2410004	2410004	NORMONT EEC	NATURE EXPLORE CLASSROOM	7/14/2023	7/25/2023	8/4/2023
2410001	2410001	112TH STREET ES	FLOORING REPLACEMENT	7/19/2023	7/27/2023	8/10/2023
2410005	2410005	KENTER CANYON ES	ROOFING (PSA)	7/27/2023	8/4/2023	8/18/2023
2310050	2310050	CASTLE HEIGHTS ELEMENTARY SCHOOL (BUNDLE PROJECT)	HVAC REPLACEMENT & EXTERIOR PAINTING (PSA) (BEST VALUE)	5/5/2023	6/20/2023	8/23/2023
2310049	2310049	CASTLE HEIGHTS ELEMENTARY SCHOOL (BUNDLE PROJECT)	NEW TWO-STORY CLASSROOM BLDG & SITE IMPROVEMENT WITH INTERIM FACILITY (PSA) (BEST VALUE)	5/5/2023	6/20/2023	8/23/2023
2410003	2410003	MANUAL ARTS HIGH SCHOOL	EXISTING WELLNESS CENTER RENOVATION (PSA)	8/2/2023	8/11/2023	8/25/2023
2310046	2310046	DELEVAN DRIVE ELEMENTARY SCHOOL	CLASSROOM REPLACEMENT PROJECT (PSA) (BEST VALUE)	5/1/2023	6/15/2023	8/30/2023
2410006	2410006	ALEXANDRIA EEC	OUTDOOR CLASSROOM AND CAMPUS UPGRADE (PSA)	8/15/2023	8/23/2023	9/8/2023
2410011	2410011	SOUTH GATE MIDDLE SCHOOL	ROOFING (PSA)	8/23/2023	8/31/2023	9/14/2023
2410009	2410009	RICHLAND AVE ES	ROOFING	8/29/2023	9/6/2023	9/20/2023
R-24009	R-24009	JOB ORDER CONTRACTING (JOC) R-24009	ELECTRICAL CONTRACTING SERVICES	8/14/2023	8/24/2023	9/21/2023

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/23 through 06/30/24

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
2410022	2410022	FAIRFAX HIGH SCHOOL	FLOORING REPLACEMENT (PSA)	8/30/2023	9/8/2023	10/10/2023
2410010	2410010	CURTISS MIDDLE SCHOOL	CEILING SYSTEM IMPROVEMENTS	8/18/2023	8/28/2023	10/12/2023
2410008	2410008	FAIRFAX HIGH SCHOOL	ADA BARRIER REMOVAL (PSA) (BEST VALUE)	8/4/2023	9/8/2023	10/18/2023
2410028	2410028	BANNING HIGH SCHOOL	WALK-IN FREEZER-COOLER (PSA)	9/27/2023	10/5/2023	10/19/2023
2310005	2310005	CANYON CHARTER ELEMENTARY SCHOOL (BV)	NEW CLASSROOM BUILDING/DOH PORTABLE REPLACEMENT(PSA) (BEST VALUE)	7/21/2022	9/23/2022	10/19/2023
2410021	2410021	BIRMINGHAM COMMUNITY CHARTER HIGH SCHOOL	REPLACE DETERIORATED ROOFING (PSA)	8/31/2023	9/12/2023	10/24/2023
2310054	2310054	FRANKLIN AVENUE ELEMENTARY SCHOOL	NEW CLASSROOM AND FOOD SERVICE BUILDINGS AND RETAINING WALL (PSA)(BEST VALUE)	5/15/2023	7/14/2023	10/26/2023
2410027	2410027	PEARL JOURNALISM & COMMUNICATIONS MAGNET HIGH SCHOOL	ROOF REPLACEMENT	9/26/2023	10/6/2023	10/26/2023
2410007	2410007	BERNSTEIN HIGH SCHOOL	SYNTHETIC TURF FIELD (PSA) (BEST VALUE)	8/11/2023	9/28/2023	11/6/2023
R-24018	R-24018	JOB ORDER CONTRACTING (JOC) R-24018	MODULAR RELOCATION CONTRACTING SERVICES	9/28/2023	10/6/2023	11/8/2023
2410024	2410024	WARNER AVENUE ELEMENTARY SCHOOL	ADA BARRIER REMOVAL (PSA) (BEST VALUE)	9/13/2023	10/18/2023	11/14/2023
2410031	2410031	Walnut Park Elementary	Roofing	10/4/2023	10/12/2023	11/17/2023
2410032	2410032	KING DREW MEDICINE & SCIENCE MAGNET HS	ROOFING (PSA)	10/12/2023	10/20/2023	11/20/2023
2410047	2410047	STONEHURST AVE ES STEAM MAGNET	REMOVE & REPLACE DETERIORATED ROOFING (PSA)	10/31/2023	11/8/2023	11/27/2023
2410025	2410025	WEST VALLEY OCCUPATIONAL CENTER	FIRE ALARM UPGRADE (PSA)	10/17/2023	11/2/2023	12/1/2023
2410049	2410049	BELL HIGH SCHOOL	ROOFING (PSA)	11/3/2023	11/14/2023	12/7/2023
2410033	2410033	MARLTON SPECIAL EDUCATION (BV)	ADA BARRIER REMOVAL (BEST VALUE)	10/10/2023	11/15/2023	12/12/2023

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/23 through 06/30/24

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
	R-24017	JOB ORDER CONTRACTING (JOC) R-24017	ELECTRICAL AND LOW VOLTAGE CONTRACTING SERVICES	10/10/2023	10/24/2023	1/5/2024
2410052	2410052	CURTISS MIDDLE SCHOOL	RAPID ADA BARRIER REMOVAL PROJECT (PSA)	11/16/2023	11/30/2023	1/9/2024
2410055	2410055	SYLVAN PARK ES	SHADE STRUCTURE	11/21/2023	12/1/2023	1/11/2024
2410046	2410046	CARTHAY ELEMENTARY OF ENVIRONMENTAL STUDIES MAGNET	ADA BARRIER REMOVAL (PSA) (BEST VALUE)	11/7/2023	12/13/2023	1/17/2024
2410073	2410073	109th St. ES (5 sites)	Replace Deteriorated Side-by-Side Interior Walk-In and Freezer-Cooler (5 Sites)	12/14/2023	12/22/2023	1/19/2024
2410072	2410072	32nd St./USC Performing Arts (5 sites)	Replace Deteriorated Side-by-Side Interior Walk-In and Freezer-Cooler (5 Sites)	12/14/2023	12/22/2023	1/19/2024
2410075	2410075	Dominguez ES (5 sites)	Replace Deteriorated Side-by-Side Interior Walk-In and Freezer-Cooler (5 Sites)	12/14/2023	12/22/2023	1/19/2024
2410074	2410074	Miramonte ES (5 sites)	Replace Deteriorated Side-by-Side Interior Walk-In and Freezer-Cooler (5 Sites)	12/14/2023	12/22/2023	1/19/2024
2410076	2410076	Rowan ES (5 sites)	Replace Deteriorated Side-by-Side Interior Walk-In and Freezer-Cooler (5 Sites)	12/14/2023	12/22/2023	1/19/2024
2410045	2410045	SEPULVEDA MIDDLE SCHOOL (Bv)	ADA BARRIER REMOVAL (PSA) (BEST VALUE)	10/24/2023	11/29/2023	1/19/2024
2410053	2410053	SAN PEDRO ELEMENTARY SCHOOL	ADA BARRIER REMOVAL (PSA) (BEST VALUE)	11/21/2023	1/4/2024	1/23/2024
2410030	2410030	CASTLE HEIGHTS AVENUE ELEMENTARY SCHOOL	HVAC REPLACEMENT (PSA) (BEST VALUE)	9/22/2023	11/17/2023	1/25/2024
2410029	2410029	CASTLE HEIGHTS AVENUE ELEMENTARY SCHOOL	NEW TWO-STORY CLASSROOM BLDG & SITE IMPROVEMENT WITH INTERIM FACILITY (PSA) (BEST VALUE)	9/22/2023	11/17/2023	1/25/2024
2410054	2410054	SHERMAN OAKS CENTER FOR ENRICHED STUDIES (BV)	SEWER REPLACEMENT (PSA) (BEST VALUE)	11/27/2023	1/10/2024	2/1/2024
2410056	2410056	NIMITZ MIDDLE SCHOOL	ADA BARRIER REMOVAL (PSA) (BEST VALUE)	12/5/2023	1/10/2024	2/6/2024
2410070	2410070	112TH STREET ES	FLOORING REPLACEMENT	1/19/2024	1/29/2024	2/8/2024

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/23 through 06/30/24

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
2410080	2410080	EAGLE ROCK HS	FLOORING REPLACEMENT	1/17/2024	1/25/2024	2/12/2024
2410086	2410086	GRAHAM ELEMENTARY SCHOOL	VOLUNTARY BARRIER REMOVAL ARCADE (PSA)	2/1/2024	2/7/2024	2/16/2024
2410058	2410058	GLEN ALTA SPAN SCHOOL	ADA BARRIER REMOVAL (PSA)(BEST VALUE)	12/19/2023	1/24/2024	2/20/2024
R-24035	R-24035	JOB ORDER CONTRACTING (JOC) R-24035	RELOCATION OF PORTABLE BUILDINGS CONTRACTING SERVICES	1/9/2024	1/17/2024	2/23/2024
2410083	2410083	NARBONNE HIGH SCHOOL	ROOFING	1/25/2024	2/6/2024	2/23/2024
2410071	2410071	GRAPE STREET ES	CEILING SYSTEM IMPROVEMENTS	1/24/2024	2/5/2024	2/26/2024
2410087	2410087	O' MELVENY ELEMENTARY SCHOOL	NEW SHADE STRUCTURE (PSA)	2/6/2024	2/15/2024	2/28/2024
2410081	2410081	TAFT CHARTER HIGH SCHOOL	ROOFING (PSA)	1/31/2024	2/7/2024	3/5/2024
2410077	2410077	BETHUNE MIDDLE SCHOOL	ADA IMPROVEMENTS QUAD REDESIGN (PSA) (BEST VALUE)	12/29/2023	1/31/2024	3/6/2024
2410084	2410084	SUTTER MS	REPLACE DETERIORATED ROOFING (PSA)	2/8/2024	2/16/2024	3/7/2024
2310038	2310038	RILEY HIGH SCHOOL	HVAC REPLACEMENT & SEISMIC RETROFIT ON EXISTING WOOD (PSA) (BEST VALUE)	3/31/2023	5/25/2023	3/8/2024
2410091	2410091	GRAHAM ELEMENTARY SCHOOL	VOLUNTARY BARRIER REMOVAL ARCADE (PSA)	2/26/2024	3/5/2024	3/13/2024
2410048	2410048	SATURN STREET ELEMENTARY SCHOOL	HVAC (PSA) (BEST VALUE)	11/9/2023	1/16/2024	3/14/2024
2410082	2410082	WILSON HIGH SCHOOL	FLOORING REPLACEMENT (PSA)	2/16/2024	2/27/2024	3/21/2024
2410089	2410089	WALTER REED MIDDLE SCHOOL	REMOVE AND REPLACE DETERIORATED ROOFING	3/6/2024	3/12/2024	3/25/2024
2410088	2410088	EAGLE ROCK HS	FIRE ALARM SYSTEM	2/12/2024	2/22/2024	4/9/2024
2410094	2410094	CITY TERRACE ES	ROOFING	3/20/2024	3/28/2024	4/11/2024
2410085	2410085	CANOGA PARK SENIOR HIGH SCHOOL	ROOFING & HVAC (PSA)	3/5/2024	3/13/2024	4/17/2024

LOS ANGELES UNIFIED SCHOOL DISTRICT

Projects with PSA: Bid Open Date from 07/01/23 through 06/30/24

BID #	CONTRACT #	PROJECT NAME	DESCRIPTION	ADVERTISE DATE	PRE-BID DATE	BID OPEN DATE
2410095	2410095	STRATHERN ST. ES	REPLACE DETERIORATED ROOFING (PSA)	4/1/2024	4/9/2024	4/23/2024
2410097	2410097	Westminster Avenue Elementary Math/Tech/Env Studies Magnet	Remove and Replace Deteriorated Roofing	4/4/2024	4/12/2024	4/26/2024
2410092	2410092	DENA ELEMENTARY SCHOOL	ADA BARRIER REMOVAL (PSA) (BEST VALUE)	3/4/2024	4/10/2024	5/7/2024
2410090	2410090	WESTMINSTER MATH & TECHNOLOGY/ENVIRONMEN TAL STUDIES	ADA BARRIER REMOVAL (PSA) (BEST VALUE)	2/20/2024	3/27/2024	5/8/2024
R-24042	R-24042	JOB ORDER CONTRACTING (joc) r-24042	ABATEMENT AND DEMOLITION CONTRACTING SERVICES	4/1/2024	4/9/2024	5/14/2024
2410079	2410079	COWAN AVENUE ES	ROOFING	4/8/2024	4/19/2024	5/17/2024
2410096	2410096	MIDDLETON ELEMENTARY SCHOOL	COOLING TOWER REPLACEMENT & STRUCTURAL REPAIR (PSA)	4/24/2024	5/3/2024	5/20/2024
R-24043	R-24043	JOB ORDER CONTRACTING (JOC) R-24043	GENERAL CONTRACTING SERVICES	4/8/2024	4/16/2024	5/28/2024
	R-24044	JOB ORDER CONTRACTING (JOC) R-24044	ELECTRICAL AND LOW VOLTAGE CONTRACTING SERVICES	4/2/2024	4/12/2024	5/28/2024
2410160	2410160	ESTRELLA EARLY EDUCATION CENTER (PSA)	OUTDOOR CLASSROOM AND CAMPUS UPGRADE	5/15/2024	5/21/2024	6/11/2024
2410182	2410182	95th ST. ES	CRITICAL VOLUNTARY BARRIER REMOVAL (PSA)	5/24/2024	5/31/2024	6/17/2024
2410162	2410162	Crenshaw Magnets: Science Tech Engineer Math & Medicine	Remove & Replace Deteriorated Roofing (PSA)	5/8/2024	5/15/2024	6/21/2024
2410179	2410179	FRANKLIN HIGH SCHOOL	FLOORING REPLACEMENT (PSA)	6/4/2024	6/11/2024	6/25/2024
2410098	2410098	SAN PEDRO HIGH SCHOOL	DISTRESSED CONCRETE REPAIR (PSA) (BEST VALUE)	4/9/2024	5/22/2024	6/27/2024