

ADDENDUM # 1 TO REQUEST FOR QUALIFICATIONS (RFQ)

GENERAL

1.01 The following sets forth the format for issued Addenda.

ADDENDUM NO. 1 to RFQ, dated January 13, 2026

RE: Stadium Upgrades with Natural Turf Field & Synthetic Track
OWNER PROJECT NO. 2610035/ 10373388
AT
Dorsey High School
Located at 3537 Farmdale Ave, Los Angeles, CA 90016

FROM: OWNER: LOS ANGELES UNIFIED SCHOOL DISTRICT
FACILITIES CONSTRUCTION CONTRACTS
333 S. Beaudry Ave., 28th Fl.
Los Angeles, CA 90017

TO: ALL PROSPECTIVE BIDDERS:

This Addendum forms a part of the RFQ dated January 13, 2026.

The Addendum consists of 2 pages.

- A. CHANGES TO BIDDING DOCUMENTS Request for Qualifications (RFQ):
- **Remove and Replace IMPORTANT DATES with attached IMPORTANT DATES, Addendum No. 1 to RFQ (1 page)**
- B. CHANGES TO SPECIFICATIONS: N/A
- C. CHANGES TO DRAWINGS: N/A
- D. OTHER CHANGES AS SET FORTH: N/A
- E. Clarification or any other notice of a change in the Bidding Documents will be issued only by the OWNER office of Facilities Construction Contracts and only in the form of a written Addendum, transmitted by fax or e-mail to all who are known by the issuing office to have received a complete set of Bidding Documents. Any other purported Addenda are void and unenforceable.

END OF ADDENDUM NO. 1 to RFQ

REQUEST FOR QUALIFICATIONS (“RFQ”) AND BID IMPORTANT DATES

The dates and times below are anticipated by the District but are subject to change.

RFQ

Release of RFQ and Advertising:..... November 26, 2025
Non-Mandatory Pre-Proposal Meeting: **10:30 a.m.**, December 9, 2025
To attend, please send your request along with your email address to cynthia.vargas@lausd.net and cc: BVDBcontracts@lausd.net no later than 8:30 AM.

***District Prime Contractor & MEPs Subcontractor Prequalification Questionnaire**

(Recommended submission by):..... December 2025
Last Day for Statement of Qualifications (“SOQ”) Questions:..... December 19, 2025
Statement of Qualifications (“SOQ”) DUE DATE:..... **2:00 p.m.**, December 30, 2025
Announcement of Short-Listed Bidders & Start of BID period:.....Week of January 12, 2026

BID

Workshop - Project Anatomy Presentation by Owner/Architect:..... **February 3, 2026**
Mandatory Site Walk:10:00 a.m. on **February 4, 2026**
Mandatory Project Meeting for Short-Listed Bidders: **February 10, 2026**
PROJECT PLAN DUE DATE: **2:00 p.m.**, February **24, 2026**
Interviews: **March 3, 2026**
Last Day for Request for Clarification:.....**March 10, 2026**
Issue FINAL Addenda by:.....March **17, 2026**
PRICED BIDS DUE DATE: 2:00 p.m. on March 24, 2026
Issue Letter of Intent to Award to Selected Bidder:March 2026
Issue Notice of Award: **April 2026**
Job Start Meeting: April 2026
Anticipated Start Date of Notice to Proceed: April 2026
Substantial Completion (**720 calendar days after NTP date**):March 2028
Final Completion (**750 calendar days after NTP date**):..... April 2028

*** Contractors/Subcontractors are encouraged to submit the Prequalification Questionnaires by the stated timeline to facilitate timely review and processing. The District is not responsible for delays in processing due to late submissions.**

RFQ/BID Contact Person:

For information or questions regarding this RFQ contact Cynthia Vargas at (213) 241-0457 or via email at cynthia.vargas@lausd.net.