

ADDENDUM # 2 TO REQUEST FOR QUALIFICATIONS (RFQ)

GENERAL

1.01 The following sets forth the format for issued Addenda.

ADDENDUM NO. 2 to RFQ, dated December 24, 2025

RSM
12/24/2025

RE: Stadium Upgrades with Natural Turf Field and Synthetic Track
OWNER PROJECT NO. 10373385
AT
Gardena High School
Located at: 1301 W. 182nd Street, Gardena, CA 90248

FROM: OWNER: LOS ANGELES UNIFIED SCHOOL DISTRICT
FACILITIES CONSTRUCTION CONTRACTS
333 S. Beaudry Avenue, 28th Floor
Los Angeles, CA 90017

TO: ALL PROSPECTIVE BIDDERS:

This Addendum forms a part of the RFQ dated November 7, 2025.

The Addendum consists of 5 pages.

- A. CHANGES TO REQUEST FOR QUALIFICATIONS (RFQ):
Remove and replace Important Dates Page with attached Important Dates Page (1 page)
Note: Workshop date is now Friday, January 9, 2026 at TBD.
- B. CHANGES TO SPECIFICATIONS: N/A
- C. CHANGES TO DRAWINGS: N/A
- D. OTHER CHANGES AS SET FORTH: N/A
- E. Clarification or any other notice of a change in the Bidding Documents will be issued only by the OWNER office of Facilities Construction Contracts and only in the form of a written Addendum, transmitted by fax or e-mail to all who are known by the issuing office to have received a complete set of Bidding Documents. Any other purported Addenda are void and unenforceable.

END OF ADDENDUM NO. 2 to RFQ

REQUEST FOR QUALIFICATIONS (“RFQ”) AND BID IMPORTANT DATES

The dates and times below are anticipated by the District but are subject to change.

RFQ

Release of RFQ and Advertising:..... November 7, 2025
Non-Mandatory Pre-Proposal Meeting:10:30 AM, Friday, November 21, 2025
To attend, please send your request along with your email address to remil.mangali@lausd.net and cc: BVDBContracts@lausd.net no later than 8:30 AM.

***District Prime Contractor & MEPs Subcontractor Prequalification Questionnaire**

(Recommended submission by):.....November 2025
Last Day for Statement of Qualifications (“SOQ”) Questions:.....November 26, 2025
Statement of Qualifications (“SOQ”) DUE DATE:.....2:00 PM, Friday, December 8, 2025
Announcement of Short-Listed Bidders: Friday, December 19, 2025

BID

Start of Bid Period for Short-Listed Bidders:..... Friday, December 19, 2025
Workshop - Project Anatomy Presentation by Owner/Architect:TBD, Friday, January 9, 2026
Mandatory Site Walk: 10:00 AM, Wednesday, January 14, 2026
Subcontractor’s Statements of Qualification (SOQ) Due:.....2:00 PM, Wednesday, January 21, 2026
Mandatory Project Meeting for Short-Listed Bidders: TBD, Wednesday, January 28, 2026
PROJECT PLAN DUE DATE: 2:00 PM, Wednesday, February 4, 2026
Interviews: TBD, Wednesday, February 11, 2026
Last Day for Request for Clarification:February 24, 2026
Issue FINAL Addenda by:.....February 27, 2026
PRICED BIDS DUE DATE:..... 2:00 PM, Wednesday, March 4, 2026
Issue Letter of Intent to Award to Selected Bidder:March 2026
Issue Notice of Award:March 2026
Job Start Meeting:..... April 2026
Anticipated Start Date of Notice to Proceed: April 2026
Substantial Completion (730 calendar days after NTP date): April 2028
Final Completion (760 calendar days after NTP date):..... May 2028

*** Contractors/Subcontractors are encouraged to submit the Prequalification Questionnaires by the stated timeline to facilitate timely review and processing. The District is not responsible for delays in processing due to late submissions.**

RFQ/BID Contact Person:

For information or questions regarding this RFQ contact [Remil Mangali at \(213\) 241-2180](mailto:Remil Mangali at (213) 241-2180) or via email at remil.mangali@lausd.net and BVDBContracts@lausd.net.